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SECTION 01 23 00
ALTERNATES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Description of Alternates.
B. Procedures for pricing Alternates.
C. Documentation of changes to Contract Sum and Contract Time.

1.02 RELATED REQUIREMENTS
A. Document 00 41 00 - Bid Form

1.03 GENERAL
A. Required alternates are worded briefly. Refer to Specification sections and Drawings for

additional requirements. Claims for additional compensation will not be granted because of
omissions or discrepancies due to the brevity.

B. Bidders shall indicate the addition or deduction amount from the base bid for each alternate
requested in the space provided on the bid form.

C. The cost indicated on the bid form shall include material and labor as may be necessary for the
identified alternate.

1.04 ACCEPTANCE OF ALTERNATES
A. ​Alternates​ quoted on Bid Forms will be reviewed and accepted or rejected at ​Owner​'s option.

 Accepted ​Alternates​ will be identified in the Owner-Contractor Agreement.
B. Coordinate related work and modify surrounding work to integrate the Work of each Alternate.

1.05 SCHEDULE OF ALTERNATES
A. ​​Alternate​​ No. ​1​ - Extend pre-engineered metal building by 20' to the South. This alternate will

include structural, mechanical and electrical work along with a 2 hour fire barrier between
building areas.

B. Alternate No. 2 - Future Electric Buses - Provide four (4) 24”x24”x24” deep in-grade pulling
boxes. Provide 48”x12”x12” metal NEMA 3R wireway on exterior of electrical room. Provide
sixteen (16) 2” conduits stubbed from metal wireway on exterior wall of electrical room to in-
grade pulling boxes (four conduits per box) for future EV bus chargers.

C. Alternate No. [3] - Base bid to provide 3'-4" of brick surrounding the building with block back up.
Deduct alternate to eliminate brick and block and have P.E.M.B. system and interior and
exterior metal panel to extend to floor slab.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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