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ADVERTISEMENT FOR BIDS 
 

CONSTRUCT/EXPAND HANGAR 
DARKE COUNTY AIRPORT 

VERSAILLES, OHIO 
 
 
 
Sealed proposals will be received by the Darke County Commissioners at the Office of the Darke 
County Commissioners, 520 South Broadway Street, Greenville, OH 45331, until 1:00 p.m. (local 
time), on the 3rd day of April, 2025 and then will be publicly opened and read aloud at 1:30pm.  
Any bids received later than 1:00 p.m. will be returned unopened.   
 
DESCRIPTION OF WORK: Work for which proposals are to be received is for Hangar Construction 
at the Darke County Airport including grading, concrete, structural steel, electrical, mechanical, and 
necessary incidentals to complete the work as detailed on the Contract Drawings and specified in 
the Contract Documents titled Construct/Expand Hangar.  The contractor shall provide all labor, 
equipment, and material necessary to complete the work.  All work is located at the Darke County 
Airport, 9724 State Route 121, Versailles, OH  45380. 
 
BID DOCUMENTS:  Copies of the Specifications and Contract Documents may be obtained at the 
office of Butler, Fairman, and Seufert, Inc., 8450 Westfield Blvd., Suite 300, Indianapolis, IN 46240, 
via email LHalloran@BFSEngr.com or call 317-713-4615.  Copies of the documents are available 
for examining at the airport, BXIndiana Construction League, 1028 Shelby Street, Indianapolis, 
Indiana; and the online planrooms of Dodge Construction Network, and ConstructConnect and at 
the office of Butler, Fairman, and Seufert, Inc., 8450 Westfield Blvd., Suite 300, Indianapolis, IN 
46240.      
 
Copies of the bid documents will be made available through one of the following methods: 
 

- as digital files made available to the planholder for download  
- as hard copies picked up at the office of the Engineer upon remittance of $150 

 
This remittance is not refundable.  Payment shall be by money order or check and shall be made 
payable to Butler, Fairman, and Seufert, Inc.  Bidders are required to be a plan holder of record 
having obtained the contract documents through the office of the Engineer.  Bids not meeting 
this requirement will be deemed non-responsive. 
 
Bids shall be properly executed and addressed to the address shown above where bids are to 
be received together with the documents required by the bid forms, specifications, and related 
legal documents contained in the Contract Documents. 
 
No Bidder may withdraw his proposal within a period of one hundred and twenty (120) days 
following the date set for the receiving of bids.  The Owner reserves the right to retain any and all 
bids for a period of not more than one hundred and twenty (120) days and said bid shall remain in 
full force and effect during said time.  The Owner further reserves the right to waive informalities 
and to award the Contract to any Bidder all to the advantage of the Owner or to reject all bids. 
 
BID SECURITY:  Each Bid must be accompanied by a Bid Security pursuant to Chapter 1305 of 
the Ohio Revised Code, in the amount stated and payable to the order of the Owner. A bid bond 



with good and sufficient surety issued by a company licensed to do business in the State of Ohio or 
a certified check on a solvent bank equal to ten percent (10%) of the total bid insuring that if the bid 
is accepted, a contract will be entered into and the performance of its proposal secured. 
 
BONDS:  A Performance Bond and Payment Bond each in the amount of 100 percent of the Contract 
price will be required. 
 
FEDERAL REQUIREMENTS:  The Owner, in accordance with Title VI of the Civil Rights Act of 1964, 
78 Stat. 252, 42 U.S.C. 2000d to 2000d-4, and Title 49, Code of Federal Regulations, Department 
of Transportation, Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted 
programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders 
that it will affirmatively insure that in any contract entered into pursuant to this advertisement, 
Disadvantaged Business Enterprises will be afforded full opportunity to submit bids in response to 
this invitation and will not be discriminated against on the grounds of race, color, sex, or national 
origin in consideration for an award. 
 

1. The proposed contract is under and subject to Executive Order No. 11246 of 
September 24, 1965, equal opportunity clause, and to Title VI of the Civil Rights 
Act of 1964. 

 
2. The Bidder must supply all the information required by the bid or proposal form. 

 
OHIO REQUIREMENTS:  Each bid shall be accompanied by bidder’s financial statement, a 
statement of experience, a proposed plan or plans for performing the public work, and the equipment 
that bidder has available for the performance of the public work.   
 
Wage rates on the project shall not be less than the prescribed scale of wages as determined in 
accordance with the most recent Wage Rate Decision of the Secretary of the U.S. Department 
of Labor; all acts amendatory thereof and supplemental thereto. 
 
A pre-bid conference will be held at the Darke County Airport on March 26, 2025, at 1:00 p.m. 
 
The Owner reserves the right to reject any and/or all bids and to waive any formalities in the 
bidding procedure.  
 
DARKE COUNTY COMMISSIONERS, GREENVILLE, OH 
Matt Aultman, Commissioner 
 



 

IB-1 
 

INSTRUCTIONS TO BIDDERS 
 

Sealed Proposals and Public Opening:  The Darke County Commissioners (the “Owner”), will 
receive sealed bids for the Hangar Construction at the Darke County Airport including grading, 
concrete, structural steel, electrical, mechanical, and necessary incidentals to complete the work as 
detailed on the Contract Drawings and specified in the Contract Documents titled Construct/Expand 
Hangar.; under the Airport Improvement Program (AIP) Grant, AIP Project No. AIP 3-39-0082-
023/024-2025; in accordance with drawings and specifications and other Contract Documents 
prepared by the Engineer, Butler, Fairman and Seufert, Inc., at the time and place set forth in the 
Advertisement for Bids. 
 
Bids shall be properly executed, addressed to the Owner with Itemized Proposal Form, 
accompanied by a financial statement giving financial data as recent as possible, a non-collusion 
affidavit, and a bond or certified check on a solvent bank equal to ten percent (10%) of the total 
bid insuring that if the bid is accepted a contract will be entered into and the performance of its 
proposal secured and completed Letters of Intent for each subcontractor. 
 
Proposals shall not contain any recapitulations of the work to be done.  Alternate proposals will 
not be considered in the Itemized Proposal, except where shown as an optional alternate by the 
Engineer.  Oral proposals or modifications will not be considered. 
 
All items of information included in the Itemized Proposal form must be completed.  Failure to do 
so shall be cause for rejection of the bid proposal.  The Bidder as a minimum must submit a 
completed pricing proposal for all bid quantities and totals.   
 
The bidder may submit letter size computer produced Itemized Proposal Sheets in lieu of filling in 
the Itemized Proposal Sheets furnished in the Bid Proposal Package.  The computer produced 
sheets will clearly show the Project name on each page and contain headings and items identical 
to, and in the same order as, those on the Proposal Sheets furnished.  If the computer produced 
Itemized Proposal Sheets, when compared to the sheets furnished, contain errors, omissions or 
additions, the Itemized Proposal Sheets as furnished shall govern and the bid may be rejected as 
specified in the General Provisions section titled "Irregular Proposals." 
 
Before submitting a proposal, bidders shall carefully examine the drawings, read the 
specifications and other Contract Documents, shall visit the site of work, and shall fully inform 
themselves as to all existing conditions and limitations, and shall include in the proposal a sum to 
cover the cost of all items included in the contract documents.  Visitation of the site will be made 
only through the Owners Office; Telephone: (419) 753-2810. 
 
Proposals shall be delivered by the time and to the place stipulated in the Advertisement.  It is the 
sole responsibility of the bidder to see that his proposal is received in proper time.  Any proposal 
received after the scheduled closing time for receipt of proposals shall be returned to the bidder 
unopened. 
 
Any bidder may withdraw his proposal, by written request, at any time prior to the scheduled 
closing time for receipt of proposals. 
 
Proposals will be opened and publicly read aloud at the time and place set forth in the 
Advertisement. 
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One of the criteria for the selection of the successful bidder may be the lowest bid of one or any 
combination of the bid amounts submitted. 
 
Award or Rejections:  The Contract will be awarded to the lowest responsible and responsive 
bidder complying with the conditions for bidding, provided the bid is reasonable and is to the best 
interest of the Owner to accept it.  The Owner reserves the right to reject the bid of any bidder 
who has previously failed to perform properly or complete on time, contracts of a similar nature, 
who is not in a position to perform the contract, or who has habitually and without just cause 
neglected the payment of bills or otherwise disregarded obligations to subcontractors, 
materialmen, or employees.  In determining the lowest responsible and responsive bidder in the 
best interest of the Owner, the following elements in addition to those above mentioned will be 
considered:  whether the bidder involved (a) maintains a permanent place of business; (b) has 
adequate plant equipment to do the work properly and expeditiously; (c) has a suitable financial 
status to meet the obligations incident to the work; (d) has appropriate technical experience; and 
(e) has listed competent, responsible, and qualified subcontractors, material, suppliers, or 
vendors.  
 
A contract shall be deemed as having been unconditionally awarded when formal notice of award 
shall have been duly served upon the intended awardee (i.e., the bidder to whom the Owner 
intends awarding the Contract) by some officer or agent of the respective Owner duly authorized 
to give such notice. 
 
The bidder is advised that the contractor will be required to perform, with his own personnel and 
forces, a minimum of forty percent (40%) of the work. 
 
The Owner is under no obligation to accept the lowest or any other bid, and expressly reserves 
the right to accept or reject any and/or all bids, and to waive to the extent permitted by law any of 
the terms, conditions and provisions contained in the Advertisement for Bids or other documents, 
or any informality, irregularity, or omission in any bid and make any combination of bids provided 
that such waiver shall, in the discretion of the Owner, be to its advantage and in its best interest. 
 
Because of expected delays in the award of the contract, no bidder may withdraw his proposal 
for a period of one hundred twenty (120) days after the bid date. 
 
Interpretation of Documents:  If any person contemplating submitting a proposal is in doubt as to 
the true meaning of any part of the drawings, specifications, or other Contract Documents, or finds 
discrepancies in or omissions from the drawings or specifications, he may submit to the Engineer 
a written request for interpretation or correction thereof.  The person submitting the request will 
be responsible for its prompt delivery.  Any interpretation or correction of the Documents will be 
made only by addendum duly issued and a copy of the addendum will be mailed or delivered to 
each person receiving a set of Contract Documents.  Neither the Owner nor the Engineer will be 
responsible for any other explanations or interpretations of the contract documents. 
 
Addenda:  Any addenda issued during the time of bidding or forming a part of the Contract 
Documents issued to the bidder for the preparation of his proposal, shall be covered in the 
proposal, and shall be made a part of the Contract.  Receipt of each addendum shall be 
acknowledged in the proposal. 
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Engineer’s Estimate:  No bid will be awarded by the OWNER if the bid exceeds the following 
Engineer’s Estimates by more than 20 percent.  Estimates below include the General Site Work 
Total and no alternate bid items. 
   
  Hangar 100’ by 80’ $867,645.00 
  Hangar 100’ by 100’ $941,645.00 
  Hangar 120’ by 100’ $1,015,325.00 
 
 
Bidders interested in more than one Proposal:  No person, firm, or corporation shall be allowed 
to make, file, or to be interested in more than one proposal for the same work, unless alternate 
proposals are requested.  A person, firm, or corporation who has submitted a subproposal to a 
bidder, or who has quoted prices on materials to a bidder, is not hereby disqualified from 
submitting a subproposal or quoting prices to other bidders. 
 
Proposal and Performance Guarantee:  Each bid shall contain the full name of every person or 
company interested in it and shall be accompanied by a bond or certified check on a solvent bank 
equal to Five percent (5%) of the total bid insuring that if the bid is accepted a Contract will be 
entered into and the performance of its proposal secured.  No bid will be accepted unless it is so 
guaranteed. 
 
A performance and payment bond with good and sufficient surety, in the form set forth in the 
Contract, issued by a company licensed to do business in the State of Ohio, and approved by the 
Owner, shall be required of all contracts in an amount equal to at least one hundred percent 
(100%) of the contract price.  A combination bid bond and performance bond in the sum included 
in the specifications will be acceptable if the above requirements are included.  The guaranty 
period (as defined in the Offer and Contract) shall extend for a period of one (1) year from the 
date of substantial completion (as defined in the Construction Contract) of the Project.  The 
proposal guarantees of all bidders, except the two lowest responsible and responsive bidders, 
will be returned promptly after the canvass of proposals. 
 
In the event the bidder withdraws the bid or fails to execute a satisfactory Construction Contract 
and furnish a satisfactory performance and payment bond with a surety company in accordance 
with Section 30-05 of the General Provisions, for 100% of the contract amount within seven (7) 
days after a contract has been unconditionally awarded to such a bidder by the Owner, the Owner 
may declare such certified or cashier's check or bid bond forfeited to the Owner for extra costs 
incurred by reason of delay of the project and obtaining acceptable prices from another bidder. 
 
Wage Scale:  The Contractor shall conform to the prescribed scale of wages as determined in 
accordance with the most recent Wage Rate Decision of the Secretary of the U.S. Department of 
Labor; all acts amendatory thereof and supplemental thereto currently in effect 7 days prior to bid 
opening date as prepared by the U.S. Department of Labor. 
 
Bid Proposal:  The unit prices submitted shall become the basis for partial payments of work 
performed and for additional or deductible items of work, other than required by the plans and/or 
specifications.  The quantities of work to be performed as shown on the proposal shall be 
considered as a basis of bidding and as a guide only.  Partial payments for all work performed by 
the Contractor, as required by the Contract Documents, shall be based on the estimated 
quantities as determined by the Engineer.  Final payment for the work required by the Contract 
Documents, and/or modified by change orders, shall be based on the measured actual quantities 
as determined by the Engineer. 



 

IB-4 
 

 
Completion of Time:  All work under this contract shall be substantially completed according to 
the terms of the entire contract within the time and conditions specified from the date established 
in the Notice to Proceed.  See General Provisions subsection 80-08 FAILURE TO COMPLETE 
ON TIME. 
 
Notice to Proceed:  No work shall commence until the Owner issues a written Notice to Proceed 
with the construction work under this contract. 
 
The successful bidder and his proposed subcontractors will be required to submit evidence of his 
compliance with the requirements of the President's Committee on Equal Employment 
Opportunity, and such other pertinent information regarding his own employment policies and 
practices as well as those of his proposed subcontractors, as the FAA, the Owner, or the Office 
of Federal Contract Compliance in the United States Department of Labor may require, prior to 
award of the Contract. 
 
Where identified, separate and independent Notice to Proceeds will be issued for each division, 
phase, or sequence of work. 
 
Disadvantaged Business Enterprise Plan:  The solicitations for DOT-assisted contracts for which 
a contract goal has been established will include the following: 
 
It is encouraged to the greatest extent feasible the use of the services offered by institutions 
owned and controlled by socially and economically disadvantaged individuals.  Information on 
known institutions may be obtained from the Airport Manager. 
 
The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR part 26 in the award and administration of DOT-assisted contracts.  
Failure by the contractor to carry out these requirements is a material breach of this contract, 
which may result in the termination of this contract or such other remedy as the recipient deems 
appropriate. 
 
The bidder/offeror shall make good faith efforts, as defined in Appendix A of 49 CFR part 26, 
Regulations of the Office of the Secretary of Transportation, to subcontract See Proposal percent 
of the dollar value of the prime contract to small business concerns owned and controlled by 
socially and economically disadvantaged individuals (DBE). 

(1) Award of the contract will be conditioned on meeting the contract goal or good faith 
effort requirements. 

(2) The bidder/offeror shall include with their bid proposal the following information: 
(i) The names and addresses of DBE firms that will participate in the contract; 
(ii) A description of the work that each DBE will perform; 
(iii) The dollar amount of the participation of each DBE firm participating and 

calculated percentage of the contract amount; 
(iv) Written documentation of the bidder/offeror's commitment to use a DBE 

subcontractor whose participation it submits to meet a contract goal; 
(v) Written confirmation from the DBE that it is participating in the contract as 

provided in the prime contractor's commitment; and 
(vi) If the contract goal is not met, the bidder/offeror assures that evidence of good 

faith efforts will be submitted within 5 working days after bid submittal and prior 
to award of contract:(see Appendix A of this part). 
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(3) Evidence of the bidder/offeror’s good faith effort shall include documentation of the 
following types of actions: 
(i) Soliciting through all reasonable and available means (e.g. advertising and/or 

written notices) the interest of all certified DBEs who have the capability to 
perform the work of the contract.  The bidder must solicit this interest within 
sufficient time to allow the DBEs to respond to the solicitation.  The bidder must 
determine with certainty if the DBEs are interested by taking appropriate steps 
to follow up initial solicitations. 

(ii) Selecting portions of the work to be performed by DBEs in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units 
to facilitate DBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces. 

(iii) Providing interested DBEs with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist 
them in responding to a solicitation. 

(iv) Negotiating in good faith with interested DBEs. 
(a) It is the bidder's responsibility to make a portion of the work available 

to DBE subcontractors and suppliers and to select those portions of the 
work or material needs consistent with the available DBE 
subcontractors and suppliers, so as to facilitate DBE participation.  
Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBEs that were considered; a description of the 
information provided regarding the plans and specifications for the work 
selected for subcontracting; and evidence as to why additional 
agreements could not be reached for DBEs to perform the work. 

(b) A bidder using good business judgment would consider a number of 
factors in negotiating with subcontractors, including DBE 
subcontractors, and would take a firm's price and capabilities as well 
as contract goals into consideration.  However, the fact that there may 
be some additional costs involved in finding and using DBEs is not in 
itself sufficient reason for a bidder's failure to meet the contract DBE 
goal, as long as such costs are reasonable.  Also, the ability or desire 
of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make 
good faith efforts.  Prime contractors are not, however, required to 
accept higher quotes from DBEs if the price difference is excessive or 
unreasonable. 

(v) Not rejecting DBEs as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The contractor's standing within its 
industry, membership in specific groups, organizations, or associations and 
political or social affiliations (for example union vs. non-union employee status) 
are not legitimate causes for the rejection or non-solicitation of bids in the 
contractor's efforts to meet the project goal. 

(vi) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, 
or insurance as required by the recipient or contractor. 

(vii) Making efforts to assist interested DBEs in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 

(viii) Effectively using the services of available minority/women community 
organizations; minority/women contractors' groups; local, state, and federal 
minority/women business assistance offices; and other organizations as 
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allowed on a case-by-case basis to provide assistance in the recruitment and 
placement of DBEs. 

(4) In determining whether a bidder has made good faith efforts, you may take into 
account the performance of other bidders in meeting the contract.  For example, 
when the apparent successful bidder fails to meet the contract goal, but others meet 
it, you may reasonably raise the question of whether, with additional reasonable 
efforts, the apparent successful bidder could have met the goal.  If the apparent 
successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other 
factors, as evidence of the apparent successful bidder having made good faith 
efforts. 

(5) All information shall be reviewed for completeness and accuracy and that it 
adequately documents the bidder/offeror's good faith efforts before award to the 
performance of the contract by the bidder/offeror is made. 

(6) Failure to carry out the requirement by the prime contractor is grounds for breach of 
contract, which may result in the termination of this contract or other applicable 
enforcement action under 49 CFR Part 26, especially Sections 26.101 through 
26.109.  Any person who makes a false or fraudulent statement in connection with 
participation of a DBE in any DOT-assisted program or otherwise violates applicable 
federal statutes will be referred to the Department of Justice for prosecution under 
18 U.S.C. 1001 or other applicable provisions of law.” 

 
In accordance with the FAA Mentor-Protégé Program found in web site: 
http://www.sbo.faa.gov/MentorProtege.cfm, all screening information requests and contracts 
with subcontracting plans or in the case of small business set-asides exceeding $650,000 
($1,500,000 for construction) that offer subcontracting opportunities the following shall apply: 
 
FAA Mentor-Protégé Program 
  

a. Large and small businesses are encouraged to participate in the FAA Mentor-Protégé 
Program for the purpose of providing developmental assistance to eligible protégé entities 
to enhance their capabilities and increase their participation in FAA contracts. 
  

b. The program consists of: 
 

o Mentor firms, which are large prime contractors or eligible small businesses 
capable of providing developmental assistance;  

 
o Protégé firms, which include small businesses preferably socially and 

economically disadvantaged businesses, small disadvantaged businesses, 
historically black colleges and universities, minority educational institutions, 
service-disabled veteran-owned small businesses and woman-owned small 
businesses; and 
 

o Mentor-Protégé Agreements, approved by the FAA Team (SBDPG, Integrated 
Product Team/Product Team). 
 

c. Mentor participation in the program means providing technical, managerial, and financing 
assistance to aid protégés in developing requisite high-tech expertise and business 
systems to compete for and successfully perform FAA contracts and subcontracts. 
 

http://www.sbo.faa.gov/MentorProtege.cfm
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d. Contractors interested in participating in the program are encouraged to contact the FAA 
SBDPG, (310) 725-7563, for further information.  

 
15000 Aviation Blvd, Room 5018A 
Lawndale, CA 90260 
Attn: Alice C. Harris, Management/Program Analyst, Small Business Development 
Program Group, (ACQ-021)  

Evaluation of Prime Contractor participation in the FAA Mentor-Protégé Program. FAA will 
evaluate the proposed participation and extent of developmental assistance to be provided by 
mentor firms to protégé firms as an approved mentor firm in the FAA Mentor-Protégé Program.  
 
Mentor Requirements and Evaluation 
 

a. The purpose of the FAA Mentor-Protégé Program is for FAA Mentors to provide 
developmental assistance to qualifying protégés. Eligible protégés include small 
businesses preferably Historically Black Colleges and Universities, small disadvantaged 
businesses, Minority Institutions, Service-Disabled Veteran-Owned Small Businesses, 
Small Socially and Economically Disadvantaged Business concerns including women-
owned small businesses, as those terms are defined herein. 
 

b. FAA will evaluate the contractor’s performance through the Performance Evaluation 
process. The evaluation will consider the following: 

  
o Specific actions taken by the contractor, during the evaluation period, to increase 

the participation of protégés as suppliers to the Federal Government; 
 

o Specific actions taken by the contractor, during the evaluation period, to develop 
the technical and corporate administrative expertise of a protégé as defined in the 
agreement; 
 

o To what extent the protégé has met the developmental objectives in the 
agreement; and 
  

o To what extent the mentor firm’s participation in the Mentor-Protégé Program 
resulted in the protégé receiving competitive contract(s) and subcontract(s) from 
private firms and agencies other than the FAA. 
 

c. Semi-annual reports shall be submitted by the mentor to the FAA Mentor-Protégé Program 
Manager (FAA SBDPG) to include information as outlined. 
 

d. The mentor shall notify the SBDPG and the Integrated Product Team/Product Team, in 
writing, at least 30 days in advance of the mentor firm’s intent to voluntarily withdraw from 
the program or upon receipt of a protégé’s notice to withdraw from the program. 

 
e. Mentor and protégé firms shall submit a "lessons learned" evaluation to the FAA SBDPG 

at the conclusion of their effort. At the conclusion of each year in the Mentor-Protégé 
program, the mentor and protégé, as appropriate, will formally brief the FAA Mentor-
Protégé Program Manager, the technical program manager, and the contracting officer 
during the formal program review regarding program accomplishments as pertains to the 
approved agreement.  
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Insurance Requirements:  Contractor shall provide a Certificate of Insurance, evidencing 
insurance coverage, in the minimum amounts required in Section 70-11 of the General Provisions, 
to Owner prior to the start of work on the project. The Certificate Holder shall be identified as the 
Owner and any assignee of the Owner, as identified in writing by the Owner, which assignee is 
hereinafter identified as "Assignee". 
 
Indemnification:  The Contractor is responsible to the Owner and the Assignee, for the safe 
conduct of construction operations, as specified in Section 70 of the General Provisions, and 
agrees to indemnify the Owner, the Engineer and the Assignee pursuant specifically to the 
provisions of Section 70-11 of the General Provisions. 
 
The Contract:  The documents comprising the Contract shall include the following: 
 
 1. Advertisement for Bids 
 2. Instructions to Bidders 
 3. Proposal 
 4. Addenda 
 5. Bid Bond, Performance and Payment Bond  
 6. Labor Provisions 
 7. Wage Rates 
 8. Construction Plans 
 9. General Provisions 
 10. Technical Provisions 
 11. The Construction Contract Agreement Between the Parties 
 12. List of Subcontractors and Suppliers 
 13. Certificate of Insurance 
 
The Contractor shall submit the following documents with the proposal: 
 
 1. Completed Proposal 
 2. A 5% Bid Bond or a Certified Check 

3. Letter of Intent for all Subcontractors and Suppliers 
 
 
 
 
 

END OF INSTRUCTION TO BIDDERS 
 



 

P-1 
 

PROPOSAL 
AIP Project: AIP 3-39-0082-023/024-2025 

 
TO:  Darke County Commissioners 

520 South Broadway Street 
Greenville, OH 45331 

 
The undersigned bidder, in compliance with the request for bids for construction of the following Project: 
 
Construct/Expand Hangar 
 
submits this Proposal upon which the bid is based.  The undersigned further acknowledges that the 
undersigned is fully aware of all conditions existing regarding the Project and has full understanding of all 
work to be done as outlined in the plans and specifications for the Project; and further agrees that any 
change orders to the contract authorized by the Owner/Sponsor shall be based on the following schedule 
of unit prices where applicable. 
 
The undersigned hereby proposes to furnish all labor, permits, material, machinery, tools, supplies, and 
equipment to faithfully perform all work required for construction of the Project in accordance with all 
Project documents and issued Addenda within the specified time of performance for the following prices: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 



ITEM NO. DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

S1 Mobilization L.S. 1
S2 Production Staking By Contractor L.S. 1
S3 Unclassified Excavation L.S. 1
S4 Hydro Seeding L.S. 1

Hangar 100' by 80'

B1
Pre-Engineered Building (Includes the building delivered to the 
site) L.S. 1

B2
General Construction  Work (Includes floor slab, foundations, 
building erection, and excavation for the building.  It does not 
include any site work beyond the building walls) L.S. 1

B3
Electrical (Includes Service Connection, main panel, overhead 
lighting, outlets, door operators) L.S. 1

B4 90 Foot by 26 Foot Clear Opening One Piece Hydraulic L.S. 1
B5 Approach Apron 7 Inch, Concrete Pavement S.Y. 561
B6 ODOT 304 Aggregate Base C.Y. 94
B7 Floor Trench Drain L.F. 45
B8 Propane Radiant Floor Heating and Equipment L.S. 1
B9 Hangar Overhead Fan L.S. 1

B10 Water Service & Spigot L.S. 1

A1
Tube Style Propane Radiant Heat  (Deduct Radiant Floor Heat 
and equipment)  - 100'x80' Hangar L.S. 1

A2 Hangar Floor Epoxy Seal Coating  - 100'x80' Hangar L.S. 1

Hangar 100' by 100'

B1
Pre-Engineered Building (Includes the building delivered to the 
site) L.S. 1

B2
General Construction  Work (Includes floor slab, foundations, 
building erection, and excavation for the building.  It does not 
include any site work beyond the building walls) L.S. 1

B3
Electrical (Includes Service Connection, main panel, overhead 
lighting, outlets, door operators) L.S. 1

B4 90 Foot by 26 Foot Clear Opening One Piece Hydraulic L.S. 1
B5 Approach Apron 7 Inch, Concrete Pavement S.Y. 561
B6 ODOT 304 Aggregate Base C.Y. 94
B7 Floor Trench Drain L.F. 45
B8 Propane Radiant Floor Heating and Equipment L.S. 1
B9 Hangar Overhead Fan L.S. 1

B10 Water Service & Spigot L.S. 1

A3
Tube Style Propane Radiant Heat  (Deduct Radiant Floor Heat 
and equipment) - 100'x100' Hangar L.S. 1

A4 Hangar Floor Epoxy Seal Coating  - 100'x100' Hangar L.S. 1

Hangar 120' by 100'

B1
Pre-Engineered Building (Includes the building delivered to the 
site) L.S. 1

B2
General Construction  Work (Includes floor slab, foundations, 
building erection, and excavation for the building.  It does not 
include any site work beyond the building walls) L.S. 1

B3
Electrical (Includes Service Connection, main panel, overhead 
lighting, outlets, door operators) L.S. 1

B4 100 Foot by 26 Foot Clear Opening One Piece Hydraulic L.S. 1
B5 Approach Apron 7 Inch, Concrete Pavement S.Y. 610
B6 ODOT 304 Aggregate Base C.Y. 102
B7 Floor Trench Drain L.F. 45
B8 Propane Radiant Floor Heating and Equipment L.S. 1
B9 Hangar Overhead Fan L.S. 1

B10 Water Service & Spigot L.S. 1

A5
Tube Style Propane Radiant Heat  (Deduct Radiant Floor Heat 
and equipment)  - 120'x100' Hangar L.S. 1

A6 Hangar Floor Epoxy Seal Coating  - 120'x100' Hangar L.S. 1

Instruction to Bidders:  Contractor may bid one or multiple hangar sizes.  The corresponding alternate items must be bid.  The Bid Bond or Certified 
Check submitted with the bid shall be for the amount of the highest cost hangar bid and its alternate items.

HANGAR 100' by 80' Alternate Bid Items

HANGAR 100' by 100':

HANGAR 120' by 100':
HANGAR 120' by 100' Alternate Bid Items

General Site Work: 

DARKE COUNTY AIRPORT
ITEMIZED PROPOSAL

CONSTRUCT/EXPAND HANGAR

HANGAR 100' by 80':

  General Site Work TOTAL

HANGAR 100' by 100' Alternate Bid Items
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ACKNOWLEDGEMENTS BY BIDDER 
 

a. By submittal of a proposal, the BIDDER acknowledges and accepts that the quantities established 
by the OWNER are an approximate estimate of the quantities required to fully complete the Project 
and that the estimated quantities are principally intended to serve as a basis for evaluation of bids.  
The BIDDER further acknowledges and accepts that payment under this contract will be made only 
for actual quantities and that quantities will vary in accordance with the General Provisions 
subsection entitled “Alteration of Work and Quantities”.  
 

b. The BIDDER acknowledges and accepts that the Bid Documents are comprised of the documents 
identified within the Instructions to Bidders. The BIDDER further acknowledges that each of the 
individual documents that comprise the Bid Documents are complementary to one another and 
together establishes the complete terms, conditions and obligations of the successful BIDDER. 
 

c. As evidence of good faith in submitting this proposal, the undersigned encloses a bid guaranty in 
the form of a certified check or bid bond in the amount of 5% of the sum of all bid prices.  The 
BIDDER acknowledges and accepts that refusal or failure to accept award and execute a contract 
within the terms and conditions established herein will result in forfeiture of the bid guaranty to the 
owner as a liquidated damage. 

 
d. The BIDDER acknowledges and accepts the OWNER’S right to reject any or all bids and to waive 

any minor informality in any Bid or solicitation procedure. 
 

e. The BIDDER acknowledges and accepts the OWNER’S right to hold all Proposals for purposes of 
review and evaluation and not issue a notice-of-award for the period specified in the bid documents 
from the stated date for receipt of bids.  

  
f. The undersigned agrees that upon written notice of award of contract, bidder will execute the 

contract within and provide executed payment and performance bonds the period specified in the 
bid documents from the date of contract execution. The undersigned accepts that failure to execute 
the contract and provide the required bonds within the stated timeframe shall result in forfeiture of 
the bid guaranty to the OWNER as a liquidated damage. 

  
g. Time of Performance:  By submittal of this proposal, the undersigned acknowledges and agrees to 

commence work within the period specified in the bid documents of the date specified in the written 
“Notice-to-Proceed” as issued by the OWNER. The undersigned further agrees to complete the 
Project within the period specified in the bid documents from the commencement date specified in 
the Notice-to-Proceed. 

 
h. The undersigned acknowledges and accepts that for each and every Calendar/Working day the 

project remains incomplete beyond the contract time of performance, the Contractor shall pay the 
non-penal amount specified in the bid documents as a liquidated damage to the OWNER. 

 
i. The BIDDER acknowledges that the OWNER has established a contract Disadvantaged Business 

Enterprise goal specified in the bid documents for this project. The BIDDER acknowledges and 
accepts the requirement to apply and document good faith efforts, as defined in Appendix A, 49 
CFR Part 26, for subcontracting a portion of the prime contract to certified Disadvantaged Business 
Enterprises (DBE), as defined in 49 CFR Part 26 for purposes of meeting the OWNER’S 
established goal. The BIDDER, in complying with this requirement, proposes participation by 
Disadvantaged Business Enterprises as stated on the attached forms, “Utilization Statement” and 
“Letter of Intent”  

   
j. The BIDDER accepts the requirement to pay prevailing wages for each classification and type of 

worker as established in the attached wage rate determination.   The BIDDER further 
acknowledges and accepts their requirement to incorporate the provision to pay the established 
prevailing wages in every subcontract agreement entered into by the Bidder under this project.   
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k. Compliance Reports (41 CFR Part 60-1.7):  Within 30 days after award of this contract, the 

Contractor/Subcontractor shall file a compliance report (Standard Form 100) if s/he has not 
submitted a complete compliance report within 12 months proceeding the date of award.  This 
report is required if the Contractor/Subcontractor meets all of the following conditions: 
1.   Contractors/Subcontractors are not exempt based on 41 CFR 60 1,5. 
2.    Has 50 or more employees. 
3. Is a prime contractor or first tier subcontractor. 
4. There is a contract, subcontract, or purchase order amounting to $50,000 or more 

  
The undersigned acknowledges receipt of the following addenda: 
 

Addendum Number ___ dated                     Received________________ 
 
Addendum Number ___ dated                    Received________________ 
 
Addendum Number ___ dated                    Received________________ 

 
REPRESENTATIONS BY BIDDER 
 
By submittal of a proposal (bid), the BIDDER represents the following: 

a. The BIDDER has read and thoroughly examined the bid documents including all authorized 
addenda. 

b. The BIDDER has a complete understanding of the terms and conditions required for the 
satisfactory performance of project work. 

c. The BIDDER has fully informed themselves of the project site, the project site conditions and the 
surrounding area. 

d. The BIDDER has familiarized themselves of the requirements of working on an operating airport 
and understands the conditions that may in any manner affect cost, progress or performance of the 
work. 

e. The BIDDER has correlated their observations with that of the project documents. 
f. The BIDDER has found no errors, conflicts, ambiguities or omissions in the project documents, 

except as previously submitted in writing to the OWNER that would affect cost, progress or 
performance of the work. 

g. The BIDDER is familiar with all applicable Federal, State and local laws, rules and regulations 
pertaining to execution of the contract and the project work. 

h. The BIDDER has complied with all requirements of these instructions and the associated project 
documents. 

 
CERTIFICATIONS BY BIDDER 
 

a. The undersigned hereby declares and certifies that the only parties interested in this proposal are 
named herein and that this proposal is made without collusion with any other person, firm or 
corporation. The undersigned further certifies that no member, officer or agent of OWNER’S has 
direct or indirect financial interest in this proposal. 

 
b. Certification of Non-Segregated Facilities: (41 CFR Part 60-1.8) 

The BIDDER, as a potential federally-assisted construction contractor, certifies that it does not 
maintain or provide, for its employees, any segregated facilities at any of its establishments and 
that it does not permit its employees to perform their services at any location, under its control, 
where segregated facilities are maintained.  The BIDDER certifies that it will not maintain or 
provide, for its employees, segregated facilities at any of its establishments and that it will not 
permit its employees to perform their services at any location under its control where segregated 
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facilities are maintained.  The Bidder agrees that a breach of this certification is a violation of the 
Equal Opportunity Clause, which is to be incorporated in the contract.  

 
c. As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, 

restrooms, and washrooms, restaurants and other eating areas, timeclocks, locker rooms and other 
storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing facilities provided for employees which are segregated on the basis of 
race, color, religion, or national origin because of habit, local custom, or any other reason.  The 
Bidder agrees that (except where it has obtained identical certifications from proposed 
subcontractors for specific time periods) it will obtain identical certifications from proposed 
subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from 
the provisions of the Equal Opportunity Clause and that it will retain such certifications in its files. 

 
d. Trade Restriction Certification:  (49 CFR Part 30) 

The Bidder, by submission of an offer certifies that it: 
1. is not owned or controlled by one or more citizens of a foreign country included in the list 

of countries that discriminate against U.S. firms published by the Office of the United 
States Trade Representative (USTR); 

2. has not knowingly entered into any contract or subcontract for this project with a person 
that is a citizen or national of a foreign country on said list, or is owned or controlled 
directly or indirectly by one or more citizens or nationals of a foreign country on said list; 

3. has not procured any product nor subcontracted for the supply of any product for use on 
the project that is produced in a foreign country on said list. 

 
e. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion: (49 CFR Part 

29) 
The Bidder certifies, by submission of this proposal, that neither it nor its principals is presently 
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
participation in this transaction by any Federal department or agency.  It further agrees by 
submitting this proposal that it will include this clause without modification in all lower tier 
transactions, solicitations, proposals, contracts, and subcontracts.  Where the Bidder or any lower 
tier participant is unable to certify to this statement, it shall attach an explanation to this 
solicitation/proposal. 
 

f. Buy American Certification: (Title 49 U.S.C. Chapter 501) 
As a condition of bid responsiveness, the bidder must how it intend to comply with the Buy 
American preferences established under Title 49 U.S.C. Section 50101. Bidder must complete the 
attached Buy American certification. If the bidder requests a permissible waiver to the Buy America 
requirements, the Bidder identified as with the successful bid must submit a formal waiver request 
and component cost calculation within the prescribed time identified on the Buy America 
certification. 
 

ATTACHMENTS TO THIS BID 
The following documents are attached to and made a part of this Bid: 
 

1. Bid Guaranty in the form of _______________________________________________________; 

2. Completed DBE forms “Utilization Statement” and “Letter of Intent”. 

3. Evidence of good faith efforts required by 49 CFR Part 26, Appendix A.  If proposed DBE goal is 

met, submittal of evidence of good faith efforts is not required. 

4. Evidence of BIDDER’S qualifications per the requirements of the Instructions-to-Bidders. 
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SIGNATURE OF BIDDER 
 

IF AN INDIVIDUAL: 
 Name:  _______________________________________ 

 By: _______________________________________ 
   (Signature of Individual) 

 Doing Business as: _______________________________________ 

 Business Address: _______________________________________ 

  _______________________________________ 

 Telephone Number: _______________________________________ 

 
IF A PARTNERSHIP: 

 Partnership Name:  _______________________________________ 

 By: ___________________________________  
   (Authorized Signature) 
   (Attach Evidence of Authority to sign as a Partnership) 

 Name and Title: _______________________________________ 

 Business Address: _______________________________________ 

  _______________________________________ 

 Telephone Number: _________________ 

  
IF A CORPORATION: 

 Corporation Name:  _______________________________________ 

 By: ___________________________________ 
   (Authorized Signature) 
   (Attach Evidence of Authority to sign) 

 Name and Title: _______________________________________  

 Business Address: _____________________________ (CORPORATE SEAL) 

  _______________________________________ 

 Telephone Number: __________________ 

ATTEST: 

 By: _______________________________________ 
   (Authorized Signature) 

     

 Name and Title: _______________________________________ 
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IF A JOINT VENTURE: (Attach copy of Joint Venture Agreement) 
 

 Joint Venture Name:  _______________________________________ 

 By: ___________________________________ 
   (Authorized Signature) 
   (Attach Evidence of Authority to sign) 

 Name and Title: _______________________________________  

 Business Address: _______________________________________  

  _______________________________________ 

 Telephone Number: ___________________ 

 Joint Venture Name:  _______________________________________ 

 By: _______________________________________ 
   (Authorized Signature) 
   (Attach Evidence of Authority to sign) 

 Name and Title: _______________________________________  

 Business Address: _______________________________________  

  _______________________________________ 

 Telephone Number: __________________ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Federal Provisions (Updated May 24, 2023)     FP - 6 

A4 BUY AMERICAN PREFERENCE 
(References: Title 49 USC § 50101, Executive Order 14005, Ensuring the Future is Made in All of America by All of 
America’s Workers, Bipartisan Infrastructure Law (Pub. L. No. 117-58), Build America, Buy America (BABA)) 

The Contractor certifies that its bid/offer is in compliance with 49 USC § 50101, BABA and other related 
Made in America Laws,1 U.S. statutes, guidance, and FAA policies, which provide that Federal funds may 
not be obligated unless all iron, steel and manufactured goods used in AIP funded projects are produced in 
the United States, unless the Federal Aviation Administration has issued a waiver for the product; the 
product is listed as an Excepted Article, Material Or Supply in Federal Acquisition Regulation subpart 
25.108; or is included in the FAA Nationwide Buy American Waivers Issued list.  

The bidder or offeror must complete and submit the certification of compliance with FAA’s Buy American 
Preference, BABA and Made in America laws included herein with their bid or offer. The Airport 
Sponsor/Owner will reject as nonresponsive any bid or offer that does not include a completed certification 
of compliance with FAA’s Buy American Preference and BABA.  

The bidder or offeror certifies that all constructions materials, defined to mean an article, material, or supply 
other than an item of primarily iron or steel; a manufactured product; cement and cementitious materials; 
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives that are or consist 
primarily of: non-ferrous metals; plastic and polymer-based products (including polyvinylchloride, 
composite building materials, and polymers used in fiber optic cables); glass (including optic glass); 
lumber; or drywall used in the project are manufactured in the U.S. 

1 Per Executive Order 14005 “Made in America Laws” means all statutes, regulations, rules, and Executive Orders relating to federal financial 
assistance awards or federal procurement, including those that refer to “Buy America” or “Buy American,” that require, or provide a preference 
for, the purchase or acquisition of goods, products, or materials produced in the United States, including iron, steel, and manufactured products 
offered in the United States.   
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Federal Provisions (Updated May 24, 2023)     FP - 7 

A4.3.2  Certification of Compliance with FAA Buy 
American Preference – Construction Projects 

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit this 
certification statement with its proposal. The bidder or offeror must indicate how it intends to comply with 
49 USC § 50101, BABA and other related Made in America Laws, U.S. statutes, guidance, and FAA 
policies, by selecting one of the following certification statements. These statements are mutually exclusive. 
Bidder must select one or the other (i.e., not both) by inserting a checkmark () or the letter “X”.  

� Bidder or offeror hereby certifies that it will comply with 49 USC § 50101, BABA and other related 
U.S. statutes, guidance, and policies of the FAA by: 
a) Only installing iron, steel and manufactured products produced in the United States;
b) Only installing construction materials defined as: an article, material, or supply – other than an

item of primarily iron or steel; a manufactured product; cement and cementitious materials;
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives that are or
consist primarily of non-ferrous metals; plastic and polymer-based products (including
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass
(including optic glass); lumber or drywall that have been manufactured in the United States.

c) Installing manufactured products for which the Federal Aviation Administration (FAA) has
issued a waiver as indicated by inclusion on the current FAA Nationwide Buy American
Waivers Issued listing; or

d) Installing products listed as an Excepted Article, Material or Supply in Federal Acquisition
Regulation Subpart 25.108.

By selecting this certification statement, the bidder or offeror agrees: 

a) To provide to the Airport Sponsor or the FAA evidence that documents the source and origin
of the iron, steel, and/or manufactured product.

b) To faithfully comply with providing U.S. domestic products.
c) To refrain from seeking a waiver request after establishment of the contract, unless extenuating

circumstances emerge that the FAA determines justified.
d) Certify that all construction materials used in the project are manufactured in the U.S.

� The bidder or offeror hereby certifies it cannot comply with the 100 percent Buy American 
Preferences of 49 USC § 50101(a) but may qualify for a Type 3 or Type 4 waiver under 49 USC § 
50101(b). By selecting this certification statement, the apparent bidder or offeror with the apparent 
low bid agrees:  
a) To the submit to the Airport Sponsor or FAA within 15 calendar days of being selected as the

responsive bidder, a formal waiver request and required documentation that supports the type
of waiver being requested.

b) That failure to submit the required documentation within the specified timeframe is cause for
a non-responsive determination that may result in rejection of the proposal.

c) To faithfully comply with providing U.S. domestic products at or above the approved U.S.
domestic content percentage as approved by the FAA.

d) To furnish U.S. domestic product for any waiver request that the FAA rejects.
e) To refrain from seeking a waiver request after establishment of the contract, unless extenuating

circumstances emerge that the FAA determines justified.
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Required Documentation 

Type 2 Waiver (Nonavailability) - The iron, steel, manufactured goods or construction materials or 
manufactured goods are not available in sufficient quantity or quality in the United States. The required 
documentation for the Nonavailability waiver is  

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire
b) Record of thorough market research, consideration where appropriate of qualifying alternate items,

products, or materials including;
c) A description of the market research activities and methods used to identify domestically

manufactured items capable of satisfying the requirement, including the timing of the research and
conclusions reached on the availability of sources.

Type 3 Waiver – The cost of components and subcomponents produced in the United States is more than 
60 percent of the cost of all components and subcomponents of the “facility/project.” The required 
documentation for a Type 3 waiver is:  

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire including;
b) Listing of all manufactured products that are not comprised of 100 percent U.S. domestic content

(excludes products listed on the FAA Nationwide Buy American Waivers Issued listing and
products excluded by Federal Acquisition Regulation Subpart 25.108; products of unknown origin
must be considered as non-domestic products in their entirety).

c) Cost of non-domestic components and subcomponents, excluding labor costs associated with final
assembly and installation at project location.

d) Percentage of non-domestic component and subcomponent cost as compared to total “facility”
component and subcomponent costs, excluding labor costs associated with final assembly and
installation at project location.

Type 4 Waiver (Unreasonable Costs) - Applying this provision for iron, steel, manufactured goods or 
construction materials would increase the cost of the overall project by more than 25 percent. The required 
documentation for this waiver is:  

a) A completed Content Percentage Worksheet and Final Assembly Questionnaire from
b) At minimum two comparable equal bids and/or offers;
c) Receipt or record that demonstrates that supplier scouting called for in Executive Order 14005,

indicates that no domestic source exists for the project and/or component;
d) Completed waiver applications for each comparable bid and/or offer.

False Statements: Per 49 USC § 47126, this certification concerns a matter within the jurisdiction of the 
Federal Aviation Administration and the making of a false, fictitious, or fraudulent certification may render 
the maker subject to prosecution under Title 18, United States Code. 

Date Signature 

Company Name   Title 
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FAA Form 5100-136 (6/2023) SUPERSEDES PREVIOUS EDITION Page 1 of 4

U.S. Department of Transportation

Federal Aviation Administration
OMB CONTROL NUMBER: 2120-0569

EXPIRATION DATE: 6/30/2023

Buy American Project/Product  
Content Percentage Calculation – Worksheet 

Applicant Information 

Date of Application:

Applicant Name:

Applicant Type (choose one):

Prime Contractor Manufacturer Supplier

Point of Contact (First and Last Name):

Applicant Business Address:

Email address:

Telephone: Extension:

Project/Product Information 

FAA Eligible Project:

Airport Sponsor:

Airport LOCID:

FAA Award Number:

FAA Item Number (FAA Advisory Circular reference, if applicable):

Total Material Cost:

Total U.S. Material Content Cost: Percentage: %

Total Non-U.S. Material Content Cost: Percentage: %
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FAA Form 5100-136 (6/2023) SUPERSEDES PREVIOUS EDITION Page 2 of 4

FAA Buy American Preference (including Buy American Build American) Compliance 

Does this project include any iron, steel or any of the following construction materials, not 100%

produced in the United States?

Yes No

If “Yes,” indicate the cost and percentage of the project below.

Steel (e.g., structural steel, rebar) Cost: Percentage:

Iron Cost: Percentage:

Non-ferrous metals Cost: Percentage:

Plastic and polymer-based products Cost: Percentage:

Glass (including optic glass) Cost: Percentage:

Lumber Cost: Percentage:

Drywall Cost: Percentage:

Use of Non-Domestic Construction Materials Justification 

Provide a description of your efforts to locate and secure a domestic source for those “construction

materials” or final manufactured goods that are not 100% produced in the U.S., including use of

the Manufacturing Extension Partnership (MEP) and market research.

%

%

%

%

%

%

%
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– CONFIDENTIAL –

NOT SUBJECT TO DISCLOSURE UNDER EXEMPTION # 4 OF THE FREEDOM OF INFORMATION ACT

FAA Form 5100-136 (6/2023) SUPERSEDES PREVIOUS EDITION Page 3 of 4

Project Material Structure Worksheet 

Level 
(0, 1, 2) 

Part 
Number Item Description Quantity Unit of 

Measure 
Price/Unit 

of Measure 

U.S. Origin 
Price/Unit 

of Measure 

U.S. Origin 
Cost (Each) 

Non-U.S. 
Price/Unit 

of Measure 

Non-U.S. 
Cost (Each) 

Country of 
Non-U.S. 
Materials 

0 1 Each

P-13



– CONFIDENTIAL –

NOT SUBJECT TO DISCLOSURE UNDER EXEMPTION # 4 OF THE FREEDOM OF

INFORMATION ACT

FAA Form 5100-136 (6/2023) SUPERSEDES PREVIOUS EDITION Page 4 of 4

Certification 
The undersigned certifies that this information is true and accurate to the best of their knowledge. A

false certification represents a violation of 18 U.S.C § 1001 and 49 U.S.C § 47126. Signatory has

the burden of proof to establish compliance.

Signature: Date:

Name: 

Title:

FOR FAA USE ONLY 

(Mark the appropriate Waiver Type & Scope)

Applicable FAA Waiver Type 

Type I Public Interest (HQ Only)

Type II Nonavailability (HQ Only)

Type III More than 60% and Final Assembly within the U.S.

Type IV Unreasonable Cost (Requires MEP/requires HQ coordination)

BABA Iron, Steel, or Construction Material (requires justification) (Apply BABA Flag)

Applicable FAA Waiver Scope

Project Specific

Nationwide – (General Applicability) (For HQ Only) 

Justifications 

Manufacturing Extension Partnership (MEP) Coordinated

FAA Official’s Signature:

End of FAA-Use Only Section 
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U.S. Department of Transportation 
Federal Aviation Administration 

OMB CONTROL NUMBER: 2120-0569 
EXPIRATION DATE: 6/30/2023 

- CONFIDENTIAL –
NOT SUBJECT TO DISCLOSURE UNDER EXEMPTION # 4 

OF THE FREEDOM OF INFORMATION ACT 

Buy American Preferences – Final Assembly Questionnaire 

To assist the Federal Aviation Administration (FAA) in making the determination of whether final assembly 
of the product occurs in the United States, please complete and submit this questionnaire when 
requesting a Buy American Waiver under 49 USC § 50101(b)(3)(A). 

Company Name: Date: 

FAA Eligible Item: FAA Item Number (if applicable): 

Address of Final Assembly Location: 

1. Provide a description of the assembly process occurring at the specified final location in the United
States.

a. Describe the final assembly process and its various operations.

b. How long does the final assembly process take to complete?

2. Provide a description of the resources used to conduct the assembly of the product at the specified
location in the United States.

a. How many employees are involved in the final assembly process and what is the general skill
level of those employees?

b. What type of equipment is used during the final assembly process?

c. What is a rough estimate of the associated cost to conduct final assembly of the product at the
specified location in the United States?

The undersigned certifies that this information is true and accurate to the best of their knowledge. A false 
certification represents a violation of 18 U.S.C § 1001 and 49 U.S.C § 47126. Signatory has the burden of 
proof to establish compliance. 

Signature: 

Name: 

FAA Form 5100-137 (8/20) SUPERSEDES PREVIOUS EDITION
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Federal Provisions (Updated November 18, 2022)       

A24 TAX DELINQUENCY AND FELONY CONVICTIONS  
(References: Section 8113 of the Consolidated Appropriations Act, 2022 (Public Law 117-103) and similar 
provisions in subsequent appropriations acts.  
DOT Order 4200.6 – Appropriations Act Requirements for Procurement and Non-Procurement Regarding 
Tax Delinquency and Felony Convictions) 

CERTIFICATION OF OFFEROR/BIDDER REGARDING TAX DELINQUENCY AND FELONY 
CONVICTIONS  
The applicant must complete the following two certification statements. The applicant must indicate 
its current status as it relates to tax delinquency and felony conviction by inserting a checkmark ()in 
the space following the applicable response. The applicant agrees that, if awarded a contract resulting from 
this solicitation, it will incorporate this provision for certification in all lower tier subcontracts.  

Certifications 
The applicant represents that it is (  ) is not (  ) a corporation that has any unpaid Federal tax liability 
that has been assessed, for which all judicial and administrative remedies have been exhausted or have 
lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible 
for collecting the tax liability.  

The applicant represents that it is (  ) is not (  ) a corporation that was convicted of a criminal violation 
under any Federal law within the preceding 24 months.  

Note 
If an applicant responds in the affirmative to either of the above representations, the applicant is 
ineligible to receive an award unless the Sponsor has received notification from the agency 
suspension and debarment official (SDO) that the SDO has considered suspension or debarment 
and determined that further action is not required to protect the Government’s interests. The 
applicant therefore must provide information to the owner about its tax liability or conviction to 
the Owner, who will then notify the FAA Airports District Office, which will then notify the agency’s 
SDO to facilitate completion of the required considerations before award decisions are made.  

Term Definitions 

Felony conviction: Felony conviction means a conviction within the preceding twenty four (24) months of 
a felony criminal violation under any Federal law and includes conviction of an offense defined in a section 
of the U.S. Code that specifically classifies the offense as a felony and conviction of an offense that is 
classified as a felony under 18 USC § 3559.  

Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, for which 
all judicial and administrative remedies have been exhausted, or have lapsed, and that is not being paid in 
a timely manner pursuant to an agreement with the authority responsible for collecting the tax liability. 
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UTILIZATION STATEMENT 
Disadvantage Business Enterprise 

The undersigned bidder/offeror has satisfied the requirements of the bid specification in the following 
manner. (Please mark the appropriate box) 

The DBE goal established for this project is 6.2%. 

 The bidder/offeror is committed to a minimum of _______% DBE utilization on this contract,
which meets the above DBE goal.

 The bidder/offeror, is unable to meet the above DBE goal.  However commits to a minimum of
______% DBE utilization on this contract and also submits documentation, as an attachment, or
within 5 working days after bid submittal and prior to award of project, demonstrating good faith
efforts (GFE).

The undersigned hereby further assures that the information included herein is true and correct, and that 
the DBE firm(s) listed herein have agreed to perform a commercially useful function in the work items 
noted for each firm. The undersigned further understands that no changes to this statement may be made 
without prior approval from the Civil Right Staff of the Federal Aviation Administration.  

Bidder's/Offeror's Firm Name 

Signature Date 

DBE UTILIZATION SUMMARY 

Contract Amount DBE Amount Contract 
Percentage 
DBE Prime Contractor $  x 1.00 = $ _  _  % 

DBE Subcontractor $  x 1.00 = $ _  _  % 

DBE Supplier $   x 0.60 = $ _  _  % 

DBE Manufacturer $  x 1.00 = $ _  _  % 

DBE Distributor $  x 0.40 = $ _  _  % 

Total Amount DBE $ _  _  % 

DBE Goal $ _  _  % 

Note: If the total proposed DBE participation is less than the established DBE goal, Bidder must 
provide written documentation of the good faith efforts as required by 49 CFR Part 26. DBE 
certification must be current in the state that the project is in. 
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LETTER OF INTENT 

Bidder/Offer Name: 

Address: 

City:   State:  Zip: 

IRS Number:  

Contact Name:  Telephone No.: 

(Following shall be submitted for each firm) 

Was the following firm selected by lowest bid? (check one) Yes:  No: 

Firm: Name: 

Address: 

City:      State:  Zip: 

Contact Person:  Name:  Phone: (      ) 

Is firm a Small Business Enterprise (SBE)? (check one) Yes: No: 

Is firm a Disadvantaged Business Enterprise (DBE)? (check one) Yes: No: 

Classification: Prime Contractor Subcontractor Joint Venture
Manufacturer Supplier Distributor

Work item(s) 
 to be performed 

by Firm 
Description of Work Item Quantity Total 

The bidder/offeror is committed to utilizing the above-named firm for the work described above.  The 
estimated participation is as follows: 

Firm’s contract amount: $  Percent of total contract:  % 

AFFIRMATION: 
The above-named firm affirms that it will perform the portion of the contract for the estimated dollar value 
as stated above. 

By: 
(Signature) (Title) 

Following for DBE Only 

DBE Certifying Agency:       Expiration Date: 
Each DBE Firm shall submit evidence (such as a photocopy) of their certification status 

Note:  In the event the bidder/offeror does not receive award of the prime contract, any and all 
representations in this Letter of Intent and Affirmation shall be null and void. 
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END OF PROPOSAL 
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NOTICE OF AWARD 
 

TO:   
 
   
 
   
 
PROJECT Description:  Construct/Expand Hangar  
 
 The OWNER has considered the BID submitted by you for the above described work in response to its  
 
Advertisement for Bids dated _________________, 20 ____, Information for Bidders, and Proposal submitted  
 
on __________________, 20 _____. 
 
 You are hereby notified that your BID has been accepted for items in the amount of 
  
$                                                                                                                                        Dollars ($                      ).   
 You are required by the Information for Bidders to execute the Agreement and furnish the required 
CONTRACTOR'S Performance BOND, Payment BOND, and certificate of insurance within 10 calendar days 
from the date of this Notice to you. 
 
 If you fail to execute said Agreement and to furnish said BONDS within 10 days from the date of this 
Notice, said OWNER will be entitled to consider all your rights arising out of the OWNER'S acceptance of your 
BID as abandoned and as a forfeiture of your BID BOND.  The OWNER will be entitled to such other rights as 
may be granted by law. 
 
 You are required to return an acknowledged copy of this NOTICE OF AWARD to the OWNER. 
 
 Dated this ________ day of _________________, 20 _____. 
 
  DARKE COUNTY COMMISSIONERS 
  GREENVILLE, OHIO 
 
 
  By   
 
   
  Title   
 
 
 ACCEPTANCE OF NOTICE 
 
 Receipt of the above NOTICE OF AWARD is hereby acknowledged by _______________________  
 
this the ______________ day of ______________________, 20 _____. 
 
 
By   
 
 
Title    

 
 

END OF NOTICE OF AWARD 
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Darke County Commissioners 
AIP Project Number AIP 3-39-0082-023/024-2025 

 
 
THIS AGREEMENT, made effective as of {Insert Effective Date of Agreement} is 
 
 
BY AND BETWEEN  

 
the OWNER: Darke County Commissioners 

 520 South Broadway Street 
 Greenville, OH  45331 

 
 

And the CONTRACTOR: {Insert  Owner’s Name, Address, City/State/Zip Code} 
 
 
 
 
 
 

WITNESSETH: 
 
WHEREAS it is the intent of the Owner to make improvements at Van Wert County Regional 
Airport generally described as follows; 
 
Construct/Expand Hangar 
 
hereinafter referred to as the Project. 
 

NOW THEREFORE in consideration of the mutual covenants hereinafter set forth, OWNER and 
CONTRACTOR agree as follows: 

 
 

Article 1 - Work 
It is hereby mutually agreed that for and in consideration of the payments as provided for herein to 
the CONTRACTOR by the OWNER, CONTRACTOR shall faithfully furnish all necessary labor, 
equipment, and material and shall fully perform all necessary work to complete the Project in strict 
accordance with this Contract Agreement and the Contract Documents. 
 
 
Article 2 – Contract Documents 
CONTRACTOR agrees that the Contract Documents consist of the following: this Agreement, 
Advertisement for Bid, General Provisions, Technical Provisions, Special Provisions,  Drawings, all 
issued addenda, Instructions to Bidders, Proposal and associated attachments, Performance Bond, 
Payment Bond, Wage Rate Determination, Insurance certificates, documents incorporated by 
reference, documents incorporated by attachment, and all OWNER authorized change orders issued 
subsequent to the date of this agreement. All documents comprising the Contract Documents are 
complementary to one another and together establish the complete terms, conditions and obligations 
of the CONTRACTOR. All said Contract Documents are incorporated by reference into the Contract 
Agreement as if fully rewritten herein or attached thereto. 
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Article 3 – Contract Price 
In consideration of the faithful performance and completion of the Work by the CONTRACTOR in 
accordance with the Contract Documents, OWNER shall pay the CONTRACTOR an amount equal 
to: 

$            
 
subject to the following: 
 

a. Said amount is based on the schedule of prices and estimated quantities stated in 
CONTRACTOR’S Bid Proposal, which is attached to and made a part of this Agreement; 

b. Said amount is the aggregate sum of the result of the CONTRACTOR’S stated unit prices 
multiplied by the associated estimated quantities; 

c. CONTRACTOR and OWNER agree that said estimated quantities are not guaranteed and 
that the determination of actual quantities is to be made by the OWNER’S ENGINEER; 

d. Said amount is subject to modification for additions and deductions as provided for within the 
Contract General Provisions. 

 
Article 4 – Payment 
Upon the completion of the work and its acceptance by the OWNER, all sums due the 
CONTRACTOR by reason of faithful performance of the work, taking into consideration additions to 
or deductions from the Contract price by reason of alterations or modifications of the original Contract 
or by reason of “Extra Work” authorized under this Contract, will be paid to the CONTRACTOR by the 
OWNER after said completion and acceptance. 
 
CONTRACTOR shall submit Applications for Payment in accordance the General Provisions. 
Applications for Payment will be processed by OWNER or ENGINEER as provided in the General 
Provisions. 
 
The acceptance of final payment by the CONTRACTOR shall be considered as a release in full of all 
claims against the OWNER, arising out of, or by reason of, the work completed and materials 
furnished under this Contract. 
 
OWNER shall make progress payments to the CONTRACTOR in accordance with the terms set forth 
in the General Provisions.  Progress payments shall be based on estimates prepared by the 
ENGINEER for the value of work performed and materials completed in place in accordance with the 
Contract Drawings and Specifications. 
 
Progress payments are subject to retainage requirements as set forth in the General Provisions. 
 
In the event that all subcontractors, material suppliers, laborers, or those furnishing services have not 
been paid, the Owner shall withhold money from the Contract Price in an amount sufficient to pay all 
such outstanding claims.  Any such claims paid by the Owner shall reduce the Contract Price.   
 
Article 5 – Contract Time  
The CONTRACTOR agrees to commence work within ten (10) calendar days of the date specified in 
the OWNER’S Notice-to-Proceed. CONTRACTOR further agrees to complete said work within 
___________of the commencement date stated within the Notice-to-Proceed.  
 
It is expressly understood and agreed that the stated Contract Time is reasonable for the completion 
of the Work, taking all factors into consideration. Furthermore, extensions of the Contract Time may 
only be permitted by execution of a formal modification to this Contract Agreement in accordance with 
the General Provisions and as approved by the OWNER. 
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Article 6 – Liquidated Damages 
The CONTRACTOR and OWNER understand and agree that time is of essence for completion of the 
Work and that the OWNER will suffer additional expense and financial loss if said Work is not 
completed within the authorized Contract Time. Furthermore, the CONTRACTOR and OWNER 
recognize and understand the difficulty, delay, and expense in establishing the exact amount of actual 
financial loss and additional expense. Accordingly, in place of requiring such proof, the 
CONTRACTOR expressly agrees to pay the OWNER as liquidated damages the non-penal sum of 
$_________ per day for each calendar day required in excess of the authorized Contract Time.  
 
Furthermore, the CONTRACTOR understands and agrees that; 

a. the OWNER has the right to deduct from any moneys due the CONTRACTOR, the amount of 
said liquidated damages; 

b. the OWNER has the right to recover the amount of said liquidated damages from the 
CONTRACTOR, SURETY or both. 

 
Article 7 – CONTRACTOR’S Representations 
The CONTRACTOR understands and agrees that all representations made by the CONTRACTOR 
within the Proposal shall apply under this Agreement as if fully rewritten herein. 
 
 
Article 8 – CONTRACTOR’S Certifications 
The CONTRACTOR understands and agrees that all certifications made by the CONTRACTOR 
within the Proposal shall apply under this Agreement as if fully rewritten herein. The CONTRACTOR 
further certifies the following; 
 

a. Certification of Eligibility (29 CFR Part 5.5) 
i. By Entering into this contract, the CONTRACTOR certifies that neither he or she nor 

any person or firm who has an interest in the CONTRACTOR’S firm is a person or 
firm ineligible to be awarded Government contracts by virtue of Section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1); 

ii. No part of this contract shall be subcontracted to any person or firm ineligible for 
award of a Government contract by virtue of Section 3(a) of the Davis-Bacon Act or 
29 CFR 5.12(a)(1); 

iii. The penalty for making false statements is prescribed in the U.S. Criminal Code 18 
U.S.C. 

 
b. Certification of Non-Segregated Facilities (41 CFR Part 60-1.8) 

The federally-assisted construction CONTRACTOR, certifies that it does not maintain or 
provide, for its employees, any segregated facilities at any of its establishments and that it 
does not permit its employees to perform their services at any location, under its control, 
where segregated facilities are maintained.  The BIDDER certifies that it will not maintain or 
provide, for its employees, segregated facilities at any of its establishments and that it will not 
permit its employees to perform their services at any location under its control where 
segregated facilities are maintained.  The Bidder agrees that a breach of this certification is a 
violation of the Equal Opportunity Clause, which is to be incorporated in the contract. 
    
As used in this certification, the term "segregated facilities" means any waiting rooms, work 
areas, restrooms, and washrooms, restaurants and other eating areas, timeclocks, locker 
rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for employees which are 
segregated on the basis of race, color, religion, or national origin because of habit, local 
custom, or any other reason.  The Bidder agrees that (except where it has obtained identical 
certifications from proposed subcontractors for specific time periods) it will obtain identical 
certifications from proposed subcontractors prior to the award of subcontracts exceeding  
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$10,000 which are not exempt from the provisions of the Equal Opportunity Clause and that it 
will retain such certifications in its files. 

 
Article 9 – Miscellaneous 

a. CONTRACTOR understands that it shall be solely responsible for the means, methods, 
techniques, sequences and procedures of construction in connection with completion of the 
Work; 

 
b. CONTRACTOR understands and agrees that it shall not accomplish any work or furnish any 

materials that are not covered or authorized by the Contract Documents unless authorized in 
writing by the OWNER or ENGINEER; 

 
c. The rights of each party under this Agreement shall not be assigned or transferred to any 

other person, entity, firm or corporation without prior written consent of both parties; 
 
d. OWNER and CONTRACTOR each bind itself, their partners, successors, assigns and legal 

representatives to the other party in respect to all covenants, agreements, and obligations 
contained in the Contract Documents. 

 
e. Any provision or part of the Contract Documents held to be void or unenforceable under any 

Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be 
valid and binding upon OWNER and CONTRACTOR, who agree that the Contract 
Documents shall be reformed to replace such stricken provision or part thereof with a valid 
and enforceable provision that comes as close as possible to expressing the intention of the 
stricken provision. 

 
f. If within one year after the date of Substantial Completion, or such longer period of time as 

may be prescribed by Laws or Regulations of the terms of any applicable special guarantee 
required by the Contract Documents or by any specific provision of the Contract Documents, 
any work found to be unacceptable, Contractor shall promptly, without cost to Owner and in 
accordance with Owner's written instructions, either correct such unacceptable Work, or if it 
has been rejected by Owner, remove if from the site and replace it with acceptable Work. If 
Contractor does not promptly comply with the terms of such instructions, or in an emergency 
where delay would cause serious risk of loss or damage, Owner may have the unacceptable 
Work corrected or the rejected Work removed and replaced, and all direct, indirect, and 
consequential costs of such removal and replacement (including, but not limited to, fees and 
charges of engineers, architects, attorneys and other professionals) will be paid by 
Contractor.  In special circumstances where a particular item of equipment is placed in 
continuous service before Substantial Completion of all the Work, the correction period for 
that item may start to run from an earlier date if so provided in the Specifications or by Written 
Amendment. 

 
g. If, instead of requiring correction or removal and replacement of unacceptable Work, Owner 

(and prior to Engineer's recommendation of final payment, also Engineer) prefers to accept it, 
Owner may do so.  Contractor shall bear all direct, indirect and consequential costs 
attributable to Owner's evaluation of and determination to accept such unacceptable work 
(such costs to be approved by Engineer as to reasonableness and to include, but not be 
limited to, fees and charges of engineers, architects, attorneys and other professionals).  If 
any such acceptance occurs prior to Engineer's recommendation of final payment, a Change 
Order will be issued incorporating the necessary revisions in the Contract Documents with 
respect to the Work, the Owner shall be entitled to an appropriate decrease in the Contract 
Price, and, if the parties are unable to agree as to the amount thereof, Owner may take a 
claim therefor, as provided in Section 90 of the General Provisions.  If the acceptance occurs 
after such recommendation, an appropriate amount will be paid by Contractor to Owner. 
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h. IT IS FURTHER AGREED AND UNDERSTOOD BY AND BETWEEN THE PARTIES 
HERETO, that the work to be performed under this contract are for the occupancy and use of 
OWNER and the CONTRACTOR hereunder expressly agrees that all the CONTRACTOR'S 
obligations, including guarantees, bonds and performance standards shall inure directly in 
favor of the OWNER its own name and right without the necessity of joining any other party of 
this Contract. 

 
 

Article 10 – OWNER’S Representative 
The OWNER’S Representative, herein referred to as ENGINEER, is defined as follows: 
 

Butler, Fairman & Seufert, Inc. 
8450 Westfield Boulevard, Suite 300 
Indianapolis, IN 46240 

 
Said ENGINEER will act as the OWNER’S representative and shall assume all rights and authority 
assigned to the ENGINEER as stated within the Contract Documents in connection with the 
completion of the Project Work. 
 
IN WITNESS WHEREOF, OWNER and CONTRACTOR have executed five (5) copies of this 
Agreement on the day and year first noted herein. 
 

OWNER 

 Name: _____________________________ 

  

   Address:  _____________________________ 

  _____________________________ 

  _____________________________ 
 

By: __________________________________ 
 Signature 

  

      __________________________________ 
 Title of Representative  

ATTEST 

By:  __________________________________ 
 Signature 

  

       __________________________________ 
 Title 

CONTRACTOR 

 Name: _____________________________ 

  

    Address:  _____________________________ 

  _____________________________ 

  _____________________________ 

By: ___________________________________ 
 Signature 

  

       ___________________________________ 
 Title of Representative  

ATTEST 

By:  ___________________________________ 
 Signature 

  

        ___________________________________ 
 Title 
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EXHIBIT A 
CONTRACTOR’S BID PROPOSAL 

Itemized Proposal Section 
 
 
 
 
 
 

Insert Itemized Proposal from bid packet here 
 
 
 
 
 
 

END OF CONSTRUCTION CONTRACT 
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CORPORATE RESOLUTION 
 
 
 BE IT RESOLVED, that the proposed contract (the "Contract") with      

   (hereinafter "Owner"), as Owner, and this Corporation, as Contractor, for     

   , in the form submitted to this Board is hereby approved. 

 BE IT FURTHER RESOLVED, that this Corporation shall furnish performance and payment 

bonds (the "Bonds") in the amount of one hundred percent (100%) of the amount of the Contract to 

Owner and to such other parties as Owner may designate, with a good and sufficient surety acceptable to 

Owner, and the Bonds and surety shall be in the usual form acceptable in the State of Ohio for work of 

the nature covered by the Contract.  The Bonds and such surety are hereby approved. 

 
 BE IT FURTHER RESOLVED, that         of this 

Corporation be and is hereby authorized  and directed to execute, acknowledge, and deliver the Contract and 

the Bonds for and on behalf of and in the name and as the act of this Corporation with such changes therein 

not inconsistent with this Resolution and not substantially adverse to this Corporation as may be approved by 

the officers, and that such are not substantially adverse to this Corporation, shall be conclusively evidenced by 

the execution of the Contract and the Bonds by such officers. 

 
CERTIFICATION 

 
 I, ________________________________________, hereby certify: 

1. That is am the duly elected Secretary of _________________________________ 

__________________________________________ (the "Corporation") and as such am authorized to 

execute and deliver this Certificate and have in may possession and under by direct supervision, records and 

minutes of the meetings of the board of Directors of the Corporation. 

 

2. The foregoing is a true, correct and complete copy of the Resolutions duly adopted by the Corporation's 

Board of Directors at a meeting duly convened and held on __________________________________, 

20________, at which a quorum was present and acting throughout, which Resolutions have not been altered, 

amended, or repealed, have been in full force and effect at all times since the date of their adoption and are in 

full force and effect on the date hereof. 
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3. Each person, who as an officer of the Corporation, executed the Contract and the Performance and 

Payment Bond authorized by said Resolution, was duly elected or appointed, qualified and acting as such 

officer at the time of such execution and delivery of the Contract and the Performance and Payment Bond, and 

the signatures of such persons appearing on the Contract and the Performance and Payment Bond are their 

true and genuine signatures.  The Contract and the Performance and Payment Bond, as executed, were in 

substantially the form presented to said Board of Directors as referred to in said Resolution. 

 

 Dated:  , 20 ________. 

 

 

      

    Secretary 

     

 

END OF CORPORATE RESOLUTION 
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PERFORMANCE BOND 
Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where 

applicable. 
         
 
CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business): 
    
    
    
OWNER (Name and Address):  
    
    
    
CONTRACT    
 Effective Date of Agreement:  
 Amount:  
 Description (Name and Location):  
    
BOND    
 Bond Number:    
 Date (Not earlier than Effective Date of Agreement):   
 Amount:  
 Modifications to this Bond Form:  
    
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause this 
Performance Bond to be duly executed by an authorized officer, agent, or representative. 
    
CONTRACTOR AS PRINCIPAL SURETY  
     
  (Seal)   (Seal) 
 Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
 By:   By:   
  Signature  Signature (Attach Power of Attorney) 
    
       
  Print Name  Print Name 
    
       
  Title  Title 
    
 Attest:   Attest:   
  Signature  Signature  
      
      
 Title  Title 
 
Note:  Provide execution by additional parties, such as joint venturers, if necessary. 
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Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors, and assigns to Owner for the performance of the Contract, which is incorporated herein by 
reference. 
 
1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to 

participate in conferences as provided in Paragraph 2.1. 
 
2. If there is no Owner Default, Surety’s obligation under this Bond shall arise after: 

2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that 
Owner is considering declaring a Contractor Default and has requested and attempted to arrange a 
conference with Contractor and Surety to be held not later than 15 days after receipt of such notice 
to discuss methods of performing the Contract. If Owner, Contractor, and Surety agree, Contractor 
shall be allowed a reasonable time to perform the Contract, but such an agreement shall not waive 
Owner’s right, if any, subsequently to declare a Contractor Default; and 

2.2 Owner has declared a Contractor Default and formally terminated Contractor’s right to complete the 
Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor and 
Surety have received notice as provided in Paragraph 2.1; and 

2.3 Owner has agreed to pay the Balance of the Contract Price to: 
1. Surety in accordance with the terms of the Contract; or 
2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract. 

 
3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety’s expense, 

take one of the following actions: 
 

3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or 
3.2 Undertake to perform and complete the Contract itself, through its agents or through independent 

contractors; or 
3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract for 

performance and completion of the Contract, arrange for a contract to be prepared for execution by 
Owner and contractor selected with Owner’s concurrence, to be secured with performance and 
payment bonds executed by a qualified surety equivalent to the bonds issued on the Contract, and 
pay to Owner the amount of damages as described in Paragraph 5 in excess of the Balance of the 
Contract Price incurred by Owner resulting from Contractor Default; or 

3.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with 
reasonable promptness under the circumstances:   

1. After investigation, determine the amount for which it may be liable to Owner and, as soon as 
practicable after the amount is determined, tender payment therefor to Owner; or 

2. Deny liability in whole or in part and notify Owner citing reasons therefor. 
 
4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be 

deemed to be in default on this Bond 15 days after receipt of an additional written notice from Owner to 
Surety demanding that Surety perform its obligations under this Bond, and Owner shall be entitled to 
enforce any remedy available to Owner. If Surety proceeds as provided in Paragraph 3.4, and Owner 
refuses the payment tendered or Surety has denied liability, in whole or in part, without further notice 
Owner shall be entitled to enforce any remedy available to Owner. 

 
5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects to act under 

Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall not be greater than 
those of Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater 
than those of Owner under the Contract. To the limit of the amount of this Bond, but subject to 
commitment by Owner of the Balance of the Contract Price to mitigation of costs and damages on the 
Contract, Surety is obligated without duplication for: 
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5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract; 
5.2 Additional legal, design professional, and delay costs resulting from Contractor’s Default, and 

resulting from the actions of or failure to act of Surety under Paragraph 3; and 
5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages 

caused by delayed performance or non-performance of Contractor. 
 
6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the 

Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such 
unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than 
Owner or its heirs, executors, administrators, or successors. 

 
7. Surety hereby waives notice of any change, including changes of time, to Contract or to related 

subcontracts, purchase orders, and other obligations. 
 
8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent 

jurisdiction in the location in which the Work or part of the Work is located, and shall be instituted within 
two years after Contractor Default or within two years after Contractor ceased working or within two years 
after Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the 
provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to 
sureties as a defense in the jurisdiction of the suit shall be applicable. 

 
9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the 

signature page. 
 
10. When this Bond has been furnished to comply with a statutory requirement in the location where the 

Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall 
be deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed 
incorporated herein. The intent is that this Bond shall be construed as a statutory bond and not as a 
common law bond. 

 
11. Definitions. 
 

11.1 Balance of the Contract Price:  The total amount payable by Owner to Contractor under the 
Contract after all proper adjustments have been made, including allowance to Contractor of any 
amounts received or to be received by Owner in settlement of insurance or other Claims for 
damages to which Contractor is entitled, reduced by all valid and proper payments made to or on 
behalf of Contractor under the Contract.  

11.2 Contract:  The agreement between Owner and Contractor identified on the signature page, 
including all Contract Documents and changes thereto.  

11.3 Contractor Default:  Failure of Contractor, which has neither been remedied nor waived, to perform 
or otherwise to comply with the terms of the Contract. 

11.4 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor 
as required by the Contract or to perform and complete or otherwise comply with the other terms 
thereof. 

 
FOR INFORMATION ONLY – (Name, Address and Telephone) 
Surety Agency or Broker: 
Owner’s Representative (Engineer or other party): 

 
END OF PERFORMANCE BOND 
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PAYMENT BOND 
Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where 

applicable. 
         
CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business): 
    
    
    
OWNER (Name and Address):  
    
    
    
CONTRACT    
 Effective Date of Agreement:  
 Amount:  
 Description (Name and Location):  
    
BOND    
 Bond Number:    
 Date (Not earlier than Effective Date of Agreement):   
 Amount:  
 Modifications to this Bond Form:  
    
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause this 
Performance Bond to be duly executed by an authorized officer, agent, or representative. 
    
CONTRACTOR AS PRINCIPAL SURETY  
     
  (Seal)   (Seal) 
 Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 
 
 By:   By:   
  Signature  Signature (Attach Power of Attorney) 
    
       
  Print Name  Print Name 
    
       
  Title  Title 
    
 Attest:   Attest:   
  Signature  Signature  
      
      
 Title  Title 
 
Note:  Provide execution by additional parties, such as joint venturers, if necessary. 
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 
successors, and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for 
use in the performance of the Contract, which is incorporated herein by reference. 

 
2. With respect to Owner, this obligation shall be null and void if Contractor: 
 

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and 
2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging 

non-payment by Contractor by any person or entity who furnished labor, materials, or equipment 
for use in the performance of the Contract, provided Owner has promptly notified Contractor and 
Surety (at the addresses described in Paragraph 12) of any claims, demands, liens, or suits and 
tendered defense of such claims, demands, liens, or suits to Contractor and Surety, and provided 
there is no Owner Default. 

 
3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, 

directly or indirectly, for all sums due. 
 
4. Surety shall have no obligation to Claimants under this Bond until: 
 

4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to 
Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, 
stating that a claim is being made under this Bond and, with substantial accuracy, the amount of 
the claim. 

4.2 Claimants who do not have a direct contract with Contractor: 
1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 

90 days after having last performed labor or last furnished materials or equipment included in the 
claim stating, with substantial accuracy, the amount of the claim and the name of the party to 
whom the materials or equipment were furnished or supplied, or for whom the labor was done or 
performed; and 

2. Have either received a rejection in whole or in part from Contractor, or not received within 30 
days of furnishing the above notice any communication from Contractor by which Contractor had 
indicated the claim will be paid directly or indirectly; and 

3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the 
address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a 
claim is being made under this Bond and enclosing a copy of the previous written notice 
furnished to Contractor. 

 
5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is 

sufficient compliance. 
 
6. Reserved.   
 
7. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be 

credited for any payments made in good faith by Surety. 
 
8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the 

Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner 
accepting this Bond, they agree that all funds earned by Contractor in the performance of the Contract 
are dedicated to satisfy obligations of Contractor and Surety under this Bond, subject to Owner’s priority 
to use the funds for the completion of the Work. 

 
9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated to 

the Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this 
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Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or 
otherwise have obligations to Claimants under this Bond. 

 
10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related 

subcontracts, purchase orders, and other obligations. 
 
11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 

jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one 
year from the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 
4.2.3, or (2) on which the last labor or service was performed by anyone or the last materials or 
equipment were furnished by anyone under the Contract, whichever of (1) or (2) first occurs. If the 
provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to 
sureties as a defense in the jurisdiction of the suit shall be applicable. 

 
12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the 

signature page. Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be 
sufficient compliance as of the date received at the address shown on the signature page. 

13. When this Bond has been furnished to comply with a statutory requirement in the location where the 
Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall 
be deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed 
incorporated herein. The intent is that this Bond shall be construed as a statutory Bond and not as a 
common law bond.  

 
14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor shall 

promptly furnish a copy of this Bond or shall permit a copy to be made. 
 
15. Definitions 
 

15.1 Claimant:  An individual or entity having a direct contract with Contractor, or with a first-tier 
subcontractor of Contractor, to furnish labor, materials, or equipment for use in the performance of 
the Contract. The intent of this Bond shall be to include without limitation in the terms “labor, 
materials or equipment” that part of water, gas, power, light, heat, oil, gasoline, telephone service, 
or rental equipment used in the Contract, architectural and engineering services required for 
performance of the Work of Contractor and Contractor’s subcontractors, and all other items for 
which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials, or 
equipment were furnished. 

15.2 Contract:  The agreement between Owner and Contractor identified on the signature page, 
including all Contract Documents and changes thereto. 

15.3 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor 
as required by the Contract, or to perform and complete or otherwise comply with the other terms 
thereof. 

 
FOR INFORMATION ONLY – (Name, Address, and Telephone) 
Surety Agency or Broker: 
Owner’s Representative (Engineer or other): 

 
END OF PAYMENT BOND 



 

 
COI-1 

 

ALSO INCLUDE WITH CONTRACT, THE FOLLOWING: 
 
CERTIFICATE OF INSURANCE 
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AC 150/5370-2G SAFETY PLAN COMPLIANCE DOCUMENT (SPCD) 
WORKSHEET FOR AIRPORT PROJECTS 

 
 
Contractor’s Responsibility  
 
Following Federal Aviation Administration Advisory Circular 150/5370-2G, this SPCD shall be 
submitted to the Engineer and to the airport operator for review and approval.  This should be 
submitted 14 days prior to the preconstruction conference.  The notice-to-proceed cannot be 
issued without approval of this document.  
 
The SPCD shall be prepared in a detailed, written and pictorial format (if needed) that identifies the 
timing and methodology for the contractor's compliance with the project’s Construction Safety and 
Phasing Plan (CSPP) located in the construction plans & specifications.  Any proposed alteration 
by the contractor from the CSPP shall be fully explained so a thorough analysis and determination 
can be made of the proposed modification. 
 
 
Project Information 
 
Project ID:                                                                               Airport:                                            

Description of Project:              

Type of Work:              

Prime Contractor:             

Address:              

Contractor Contact:          Phone:     

BOA Project Manager:          Phone:     

Airport Operator Contact:         Phone:     
 
The following shall complement the safety plan compliance document: 
 
1. Contractor shall have copies of the CSPP and SPCD available at all times for reference by the 

airport operator and its representatives, and by subcontractors and contractor employees. 
 
Location(s) of CSPP and SPCD:          

               

 
1. Provide a point of contact who will coordinate an immediate response to correct any 

construction-related activity that may adversely affect the operational safety of the airport.  
Project will require 24-hour coverage. 

 
Point of Contact:          Phone:     
     
3. Contractor’s on-site employees responsible for monitoring compliance with the CSPP and 

SPCD whenever active construction is taking place. 
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Contact Person:          Phone:     
Contact Person:          Phone:      
 
4. The contractor shall list all proposed deviations or modifications to the CSPP.  For each 

alteration the contractor shall provide: 
a. The reason why the alteration is desired. 
b. Provide sufficient narrative description and/or pictorial descriptions of the proposed 

change so a complete review of the proposal can be made. 
c. If no alterations are to be made to the CSPP, clearly state; “No alterations to the CSPP 

are proposed.” 
 

The following are proposed deviations or modifications to the CSPP:     
              
             
             
             
    (Attach additional sheets as needed)             

 
5. The contractor shall provide a list of the specific hazard equipment and lighting that will be 

employed to ensure compliance with the.   
 

The following are proposed hazard equipment and lighting for the project:     
              
             
             
             
    (Attach additional sheets as needed)             

 
6. The contractor shall describe the frequency of inspections to ensure construction personnel 

comply with the CSPP and SPCD and that there are no altered construction activities that could 
create potential safety hazards. Inspections shall ensure that all proper safety devices, signs, 
demarcations etc. are in place and in proper working order in accordance with the approved 
CSPP & SPCD.  A Construction Project Daily Safety Inspection Checklist is attached to aid in 
making a thorough inspection. 

 
The inspection frequency will be          
       

7. Provide a description and schedule for any anticipated supplemental submittal through the 
airport operator of Form 7460-1 for the purpose of conducting an aeronautical study of 
contractor equipment such as tall equipment (cranes, concrete pumps, other equipment), stock 
piles, and haul routes when different from cases previously filed as part of the CSPP.  

 
An additional Form 7460-1 will/will not (circle one) be required.  If additional Forms 7460-1 will 
be required, they will be submitted by          

 
8. Provide a description of contractor’s plan to ensure that construction personnel are familiar with 

the safety procedures and regulations on the airport, the CSPP, and the SPCD.  
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    (Attach additional sheets as needed)             

 
             
             
SPCD Amendment  
 
The SPCD shall be amended any time there is a construction practice proposed by the contractor 
that does not conform to the CSPP and SPCD and may impact the airport’s operational safety. 
This will require a revision to the CSPP and SPCD and re-coordination with the airport operator 
and the FAA in advance. 
 
 
 
Certification 
 
I certify that we understand the operational safety requirements of the CSPP and assert that we will 
not deviate from the approved CSPP and SPCD unless written approval is granted by the airport 
operator. 
 
Print Name:         Title:        
       
 
Signature:           Date:      
       
 
 
Note to Contractor:  Please provide copies of your company’s general safety policy as   
         an attachment. 
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Appendix D.   AC 150/5370-2G -December 14, 2017 
 

Construction Project Daily Safety Inspection Checklist 
 

The situations identified below are potentially hazardous conditions that may occur during 
airport construction projects. Safety area encroachments, unauthorized and improper ground 
vehicle operations, and unmarked or uncovered holes and trenches near aircraft operating 
surfaces pose the most prevalent threats to airport operational safety during airport construction 
projects. The list below is one tool that the airport operator or contractor may use to aid in 
identifying and correcting potentially hazardous conditions. It should be customized as 
appropriate for each project.  
 

Potentially Hazardous Conditions 
 

Item Action Required or None 
Excavation adjacent to runways, taxiways, and 
aprons improperly backfilled.  

 □ 
Mounds of earth, construction materials, temporary 
structures, and other obstacles near any open 
runway, taxiway, or taxi lane; in the related Object 
Free area and aircraft approach or departure 
areas/zones; or obstructing any sign or marking.  

 □ 

Runway resurfacing projects resulting in lips 
exceeding 3 in (7.6 cm) from pavement edges and 
ends.  

 □ 
Heavy equipment (stationary or mobile) operating or 
idle near AOA, in runway approaches and departures 
areas, or in OFZ.  

 □ 
Equipment or material near NAVAIDs that may 
degrade or impair radiated signals and/or the 
monitoring of navigation and visual aids. 
Unauthorized or improper vehicle operations in 
localizer or glide slope critical areas, resulting in 
electronic interference and/or facility shutdown.  

  □ 

Tall and especially relatively low visibility units (that 
is, equipment with slim profiles) — cranes, drills, and 
similar objects — located in critical areas, such as 
OFZ and approach zones.  

 □ 
Improperly positioned or malfunctioning lights or 
unlighted airport hazards, such as holes or 
excavations, on any apron, open taxiway, or open 
taxi lane or in a related safety, approach, or 
departure area.  

 □ 

Obstacles, loose pavement, trash, and other debris 
on or near AOA. Construction debris (gravel, sand, 
mud, paving materials) on airport pavements may 
result in aircraft propeller, turbine engine, or tire 
damage. Also, loose materials may blow about, 
potentially causing personal injury or equipment 
damage.  

 □ 
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Item Action Required or None 
Inappropriate or poorly maintained fencing during 
construction intended to deter human and animal 
intrusions into the AOA. Fencing and other markings 
that are inadequate to separate construction areas 
from open AOA create aviation hazards.  

 □ 

Improper or inadequate marking or lighting of 
runways (especially thresholds that have been 
displaced or runways that have been closed) and 
taxiways that could cause pilot confusion and provide 
a potential for a runway incursion. Inadequate or 
improper methods of marking, barricading, and 
lighting of temporarily closed portions of AOA create 
aviation hazards.  

  
□ 

Wildlife attractants — such as trash (food scraps not 
collected from construction personnel activity), grass 
seeds, tall grass, or standing water — on or near 
airports.  

 □ 

Obliterated or faded temporary markings on active 
operational areas.  

 □ 
Misleading or malfunctioning obstruction lights. 
Unlighted or unmarked obstructions in the approach 
to any open runway pose aviation hazards.  

 □ 

Failure to issue, update, or cancel NOTAMs about 
airport or runway closures or other construction 
related airport conditions.  

 □ 

Failure to mark and identify utilities or power cables. 
Damage to utilities and power cables during 
construction activity can result in the loss of runway / 
taxiway lighting; loss of navigation, visual, or 
approach aids; disruption of weather reporting 
services; and/or loss of communications.  

  
□ 

Restrictions on ARFF access from fire stations to the 
runway / taxiway system or airport buildings.  

 □ 
Lack of radio communications with construction 
vehicles in airport movement areas.  

 □ 
Objects, regardless of whether they are marked or 
flagged, or activities anywhere on or near an airport 
that could be distracting, confusing, or alarming to 
pilots during aircraft operations.  

 □ 

Water, snow, dirt, debris, or other contaminants that 
temporarily obscure or derogate the visibility of 
runway/taxiway marking, lighting, and pavement 
edges. Any condition or factor that obscures or 
diminishes the visibility of areas under construction.  

  
□ 

Spillage from vehicles (gasoline, diesel fuel, oil) on 
active pavement areas, such as runways, taxiways, 
aprons, and airport roadways.  

 □ 
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Item Action Required or None 
Failure to maintain drainage system integrity during 
construction (for example, no temporary drainage 
provided when working on a drainage system).  

 □ 
Failure to provide for proper electrical lockout and 
tagging procedures. At larger airports with multiple 
maintenance shifts/workers, construction contractors 
should make provisions for coordinating work on 
circuits.  

  
□ 

Failure to control dust. Consider limiting the amount 
of area from which the contractor is allowed to strip 
turf.  

 □ 
Exposed wiring that creates an electrocution or fire 
ignition hazard. Identify and secure wiring, and place 
it in conduit or bury it.  

 □ 
Site burning, which can cause possible obscuration.   □ 
Construction work taking place outside of designated 
work areas and out of phase.   □ 
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NOTICE TO PROCEED 
 
 
TO:   Date:    
 
   Project:    
 
     
 
     
 
 
 You are hereby notified under authority of the Board on ___________________, 20_____, to 

commence WORK in accordance with the Contract dated ___________________, 20____, on or before 

________________, 20_____, and you are to complete the WORK within  consecutive ______ calendar 

days thereafter.  The date of completion of all WORK is therefore ___________________, 20____. 

 
 DARKE COUNTY COMMISSIONERS 
 GREENVILLE, OHIO 
 
   
   By   
    
   Title   
    
 
 
 
 ACCEPTANCE OF NOTICE 
 
 Receipt of the above NOTICE TO PROCEED is hereby acknowledged by   

   this the ________ day of ________________, 20 _____. 

 
 
By  
 
Title  
 
 
 

END OF NOTICE TO PROCEED 
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A1 ACCESS TO RECORDS AND REPORTS 
(References: 2 CFR § 200.334, 2 CFR § 200.337, FAA Order 5100.38) 

 
The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the 
Owner, the Federal Aviation Administration and the Comptroller General of the United States or any of 
their duly authorized representatives access to any books, documents, papers and records of the Contractor 
which are directly pertinent to the specific contract for the purpose of making audit, examination, excerpts 
and transcriptions. The Contractor agrees to maintain all books, records and reports required under this 
contract for a period of not less than three years after final payment is made and all pending matters are 
closed.  
 
  



Federal Provisions (Updated May 24, 2023)     FP - 4 

A2 AFFIRMATIVE ACTION REQUIREMENT 
(References: 41 CFR Part 60-4, Executive Order 11246) 

1. The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause” and the “Standard
Federal Equal Employment Opportunity Construction Contract Specifications” set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for
the Contractor’s aggregate workforce in each trade on all construction work in the covered area,
are as follows:

Timetables

Goals for minority participation for each trade: 12.5% 

Goals for female participation in each trade: 6.9%  

These goals are applicable to all of the Contractor’s construction work (whether or not it is Federal 
or federally assisted) performed in the covered area. If the Contractor performs construction work 
in a geographical area located outside of the covered area, it shall apply the goals established for 
such geographical area where the work is actually performed. With regard to this second area, the 
Contractor also is subject to the goals for both its federally involved and nonfederally involved 
construction.  

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action 
obligations required by the specifications set forth in 41 CFR 60-4.3(a) and its efforts to meet the 
goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade, and the Contractor shall make a good faith 
effort to employ minorities and women evenly on each of its projects. The transfer of minority or 
female employees or trainees from Contractor to Contractor or from project to project for the sole 
purpose of meeting the Contractor’s goals shall be a violation of the contract, the Executive Order 
and the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the 
total work hours performed.  

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs (OFCCP) within 10 working days of award of any construction subcontract 
in excess of $10,000 at any tier for construction work under the contract resulting from this 
solicitation. The notification shall list the name, address, and telephone number of the 
subcontractor; employer identification number of the subcontractor; estimated dollar amount of the 
subcontract; estimated starting and completion dates of the subcontract; and the geographical area 
in which the subcontract is to be performed.

4. As used in this notice and in the contract resulting from this solicitation, the “covered area” is 
Versailles, Darke County, Ohio. 
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A3 BREACH OF CONTRACT TERMS 
(References: 2 CFR Part 200, Appendix II(A)) 

 
Any violation or breach of terms of this contract on the part of the Contractor or its subcontractors may 
result in the suspension or termination of this contract or such other action that may be necessary to 
enforce the rights of the parties of this agreement.  
 
Owner will provide Contractor written notice that describes the nature of the breach and corrective 
actions the Contractor must undertake in order to avoid termination of the contract. Owner reserves the 
right to withhold payments to Contractor until such time the Contractor corrects the breach or the Owner 
elects to terminate the contract. The Owner’s notice will identify a specific date by which the Contractor 
must correct the breach. Owner may proceed with termination of the contract if the Contractor fails to 
correct the breach by the deadline indicated in the Owner’s notice.  
 
The duties and obligations imposed by the Contract Documents and the rights and remedies available 
thereunder are in addition to, and not a limitation of, any duties, obligations, rights and remedies 
otherwise imposed or available by law.  
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A4 BUY AMERICAN PREFERENCE 
(References: Title 49 USC § 50101, Executive Order 14005, Ensuring the Future is Made in All of America by All of 
America’s Workers, Bipartisan Infrastructure Law (Pub. L. No. 117-58), Build America, Buy America (BABA)) 
 
The Contractor certifies that its bid/offer is in compliance with 49 USC § 50101, BABA and other related 
Made in America Laws,1 U.S. statutes, guidance, and FAA policies, which provide that Federal funds may 
not be obligated unless all iron, steel and manufactured goods used in AIP funded projects are produced in 
the United States, unless the Federal Aviation Administration has issued a waiver for the product; the 
product is listed as an Excepted Article, Material Or Supply in Federal Acquisition Regulation subpart 
25.108; or is included in the FAA Nationwide Buy American Waivers Issued list.  
 
The bidder or offeror must complete and submit the certification of compliance with FAA’s Buy American 
Preference, BABA and Made in America laws included herein with their bid or offer. The Airport 
Sponsor/Owner will reject as nonresponsive any bid or offer that does not include a completed certification 
of compliance with FAA’s Buy American Preference and BABA.  
 
The bidder or offeror certifies that all constructions materials, defined to mean an article, material, or supply 
other than an item of primarily iron or steel; a manufactured product; cement and cementitious materials; 
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives that are or consist 
primarily of: non-ferrous metals; plastic and polymer-based products (including polyvinylchloride, 
composite building materials, and polymers used in fiber optic cables); glass (including optic glass); 
lumber; or drywall used in the project are manufactured in the U.S. 
 
 
 
 1 Per Executive Order 14005 “Made in America Laws” means all statutes, regulations, rules, and Executive Orders relating to federal financial 
assistance awards or federal procurement, including those that refer to “Buy America” or “Buy American,” that require, or provide a preference 
for, the purchase or acquisition of goods, products, or materials produced in the United States, including iron, steel, and manufactured products 
offered in the United States.   
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A4.3.2  Certification of Compliance with FAA Buy 
American Preference – Construction Projects 

 
As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit this 
certification statement with its proposal. The bidder or offeror must indicate how it intends to comply with 
49 USC § 50101, BABA and other related Made in America Laws, U.S. statutes, guidance, and FAA 
policies, by selecting one of the following certification statements. These statements are mutually exclusive. 
Bidder must select one or the other (i.e., not both) by inserting a checkmark () or the letter “X”.  
 

� Bidder or offeror hereby certifies that it will comply with 49 USC § 50101, BABA and other related 
U.S. statutes, guidance, and policies of the FAA by:  
a) Only installing iron, steel and manufactured products produced in the United States;  
b) Only installing construction materials defined as: an article, material, or supply – other than an 

item of primarily iron or steel; a manufactured product; cement and cementitious materials; 
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives that are or 
consist primarily of non-ferrous metals; plastic and polymer-based products (including 
polyvinylchloride, composite building materials, and polymers used in fiber optic cables); glass 
(including optic glass); lumber or drywall that have been manufactured in the United States.  

c) Installing manufactured products for which the Federal Aviation Administration (FAA) has 
issued a waiver as indicated by inclusion on the current FAA Nationwide Buy American 
Waivers Issued listing; or  

d) Installing products listed as an Excepted Article, Material or Supply in Federal Acquisition 
Regulation Subpart 25.108.  

 
By selecting this certification statement, the bidder or offeror agrees:  

 
a) To provide to the Airport Sponsor or the FAA evidence that documents the source and origin 

of the iron, steel, and/or manufactured product.  
b) To faithfully comply with providing U.S. domestic products.  
c) To refrain from seeking a waiver request after establishment of the contract, unless extenuating 

circumstances emerge that the FAA determines justified.  
d) Certify that all construction materials used in the project are manufactured in the U.S.  

 
 

� The bidder or offeror hereby certifies it cannot comply with the 100 percent Buy American 
Preferences of 49 USC § 50101(a) but may qualify for a Type 3 or Type 4 waiver under 49 USC § 
50101(b). By selecting this certification statement, the apparent bidder or offeror with the apparent 
low bid agrees:  
a) To the submit to the Airport Sponsor or FAA within 15 calendar days of being selected as the 

responsive bidder, a formal waiver request and required documentation that supports the type 
of waiver being requested.  

b) That failure to submit the required documentation within the specified timeframe is cause for 
a non-responsive determination that may result in rejection of the proposal.  

c) To faithfully comply with providing U.S. domestic products at or above the approved U.S. 
domestic content percentage as approved by the FAA.  

d) To furnish U.S. domestic product for any waiver request that the FAA rejects.  
e) To refrain from seeking a waiver request after establishment of the contract, unless extenuating 

circumstances emerge that the FAA determines justified.  
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Required Documentation  
 
Type 2 Waiver (Nonavailability) - The iron, steel, manufactured goods or construction materials or 
manufactured goods are not available in sufficient quantity or quality in the United States. The required 
documentation for the Nonavailability waiver is  
 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire  
b) Record of thorough market research, consideration where appropriate of qualifying alternate items, 

products, or materials including;  
c) A description of the market research activities and methods used to identify domestically 

manufactured items capable of satisfying the requirement, including the timing of the research and 
conclusions reached on the availability of sources.  

 
Type 3 Waiver – The cost of components and subcomponents produced in the United States is more than 
60 percent of the cost of all components and subcomponents of the “facility/project.” The required 
documentation for a Type 3 waiver is:  
 

a) Completed Content Percentage Worksheet and Final Assembly Questionnaire including;  
b) Listing of all manufactured products that are not comprised of 100 percent U.S. domestic content 

(excludes products listed on the FAA Nationwide Buy American Waivers Issued listing and 
products excluded by Federal Acquisition Regulation Subpart 25.108; products of unknown origin 
must be considered as non-domestic products in their entirety).  

c) Cost of non-domestic components and subcomponents, excluding labor costs associated with final 
assembly and installation at project location.  

d) Percentage of non-domestic component and subcomponent cost as compared to total “facility” 
component and subcomponent costs, excluding labor costs associated with final assembly and 
installation at project location.  

 
Type 4 Waiver (Unreasonable Costs) - Applying this provision for iron, steel, manufactured goods or 
construction materials would increase the cost of the overall project by more than 25 percent. The required 
documentation for this waiver is:  
 

a) A completed Content Percentage Worksheet and Final Assembly Questionnaire from  
b) At minimum two comparable equal bids and/or offers;  
c) Receipt or record that demonstrates that supplier scouting called for in Executive Order 14005, 

indicates that no domestic source exists for the project and/or component;  
d) Completed waiver applications for each comparable bid and/or offer.  

 
False Statements: Per 49 USC § 47126, this certification concerns a matter within the jurisdiction of the 
Federal Aviation Administration and the making of a false, fictitious, or fraudulent certification may render 
the maker subject to prosecution under Title 18, United States Code. 
 
 
 

   

Date                             Signature 
 
 

   

Company Name                       Title 
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A5 CIVIL RIGHTS - GENERAL 
(References: 49 USC § 47123) 

 
In all its activities within the scope of its airport program, the Contractor agrees to comply with pertinent 
statutes, Executive Orders, and such rules as identified in Title VI List of Pertinent Nondiscrimination Acts 
and Authorities to ensure that no person shall, on the grounds of race, color, national origin (including 
limited English proficiency), creed, sex (including sexual orientation and gender identity), age, or disability 
be excluded from participating in any activity conducted with or benefiting from Federal assistance.  
 
This provision is in addition to that required by Title VI of the Civil Rights Act of 1964. 
 
The above provision binds the Contractor and subcontractors from the bid solicitation period through the 
completion of the contract. 
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A6 CIVIL RIGHTS – TITLE VI ASSURANCE 
(References: 49 USC § 47123, FAA Order 1400.11) 

 
The Owner, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 
USC §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders or offerors that it will 
affirmatively ensure that for any contract entered into pursuant to this advertisement, [select businesses, 
or disadvantaged business enterprises or airport concession disadvantaged business enterprises] will be 
afforded full and fair opportunity to submit bids in response to this invitation and no businesses will be 
discriminated against on the grounds of race, color, national origin (including limited English proficiency), 
creed, sex (including sexual orientation and gender identity), age, or disability in consideration for an 
award. 
 
Title VI List of Pertinent Nondiscrimination Acts and Authorities  
 
During the performance of this contract, the Contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the “Contractor”) agrees to comply with the following non-discrimination statutes 
and authorities; including but not limited to:  

• Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 252) (prohibits 
discrimination on the basis of race, color, national origin);  

• 49 CFR part 21 (Non-discrimination in Federally-Assisted programs of the Department of 
Transportation—Effectuation of Title VI of the Civil Rights Act of 1964);  

• The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 USC 
§ 4601) (prohibits unfair treatment of persons displaced or whose property has been acquired 
because of Federal or Federal-aid programs and projects);  

• Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as amended (prohibits 
discrimination on the basis of disability); and 49 CFR part 27 (Nondiscrimination on the Basis of 
Disability in Programs or Activities Receiving Federal Financial Assistance);  

• The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) (prohibits discrimination 
on the basis of age);  

• Airport and Airway Improvement Act of 1982 (49 USC § 47123), as amended (prohibits 
discrimination based on race, creed, color, national origin, or sex);  

• The Civil Rights Restoration Act of 1987 (PL 100-259) (broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, the Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms “programs 
or activities” to include all of the programs or activities of the Federal-aid recipients, sub-recipients 
and contractors, whether such programs or activities are Federally funded or not);  

• Titles II and III of the Americans with Disabilities Act of 1990 (42 USC § 12101, et seq) (prohibit 
discrimination on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities) as 
implemented by U.S. Department of Transportation regulations at 49 CFR parts 37 and 38;  

• The Federal Aviation Administration’s Nondiscrimination statute (49 USC § 47123) (prohibits 
discrimination on the basis of race, color, national origin, and sex); 

• Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations 
and Low-Income Populations (ensures nondiscrimination against minority populations by 
discouraging programs, policies, and activities with disproportionately high and adverse human 
health or environmental effects on minority and low-income populations); 

• Executive Order 13166, Improving Access to Services for Persons with Limited English 
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination 
because of limited English proficiency (LEP). To ensure compliance with Title VI, you must take 
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reasonable steps to ensure that LEP persons have meaningful access to your programs [70 Fed. 
Reg. 74087 (2005)]; 

• Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 USC § 1681, et seq). 

 
Compliance with Nondiscrimination Requirements:  
During the performance of this contract, the Contractor, for itself, its assignees, and successors in interest 
(hereinafter referred to as the “Contractor”), agrees as follows:  
 

1. Compliance with Regulations: The Contractor (hereinafter includes consultants) will comply with 
the Title VI List of Pertinent Nondiscrimination Acts and Authorities, as they may be amended 
from time to time, which are herein incorporated by reference and made a part of this contract. 

2. Nondiscrimination: The Contractor, with regard to the work performed by it during the contract, 
will not discriminate on the grounds of race, color, national origin (including limited English 
proficiency), creed, sex (including sexual orientation and gender identity), age, or disability in the 
selection and retention of subcontractors, including procurements of materials and leases of 
equipment. The Contractor will not participate directly or indirectly in the discrimination prohibited 
by the Nondiscrimination Acts and Authorities, including employment practices when the contract 
covers any activity, project, or program set forth in Appendix B of 49 CFR part 21.  

3. Solicitations for Subcontracts, including Procurements of Materials and Equipment: In all 
solicitations, either by competitive bidding or negotiation made by the Contractor for work to be 
performed under a subcontract, including procurements of materials, or leases of equipment, each 
potential subcontractor or supplier will be notified by the Contractor of the contractor’s obligations 
under this contract and the Nondiscrimination Acts and Authorities on the grounds of race, color, 
or national origin.  

4. Information and Reports: The Contractor will provide all information and reports required by the 
Acts, the Regulations, and directives issued pursuant thereto and will permit access to its books, 
records, accounts, other sources of information, and its facilities as may be determined by the 
Sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance with such 
Nondiscrimination Acts and Authorities and instructions. Where any information required of a 
contractor is in the exclusive possession of another who fails or refuses to furnish the information, 
the Contractor will so certify to the Sponsor or the Federal Aviation Administration, as appropriate, 
and will set forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a Contractor’s noncompliance with the non-
discrimination provisions of this contract, the Sponsor will impose such contract sanctions as it or 
the Federal Aviation Administration may determine to be appropriate, including, but not limited 
to: 

a. Withholding payments to the Contractor under the contract until the Contractor complies; 
and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 
6. Incorporation of Provisions: The Contractor will include the provisions of paragraphs one 

through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations, and directives issued pursuant thereto. The Contractor 
will take action with respect to any subcontract or procurement as the Sponsor or the Federal 
Aviation Administration may direct as a means of enforcing such provisions including sanctions 
for noncompliance. Provided, that if the Contractor becomes involved in, or is threatened with 
litigation by a subcontractor, or supplier because of such direction, the Contractor may request the 
Sponsor to enter into any litigation to protect the interests of the Sponsor. In addition, the Contractor 
may request the United States to enter into the litigation to protect the interests of the United States. 
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A7 CLEAN AIR AND WATER POLLUTION CONTROL 
(References: 2 CFR Part 200, Appendix II(G), 42 USC § 7401, et seq, 33 USC § 1251, et seq) 

 
Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to the 
Clean Air Act (42 USC §§ 7401-7671q) and the Federal Water Pollution Control Act as amended (33 
USC §§ 1251-1387). The Contractor agrees to report any violation to the Owner immediately upon 
discovery. The Owner assumes responsibility for notifying the Environmental Protection Agency (EPA) 
and the Federal Aviation Administration. 
 
Contractor must include this requirement in all subcontracts that exceed $150,000. 
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A8 CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS 
(References: 2 CFR Part 200, Appendix II(E), 2 CFR § 5.5(b), 40 USC § 3702, 40 USC § 3704) 

 
CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS  
 
1. Overtime Requirements.  
No contractor or subcontractor contracting for any part of the contract work which may require or involve 
the employment of laborers or mechanics shall require or permit any such laborer or mechanic, including 
watchmen and guards, in any workweek in which he or she is employed on such work to work in excess of 
forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than 
one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.  
 
2. Violation; Liability for Unpaid Wages; Liquidated Damages.  
In the event of any violation of the clause set forth in paragraph (1) of this clause, the Contractor and any 
subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract for the District 
of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in paragraph (1) of this clause, in the sum of $29 for 
each calendar day on which such individual was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime wages required by the clause set forth in 
paragraph (1) of this clause.  
 
3. Withholding for Unpaid Wages and Liquidated Damages.  
The Federal Aviation Administration (FAA) or the Owner shall upon its own action or upon written request 
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any 
moneys payable on account of work performed by the contractor or subcontractor under any such contract 
or any other Federal contract with the same prime contractor, or any other federally-assisted contract subject 
to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such 
sums as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for 
unpaid wages and liquidated damages as provided in the clause set forth in paragraph (2) of this clause.  
 
4. Subcontractors.  
The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs (1) 
through (4) and also a clause requiring the subcontractor to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1) through (4) of this clause. 
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A9 COPELAND “ANTI-KICKBACK” ACT 
(References: 2 CFR Part 200, Appendix II(D), 29 CFR Parts 3 and 5) 

 
Contractor must comply with the requirements of the Copeland “Anti-Kickback” Act (18 USC 874 and 40 
USC 3145), as supplemented by Department of Labor regulation 29 CFR part 3. Contractor and 
subcontractors are prohibited from inducing, by any means, any person employed on the project to give 
up any part of the compensation to which the employee is entitled. The Contractor and each 
Subcontractor must submit to the Owner, a weekly statement on the wages paid to each employee 
performing on covered work during the prior week. Owner must report any violations of the Act to the 
Federal Aviation Administration. 
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A10 DAVIS-BACON REQUIREMENTS 
(References: 2 CFR Part 200, Appendix II(D), 29 CFR Part 5, 49 USC § 47112(b), 40 USC §§ 3141-3144, 
3146, and 3147) 

 
DAVIS-BACON REQUIREMENTS  
1. Minimum Wages.  
(i) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally 
and not less often than once a week, and without subsequent deduction or rebate on any account (except 
such payroll deductions as are permitted by the Secretary of Labor under the Copeland Act (29 CFR Part 
3)), the full amount of wages and bona fide fringe benefits (or cash equivalent thereof) due at time of 
payment computed at rates not less than those contained in the wage determination of the Secretary of Labor 
which is attached hereto and made a part hereof, regardless of any contractual relationship which may be 
alleged to exist between the Contractor and such laborers and mechanics.  

 
Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of 
the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph (1)(iv) of this section; also, regular contributions made 
or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed to be constructively made or incurred 
during such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe 
benefits on the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in 29 CFR § 5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually worked 
therein: Provided, that the employer’s payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination (including any additional classification 
and wage rates conformed under (1)(ii) of this section) and the Davis-Bacon poster (WH-1321) shall be 
posted at all times by the Contractor and its subcontractors at the site of the work in a prominent and 
accessible place where it can easily be seen by the workers. 

  
(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which 
is not listed in the wage determination and which is to be employed under the contract shall be classified in 
conformance with the wage determination. The contracting officer shall approve an additional classification 
and wage rate and fringe benefits therefore only when the following criteria have been met:  

 
(1) The work to be performed by the classification requested is not performed by a classification in 
the wage determination;  
(2) The classification is utilized in the area by the construction industry; and  
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship 
to the wage rates contained in the wage determination.  
 

(B) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or 
their representatives, and the contracting officer agree on the classification and wage rate (including the 
amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by the 
contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day period that additional time is necessary.  
 
(C) In the event the Contractor, the laborers, or mechanics to be employed in the classification, or their 
representatives, and the contracting officer do not agree on the proposed classification and wage rate 
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(including the amount designated for fringe benefits, where appropriate), the contracting officer shall refer 
the questions, including the views of all interested parties and the recommendation of the contracting 
officer, to the Administrator for determination. The Administrator, or an authorized representative, will 
issue a determination within 30 days of receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is necessary.  
 
(D) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs 
(1)(ii) (B) or (C) of this paragraph, shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the classification.  
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit 
as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent 
thereof.  
 
(iv) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider 
as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, that the Secretary of Labor has found, upon 
the written request of the Contractor, that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the Contractor to set aside in a separate account assets for the meeting 
of obligations under the plan or program.  
 
2. Withholding.  
The Federal Aviation Administration or the Sponsor shall upon its own action or upon written request of 
an authorized representative of the Department of Labor withhold or cause to be withheld from the 
Contractor under this contract or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same 
prime contractor, so much of the accrued payments or advances as may be considered necessary to pay 
laborers and mechanics, including apprentices, trainees, and helpers, employed by the Contractor or any 
subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer 
or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all 
or part of the wages required by the contract, the Federal Aviation Administration may, after written notice 
to the Contractor, Sponsor, Applicant, or Owner, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds until such violations have ceased.  
 
3. Payrolls and Basic Records.  
(i) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the 
work and preserved for a period of three years thereafter for all laborers and mechanics working at the site 
of the work. Such records shall contain the name, address, and social security number of each such worker; 
his or her correct classification; hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in 1(b)(2)(B) of 
the Davis-Bacon Act); daily and weekly number of hours worked; deductions made; and actual wages paid. 
Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or 
program described in section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records that 
show that the commitment to provide such benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in writing to the laborers or mechanics 
affected, and records which show the costs anticipated or the actual costs incurred in providing such 
benefits. Contractors employing apprentices or trainees under approved programs shall maintain written 
evidence of the registration of apprenticeship programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable 
programs.  
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(ii)(A) The Contractor shall submit weekly for each week in which any contract work is performed a copy 
of all payrolls to the Federal Aviation Administration if the agency is a party to the contract, but if the 
agency is not such a party, the Contractor will submit the payrolls to the applicant, Sponsor, or Owner, as 
the case may be, for transmission to the Federal Aviation Administration. The payrolls submitted shall set 
out accurately and completely all of the information required to be maintained under 29 CFR § 5.5(a)(3)(i), 
except that full social security numbers and home addresses shall not be included on weekly transmittals. 
Instead the payrolls shall only need to include an individually identifying number for each employee (e.g., 
the last four digits of the employee’s social security number). The required weekly payroll information may 
be submitted in any form desired. Optional Form WH–347 is available for this purpose from the Wage and 
Hour Division Web site at 
https://www.dol.gov/agencies/whd/government-contracts/construction/payroll-certification 
or its successor site. The prime contractor is responsible for the submission of copies of payrolls by all 
subcontractors. Contractors and subcontractors shall maintain the full social security number and current 
address of each covered worker and shall provide them upon request to the Federal Aviation Administration 
if the agency is a party to the contract, but if the agency is not such a party, the Contractor will submit them 
to the applicant, Sponsor, or Owner, as the case may be, for transmission to the Federal Aviation 
Administration, the Contractor, or the Wage and Hour Division of the Department of Labor for purposes 
of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this 
section for a prime contractor to require a subcontractor to provide addresses and social security numbers 
to the prime contractor for its own records, without weekly submission to the sponsoring government 
agency (or the applicant, Sponsor, or Owner).  
 
(B) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor 
or subcontractor or his or her agent who pays or supervises the payment of the persons employed under the 
contract and shall certify the following:  

(1) That the payroll for the payroll period contains the information required to be provided under 
29 CFR § 5.5(a)(3)(ii), the appropriate information is being maintained under 29 CFR § 5.5 
(a)(3)(i), and that such information is correct and complete;  
(2) That each laborer and mechanic (including each helper, apprentice, and trainee) employed on 
the contract during the payroll period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made either directly or indirectly 
from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR 
Part 3; (3) That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract.  
 

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance” required by 
paragraph (3)(ii)(B) of this section.  
 
(D) The falsification of any of the above certifications may subject the Contractor or subcontractor to civil 
or criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States 
Code.  
 
(iii) The Contractor or subcontractor shall make the records required under paragraph (3)(i) of this section 
available for inspection, copying, or transcription by authorized representatives of the Sponsor, the Federal 
Aviation Administration, or the Department of Labor and shall permit such representatives to interview 
employees during working hours on the job. If the Contractor or subcontractor fails to submit the required 
records or to make them available, the Federal agency may, after written notice to the Contractor, Sponsor, 
applicant, or Owner, take such action as may be necessary to cause the suspension of any further payment, 

https://www.dol.gov/agencies/whd/government-contracts/construction/payroll-certification
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advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR § 5.12.  
 
4. Apprentices and Trainees.  
(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship 
program registered with the U.S. Department of Labor, Employment and Training Administration, Office 
of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency 
recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment 
as an apprentice in such an apprenticeship program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. 
The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be 
greater than the ratio permitted to the contractor as to the entire work force under the registered program. 
Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as 
stated above, shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate on the wage determination for the work actually performed. Where a contractor is performing 
construction on a project in a locality other than that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman’s hourly rate) specified in the Contractor’s or 
subcontractor’s registered program shall be observed. Every apprentice must be paid at not less than the 
rate specified in the registered program for the apprentice’s level of progress, expressed as a percentage of 
the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe 
benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship program 
does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that 
determination. In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State 
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship program, the 
Contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate 
for the work performed until an acceptable program is approved.  
 
(ii) Trainees. Except as provided in 29 CFR § 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered 
in a program which has received prior approval, evidenced by formal certification by the U.S. Department 
of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the job site 
shall not be greater than permitted under the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less than the rate specified in the approved program for 
the trainee’s level of progress, expressed as a percentage of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of 
the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination that provides for less than full fringe benefits for apprentices. Any 
employee listed on the payroll at a trainee rate that is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid not less than the applicable wage 
rate on the wage determination for the classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage determination for the work actually performed. In the 
event the Employment and Training Administration withdraws approval of a training program, the 
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Contractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for 
the work performed until an acceptable program is approved.  
 
(iii) Equal Employment Opportunity. The utilization of apprentices, trainees, and journeymen under this 
part shall be in conformity with the equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR Part 30.  
 
5. Compliance with Copeland Act Requirements.  
The Contractor shall comply with the requirements of 29 CFR Part 3, which are incorporated by reference 
in this contract.  
 
6. Subcontracts.  
The Contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR §§ 
5.5(a)(1) through (10) and such other clauses as the Federal Aviation Administration may by appropriate 
instructions require, and also a clause requiring the subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower 
tier subcontractor with all the contract clauses in 29 CFR § 5.5.  
 
7. Contract Termination: Debarment. 
A breach of the contract clauses in paragraph 1 through 10 of this section may be grounds for termination 
of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR § 5.12.  
 
8. Compliance with Davis-Bacon and Related Act Requirements.  
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 
are herein incorporated by reference in this contract.  
 
9. Disputes Concerning Labor Standards.  
Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the 
Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the Contractor (or any of its subcontractors) and the contracting agency, the U.S. 
Department of Labor, or the employees or their representatives.  
 
10. Certification of Eligibility.  
(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or 
firm who has an interest in the Contractor’s firm is a person or firm ineligible to be awarded Government 
contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR § 5.12(a)(1).  
 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR § 5.12(a)(1).  
 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 USC § 1001. 
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A11 DEBARMENT AND SUSPENSION 
(References: 2 CFR Part 180 (Subpart B), 2 CFR Part 200, Appendix II(H), 2 CFR Part 1200, DOT Order 
4200.5, Executive Orders 12549 and 12689) 
 
CERTIFICATION OF OFFEROR/BIDDER REGARDING DEBARMENT  
By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor its 
principals are presently debarred or suspended by any Federal department or agency from participation in 
this transaction. 
 
CERTIFICATION OF LOWER TIER CONTRACTORS REGARDING DEBARMENT  
The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a “covered 
transaction”, must confirm each lower tier participant of a “covered transaction” under the project is not 
presently debarred or otherwise disqualified from participation in this federally-assisted project. The 
successful bidder will accomplish this by:  
 
1. Checking the System for Award Management at website: http://www.sam.gov.  
2. Collecting a certification statement similar to the Certification of Offeror /Bidder Regarding 

Debarment, above.  
3. Inserting a clause or condition in the covered transaction with the lower tier contract.  
 
If the Federal Aviation Administration later determines that a lower tier participant failed to disclose to a 
higher tier participant that it was excluded or disqualified at the time it entered the covered transaction, 
the FAA may pursue any available remedies, including suspension and debarment of the non-compliant 
participant. 
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A12 DISADVANTAGED BUSINESS ENTERPRISE 
(References: 49 CFR Part 26) 

 
Bid Information Submitted as a matter of responsiveness:  
The Owner’s award of this contract is conditioned upon Bidder or Offeror satisfying the good faith effort 
requirements of 49 CFR § 26.53.  
 
As a condition of responsiveness, the Bidder or Offeror must submit the following information with its 
proposal on the forms provided herein:  
 

1) The names and addresses of Disadvantaged Business Enterprise (DBE) firms that will participate 
in the contract;  

2) A description of the work that each DBE firm will perform;  
3) The dollar amount of the participation of each DBE firm listed under (1);  
4) Written statement from Bidder or Offeror that attests their commitment to use the DBE firm(s) 

listed under (1) to meet the Owner’s project goal  
5) Written confirmation from each listed DBE firm that it is participating in the contract in the kind 

and amount of work provided in the prime contractor's commitment; and  
6) If Bidder or Offeror cannot meet the advertised project DBE goal, evidence of good faith efforts 

undertaken by the Bidder or Offeror as described in appendix A to 49 CFR part 26. The 
documentation of good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor was selected over a DBE for work 
on the contract.  

 
Bid Information submitted as a matter of responsibility:  
The Owner’s award of this contract is conditioned upon Bidder or Offeror satisfying the good faith effort 
requirements of 49 CFR § 26.53.  
 
As a condition of responsibility, every Bidder or Offeror must submit the following information on the 
forms provided herein within five days after bid opening.  
 

1) The names and addresses of Disadvantaged Business Enterprise (DBE) firms that will participate 
in the contract;  

2) A description of the work that each DBE firm will perform;  
3) The dollar amount of the participation of each DBE firm listed under (1);  
4) Written statement from Bidder or Offeror that attests their commitment to use the DBE firm(s) 

listed under (1) to meet the Owner’s project goal;  
5) Written confirmation from each listed DBE firm that it is participating in the contract in the kind 

and amount of work provided in the prime contractor's commitment; and  
6) If Bidder or Offeror cannot meet the advertised project DBE goal, evidence of good faith efforts 

undertaken by the Bidder or Offeror as described in appendix A to 49 CFR part 26. The 
documentation of good faith efforts must include copies of each DBE and non-DBE subcontractor 
quote submitted to the bidder when a non-DBE subcontractor was selected over a DBE for work 
on the contract.  

 
The requirements of 49 CFR part 26 apply to this contract. It is the policy of the Owner to practice 
nondiscrimination based on race, color, sex, or national origin in the award or performance of this 
contract. The Owner encourages participation by all firms qualifying under this solicitation regardless of 
business size or ownership. 
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Contract Assurance (49 CFR § 26.13)  
The Contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, national 
origin, or sex in the performance of this contract. The Contractor shall carry out applicable requirements 
of 49 CFR part 26 in the award and administration of DOT-assisted contracts. Failure by the Contractor to 
carry out these requirements is a material breach of this contract, which may result in the termination of 
this contract or such other remedy as the recipient deems appropriate, which may include, but is not 
limited to:  

a) Withholding monthly progress payments;  
b) Assessing sanctions;  
c) Liquidated damages; and/or  
d) Disqualifying the Contractor from future bidding as non-responsible.  

 
Prompt Payment (49 CFR § 26.29) 
The prime contractor agrees to pay each subcontractor under this prime contract for satisfactory 
performance of its contract no later than 30 days from the receipt of each payment the prime contractor 
receives from Owner The prime contractor agrees further to return retainage payments to each 
subcontractor within 30 days after the subcontractor’s work is satisfactorily completed. Any delay or 
postponement of payment from the above referenced time frame may occur only for good cause 
following written approval of the Owner. This clause applies to both DBE and non-DBE subcontractors. 
 
Termination of DBE Subcontracts (49 CFR § 26.53(f)) 
The prime contractor must not terminate a DBE subcontractor listed in response to A12 bid 
responsiveness or bid responsibility requirements (or an approved substitute DBE firm) without prior 
written consent of Owner. This includes, but is not limited to, instances in which the prime contractor 
seeks to perform work originally designated for a DBE subcontractor with its own forces or those of an 
affiliate, a non-DBE firm, or with another DBE firm. 
 
The prime contractor shall utilize the specific DBEs listed to perform the work and supply the materials 
for which each is listed unless the contractor obtains written consent [Name of Recipient]. Unless [Name 
of Recipient] consent is provided, the prime contractor shall not be entitled to any payment for work or 
material unless it is performed or supplied by the listed DBE. 
 
The Owner may provide such written consent only if the Owner agrees, for reasons stated in the 
concurrence document, that the prime contractor has good cause to terminate the DBE firm. For purposes 
of this paragraph, good cause includes the circumstances listed in 49 CFR §26.53. 
 
Before transmitting to the Owner its request to terminate and/or substitute a DBE subcontractor, the 
prime contractor must give notice in writing to the DBE subcontractor, with a copy to the Owner, of its 
intent to request to terminate and/or substitute, and the reason for the request. 
 
The prime contractor must give the DBE five days to respond to the prime contractor's notice and advise 
the Owner and the contractor of the reasons, if any, why it objects to the proposed termination of its 
subcontract and why the Owner should not approve the prime contractor's action. If required in a 
particular case as a matter of public necessity (e.g., safety), the Owner may provide a response period 
shorter than five days. 
 
In addition to post-award terminations, the provisions of this section apply to preaward deletions of or 
substitutions for DBE firms put forward by offerors in negotiated procurements. 
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A13 DISTRACTED DRIVING 
(References: Executive Order 13513, DOT Order 3902.10) 

 
TEXTING WHEN DRIVING  
In accordance with Executive Order 13513, “Federal Leadership on Reducing Text Messaging While 
Driving”, (10/1/2009) and DOT Order 3902.10, “Text Messaging While Driving”, (12/30/2009), the 
Federal Aviation Administration encourages recipients of Federal grant funds to adopt and enforce safety 
policies that decrease crashes by distracted drivers, including policies to ban text messaging while driving 
when performing work related to a grant or subgrant.  
 
In support of this initiative, the Owner encourages the Contractor to promote policies and initiatives for its 
employees and other work personnel that decrease crashes by distracted drivers, including policies that ban 
text messaging while driving motor vehicles while performing work activities associated with the project. 
The Contractor must include the substance of this clause in all sub-tier contracts exceeding $10,000 that 
involve driving a motor vehicle in performance of work activities associated with the project. 
 

 

A14 PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR 
EQUIPMENT 

(References: 2 CFR § 200, Appendix II(K), 2 CFR § 200.216) 
 

Contractor and Subcontractor agree to comply with mandatory standards and policies relating to use and 
procurement of certain telecommunications and video surveillance services or equipment in compliance 
with the National Defense Authorization Act [Public Law 115-232 § 889(f)(1)]. 
 
 

A15 DRUG FREE WORKPLACE REQUIREMENTS 
(References: 49 CFR Part 32, Drug-Free Workplace Act of 1988 (41 USC § 8101-8106, as amended)) 

 
The Drug-Free Workplace Act of 1988 requires some Federal contractors and all Federal grantees to agree 
that they will provide drug-free workplaces as a condition of receiving a contract or grant from a Federal 
agency. The Act does not apply to contractors, subcontractors, or subgrantees, although the Federal grantees 
workplace may be where the contractors, subcontractors, or subgrantees are working. 
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A16 EQUAL EMPLOYMENT OPPORTUNITY (EEO) 
(References: 2 CFR Part 200, Appendix II(C), 41 CFR § 60-1.4, 41 CFR § 60-4.3, Executive Order 11246) 

 
EQUAL OPPORTUNITY CLAUSE  
During the performance of this contract, the Contractor agrees as follows:  
 

1) The Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, sexual orientation, gender identity, or national origin. 
The Contractor will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment, without regard to their race, color, religion, sex, 
sexual orientation, gender identify, or national origin. Such action shall include, but not be 
limited to, the following: employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff, or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship. The Contractor agrees to post in 
conspicuous places, available to employees and applicants for employment, notices to be 
provided setting forth the provisions of this nondiscrimination clause.  

2) The Contractor will, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, sexual orientation, gender identity, 
or national origin.  

3) The contractor will not discharge or in any other manner discriminate against any employee 
or applicant for employment because such employee or applicant has inquired about, 
discussed, or disclosed the compensation of the employee or applicant or another employee 
or applicant. This provision shall not apply to instances in which an employee who has 
access to the compensation information of other employees or applicants as a part of such 
employee's essential job functions discloses the compensation of such other employees or 
applicants to individuals who do not otherwise have access to such information, unless 
such disclosure is in response to a formal complaint or charge, in furtherance of an 
investigation, proceeding, hearing, or action, including an investigation conducted by the 
employer, or is consistent with the contractor's legal duty to furnish information.  

4) The Contractor will send to each labor union or representative of workers with which it has 
a collective bargaining agreement or other contract or understanding, a notice to be 
provided by the agency contracting officer, advising the labor union or workers’ 
representative of the Contractor’s commitments under this section 202 of Executive Order 
11246 of September 24, 1965, and shall post copies of the notice in conspicuous places 
available to employees and applicants for employment.  

5) The Contractor will comply with all provisions of Executive Order 11246 of September 
24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.  

6) The Contractor will furnish all information and reports required by Executive Order 11246 
of September 24, 1965, and by the rules, regulations, and orders of the Secretary of Labor, 
or pursuant thereto, and will permit access to his books, records, and accounts by the 
contracting agency and the Secretary of Labor for purposes of investigation to ascertain 
compliance with such rules, regulations, and orders.  

7) In the event of the Contractor’s noncompliance with the nondiscrimination clauses of this 
contract or with any such rules, regulations, or orders, this contract may be canceled, 
terminated, or suspended in whole or in part and the Contractor may be declared ineligible 



Federal Provisions (Updated May 24, 2023)                                                FP - 25                                                    
 

for further Government contracts in accordance with procedures authorized in Executive 
Order 11246 of September 24, 1965, and such other sanctions may be imposed and 
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, 
regulation, or order of the Secretary of Labor, or as otherwise provided by law. 

8) The Contractor will include the provisions of paragraphs (1) through (8) in every 
subcontract or purchase order unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 
24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The 
Contractor will take such action with respect to any subcontract or purchase order as may 
be directed by the Secretary of Labor as a means of enforcing such provisions, including 
sanctions for noncompliance: Provided, however, that in the event the contractor becomes 
involved in, or is threatened with, litigation with a subcontractor or vendor as a result of 
such direction, the Contractor may request the United States to enter into such litigation to 
protect the interests of the United States. 

 
STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 
CONTRACT SPECIFICATIONS  

1. As used in these specifications:  
a. “Covered area” means the geographical area described in the solicitation from 

which this contract resulted; 
b. “Director” means Director, Office of Federal Contract Compliance Programs 

(OFCCP), U.S. Department of Labor, or any person to whom the Director delegates 
authority; 

c. “Employer identification number” means the Federal social security number used 
on the Employer’s Quarterly Federal Tax Return, U.S. Treasury Department Form 
941; 

d. “Minority” includes: 
i. Black (all persons having origins in any of the Black African racial groups 

not of Hispanic origin); 
ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South 

American, or other Spanish culture or origin, regardless of race); 
iii. Asian and Pacific Islander (all persons having origins in any of the original 

peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the 
Pacific Islands); and 

iv. American Indian or Alaskan native (all persons having origins in any of the 
original peoples of North America and maintaining identifiable tribal 
affiliations through membership and participation or community 
identification). 

2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the 
work involving any construction trade, it shall physically include in each subcontract in 
excess of $10,000 the provisions of these specifications and the Notice which contains the 
applicable goals for minority and female participation and which is set forth in the 
solicitations from which this contract resulted. 

3. If the Contractor is participating (pursuant to 41 CFR part 60-4.5) in a Hometown Plan 
approved by the U.S. Department of Labor in the covered area either individually or 
through an association, its affirmative action obligations on all work in the Plan area 
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(including goals and timetables) shall be in accordance with that Plan for those trades 
which have unions participating in the Plan. Contractors must be able to demonstrate their 
participation in and compliance with the provisions of any such Hometown Plan. Each 
contractor or subcontractor participating in an approved plan is individually required to 
comply with its obligations under the EEO clause and to make a good faith effort to achieve 
each goal under the Plan in each trade in which it has employees. The overall good faith 
performance by other contractors or subcontractors toward a goal in an approved Plan does 
not excuse any covered contractor’s or subcontractor’s failure to take good faith efforts to 
achieve the Plan goals and timetables.  

4. The Contractor shall implement the specific affirmative action standards provided in 
paragraphs 7a through 7p of these specifications. The goals set forth in the solicitation from 
which this contract resulted are expressed as percentages of the total hours of employment 
and training of minority and female utilization the Contractor should reasonably be able to 
achieve in each construction trade in which it has employees in the covered area. Covered 
construction contractors performing construction work in a geographical areas where they 
do not have a Federal or federally assisted construction contract shall apply the minority 
and female goals established for the geographical area where the work is being performed. 
Goals are published periodically in the Federal Register in notice form, and such notices 
may be obtained from any Office of Federal Contract Compliance Programs office or from 
Federal procurement contracting officers. The Contractor is expected to make substantially 
uniform progress in meeting its goals in each craft during the period specified.  

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union 
with whom the Contractor has a collective bargaining agreement, to refer either minorities 
or women shall excuse the Contractor’s obligations under these specifications, Executive 
Order 11246, or the regulations promulgated pursuant thereto.  

6. In order for the nonworking training hours of apprentices and trainees to be counted in 
meeting the goals, such apprentices and trainees must be employed by the Contractor 
during the training period, and the Contractor must have made a commitment to employ 
the apprentices and trainees at the completion of their training, subject to the availability 
of employment opportunities. Trainees must be trained pursuant to training programs 
approved by the U.S. Department of Labor.  

7. The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity. The evaluation of the Contractor’s compliance with these specifications shall 
be based upon its effort to achieve maximum results from its actions. The Contractor shall 
document these efforts fully, and shall implement affirmative action steps at least as 
extensive as the following:  

a. Ensure and maintain a working environment free of harassment, intimidation, and 
coercion at all sites, and in all facilities at which the Contractor’s employees are 
assigned to work. The Contractor, where possible, will assign two or more women 
to each construction project. The Contractor shall specifically ensure that all 
foremen, superintendents, and other onsite supervisory personnel are aware of and 
carry out the Contractor’s obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at such sites or in such 
facilities.  

b. Establish and maintain a current list of minority and female recruitment sources, 
provide written notification to minority and female recruitment sources and to 
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community organizations when the Contractor or its unions have employment 
opportunities available, and maintain a record of the organizations’ responses.  

c. Maintain a current file of the names, addresses, and telephone numbers of each 
minority and female off-the-street applicant and minority or female referral from a 
union, a recruitment source, or community organization and of what action was 
taken with respect to each such individual. If such individual was sent to the union 
hiring hall for referral and was not referred back to the Contractor by the union or, 
if referred, not employed by the Contractor, this shall be documented in the file 
with the reason therefor, along with whatever additional actions the Contractor may 
have taken.  

d. Provide immediate written notification to the Director when the union or unions 
with which the Contractor has a collective bargaining agreement has not referred 
to the Contractor a minority person or woman sent by the Contractor, or when the 
Contractor has other information that the union referral process has impeded the 
Contractor’s efforts to meet its obligations.  

e. Develop on-the-job training opportunities and/or participate in training programs 
for the area which expressly include minorities and women, including upgrading 
programs and apprenticeship and trainee programs relevant to the Contractor’s 
employment needs, especially those programs funded or approved by the 
Department of Labor. The Contractor shall provide notice of these programs to the 
sources compiled under 7b above.  

f. Disseminate the Contractor’s EEO policy by providing notice of the policy to 
unions and training programs and requesting their cooperation in assisting the 
Contractor in meeting its EEO obligations; by including it in any policy manual and 
collective bargaining agreement; by publicizing it in the company newspaper, 
annual report, etc.; by specific review of the policy with all management personnel 
and with all minority and female employees at least once a year; and by posting the 
company EEO policy on bulletin boards accessible to all employees at each location 
where construction work is performed.  

g. Review, at least annually, the company’s EEO policy and affirmative action 
obligations under these specifications with all employees having any responsibility 
for hiring, assignment, layoff, termination, or other employment decisions 
including specific review of these items with onsite supervisory personnel such 
superintendents, general foremen, etc., prior to the initiation of construction work 
at any job site. A written record shall be made and maintained identifying the time 
and place of these meetings, persons attending, subject matter discussed, and 
disposition of the subject matter.  

h. Disseminate the Contractor’s EEO policy externally by including it in any 
advertising in the news media, specifically including minority and female news 
media, and providing written notification to and discussing the Contractor’s EEO 
policy with other contractors and subcontractors with whom the Contractor does or 
anticipates doing business.  

i. Direct its recruitment efforts, both oral and written, to minority, female, and 
community organizations, to schools with minority and female students and to 
minority and female recruitment and training organizations serving the 
Contractor’s recruitment area and employment needs. Not later than one month 
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prior to the date for the acceptance of applications for apprenticeship or other 
training by any recruitment source, the Contractor shall send written notification to 
organizations such as the above, describing the openings, screening procedures, and 
tests to be used in the selection process.  

j. Encourage present minority and female employees to recruit other minority persons 
and women and, where reasonable, provide after school, summer, and vacation 
employment to minority and female youth both on the site and in other areas of a 
contractor’s work force.  

k. Validate all tests and other selection requirements where there is an obligation to 
do so under 41 CFR part 60-3.  

l. Conduct, at least annually, an inventory and evaluation at least of all minority and 
female personnel, for promotional opportunities and encourage these employees to 
seek or to prepare for, through appropriate training, etc., such opportunities.  

m. Ensure that seniority practices, job classifications, work assignments, and other 
personnel practices do not have a discriminatory effect by continually monitoring 
all personnel and employment related activities to ensure that the EEO policy and 
the Contractor’s obligations under these specifications are being carried out.  

n. Ensure that all facilities and company activities are nonsegregated except that 
separate or single-user toilet and necessary changing facilities shall be provided to 
assure privacy between the sexes.  

o. Document and maintain a record of all solicitations of offers for subcontracts from 
minority and female construction contractors and suppliers, including circulation 
of solicitations to minority and female contractor associations and other business 
associations.  

p. Conduct a review, at least annually, of all supervisor’s adherence to and 
performance under the Contractor’s EEO policies and affirmative action 
obligations.   

8. Contractors are encouraged to participate in voluntary associations, which assist in 
fulfilling one or more of their affirmative action obligations (7a through 7p). The efforts of 
a contractor association, joint contractor-union, contractor-community, or other similar 
group of which the Contractor is a member and participant may be asserted as fulfilling 
any one or more of its obligations under 7a through 7p of these specifications provided that 
the Contractor actively participates in the group, makes every effort to assure that the group 
has a positive impact on the employment of minorities and women in the industry, ensures 
that the concrete benefits of the program are reflected in the Contractor’s minority and 
female workforce participation, makes a good faith effort to meet its individual goals and 
timetables, and can provide access to documentation which demonstrates the effectiveness 
of actions taken on behalf of the Contractor. The obligation to comply, however, is the 
Contractor’s and failure of such a group to fulfill an obligation shall not be a defense for 
the Contractor’s noncompliance. 

9. A single goal for minorities and a separate single goal for women have been established. 
The Contractor, however, is required to provide equal employment opportunity and to take 
affirmative action for all minority groups, both male and female, and all women, both 
minority and non-minority. Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in a substantially disparate manner (for 
example, even though the Contractor has achieved its goals for women generally, the 
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Contractor may be in violation of the Executive Order if a specific minority group of 
women is underutilized). 

10. The Contractor shall not use the goals and timetables or affirmative action standards to 
discriminate against any person because of race, color, religion, sex, sexual orientation, 
gender identity, or national origin. 

11. The Contractor shall not enter into any subcontract with any person or firm debarred from 
Government contracts pursuant to Executive Order 11246. 

12. The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and of the Equal Opportunity Clause, including suspension, termination, and 
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive 
Order 11246, as amended, and its implementing regulations, by the Office of Federal 
Contract Compliance Programs. Any contractor who fails to carry out such sanctions and 
penalties shall be in violation of these specifications and Executive Order 11246, as 
amended. 

13. The Contractor, in fulfilling its obligations under these specifications, shall implement 
specific affirmative action steps, at least as extensive as those standards prescribed in 
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to 
ensure equal employment opportunity. If the Contractor fails to comply with the 
requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director shall proceed in accordance with 41 CFR part 60-4.8. 

14. The Contractor shall designate a responsible official to monitor all employment related 
activity to ensure that the company EEO policy is being carried out, to submit reports 
relating to the provisions hereof as may be required by the Government, and to keep 
records. Records shall at least include for each employee, the name, address, telephone 
numbers, construction trade, union affiliation if any, employee identification number when 
assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, 
helper, or laborer), dates of changes in status, hours worked per week in the indicated trade, 
rate of pay, and locations at which the work was performed. Records shall be maintained 
in an easily understandable and retrievable form; however, to the degree that existing 
records satisfy this requirement, contractors shall not be required to maintain separate 
records. 

15. Nothing herein provided shall be construed as a limitation upon the application of other 
laws which establish different standards of compliance or upon the application of 
requirements for the hiring of local or other area residents (e.g. those under the Public 
Works Employment Act of 1977 and the Community Development Block Grant Program). 
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A17 FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE) 
(References: 29 USC § 201, et seq, 2 CFR § 200.430) 

 
All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 
29 CFR part 201, et seq, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if 
given in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor standards 
for full and part-time workers.  
 
The Contractor has full responsibility to monitor compliance to the referenced statute or regulation. The 
Contractor must address any claims or disputes that arise from this requirement directly with the U.S. 
Department of Labor – Wage and Hour Division. 
 

A18 LOBBYING AND INFLUENCING FEDERAL EMPLOYEES 
(References: 31 USC § 1352 – Byrd Anti-Lobbying Amendment, 2 CFR Part 200, Appendix II(I), 49 CFR Part 
20, Appendix A) 
 
CERTIFICATION REGARDING LOBBYING  
The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or her 
knowledge and belief, that:  

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or 
Offeror, to any person for influencing or attempting to influence an officer or employee of an 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress in connection with the awarding of any Federal contract, the making of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, 
or cooperative agreement.  

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall 
complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance 
with its instructions.  

3. The undersigned shall require that the language of this certification be included in the award 
documents for all sub-awards at all tiers (including subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose 
accordingly.  

 
This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for 
each such failure. 
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A19 PROHIBITION OF SEGREGATED FACILITIES 
(References: 2 CFR Part 200, Appendix II(C), 41 CFR Part 60-1) 

 
PROHIBITION OF SEGREGATED FACILITIES  
a) The Contractor agrees that it does not and will not maintain or provide for its employees any 

segregated facilities at any of its establishments, and that it does not and will not permit its employees 
to perform their services at any location under its control where segregated facilities are maintained. 
The Contractor agrees that a breach of this clause is a violation of the Equal Employment 
Opportunity clause in this contract. 

b) “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and 
wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, 
and housing facilities provided for employees that are segregated by explicit directive or are in fact 
segregated on the basis of race, color, religion, sex, sexual orientation, gender identity, or national 
origin because of written or oral policies or employee custom. The term does not include separate 
or single-user rest rooms or necessary dressing or sleeping areas provided to assure privacy 
between the sexes. 

c) The Contractor shall include this clause in every subcontract and purchase order that is subject to 
the Equal Employment Opportunity clause of this contract. 

 
 

A20 OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 
(References: 29 CFR Part 1910) 

 
All contracts and subcontracts that result from this solicitation incorporate by reference the requirements 
of 29 CFR Part 1910 with the same force and effect as if given in full text. The employer must provide a 
work environment that is free from recognized hazards that may cause death or serious physical harm to 
the employee. The employer retains full responsibility to monitor its compliance and their subcontractor’s 
compliance with the applicable requirements of the Occupational Safety and Health Act of 1970 (29 CFR 
Part 1910). The employer must address any claims or disputes that pertain to a referenced requirement 
directly with the U.S. Department of Labor – Occupational Safety and Health Administration. 
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A21 PROCUREMENT OF RECOVERED MATERIALS 
(References: 2 CFR § 200.323, 2 CFR Part 200, Appendix II(J), 40 CFR Part 247, 42 USC § 6901, et seq 
(Resource Conservation and Recovery Act (RCRA))) 
 
PROCUREMENT OF RECOVERED MATERIALS  
Contractor and subcontractor agree to comply with Section 6002 of the Solid Waste Disposal Act, as 
amended by the Resource Conservation and Recovery Act, and the regulatory provisions of 40 CFR Part 
247. In the performance of this contract and to the extent practicable, the Contractor and subcontractors are 
to use products containing the highest percentage of recovered materials for items designated by the 
Environmental Protection Agency (EPA) under 40 CFR Part 247 whenever:  

1. The contract requires procurement of $10,000 or more of a designated item during the fiscal year; 
or  

2. The contractor has procured $10,000 or more of a designated item using Federal funding during 
the previous fiscal year.  

 
The list of EPA-designated items is available at www.epa.gov/smm/comprehensive-procurement-
guidelines-construction-products.  
 
Section 6002(c) establishes exceptions to the preference for recovery of EPA-designated products if the 
contractor can demonstrate the item is:  

a) Not reasonably available within a timeframe providing for compliance with the contract 
performance schedule;  

b) Fails to meet reasonable contract performance requirements; or 
c) Is only available at an unreasonable price. 

 

A22 RIGHT TO INVENTIONS 
(References: 2 CFR Part 200, Appendix II(F), 37 CFR Part 401) 

 
RIGHTS TO INVENTIONS  
Contracts or agreements that include the performance of experimental, developmental, or research work 
must provide for the rights of the Federal Government and the Owner in any resulting invention as 
established by 37 CFR part 401, Rights to Inventions Made by Non-profit Organizations and Small 
Business Firms under Government Grants, Contracts, and Cooperative Agreements. This contract 
incorporates by reference the patent and inventions rights as specified within 37 CFR § 401.14. Contractor 
must include this requirement in all sub-tier contracts involving experimental, developmental, or research 
work. 
 
 

A23 SEISMIC SAFETY 
(References: 49 CFR Part 41) 

 
SEISMIC SAFETY  
The Contractor agrees to ensure that all work performed under this contract, including work performed by 
subcontractors, conforms to a building code standard that provides a level of seismic safety substantially 
equivalent to standards established by the National Earthquake Hazards Reduction Program (NEHRP). Local 
building codes that model their code after the current version of the International Building Code (IBC) 
meet the NEHRP equivalency level for seismic safety.  
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A24 TAX DELINQUENCY AND FELONY CONVICTIONS  
(References: Section 8113 of the Consolidated Appropriations Act, 2022 (Public Law 117-103) and similar 
provisions in subsequent appropriations acts.  
DOT Order 4200.6 – Appropriations Act Requirements for Procurement and Non-Procurement Regarding 
Tax Delinquency and Felony Convictions) 
 
CERTIFICATION OF OFFEROR/BIDDER REGARDING TAX DELINQUENCY AND FELONY 
CONVICTIONS  
The applicant must complete the following two certification statements. The applicant must indicate its 
current status as it relates to tax delinquency and felony conviction by inserting a checkmark (�) in the 
space following the applicable response. The applicant agrees that, if awarded a contract resulting from this 
solicitation, it will incorporate this provision for certification in all lower tier subcontracts.  
 
Certifications  
The applicant represents that it is ( � ) is not ( � ) a corporation that has any unpaid Federal tax liability 
that has been assessed, for which all judicial and administrative remedies have been exhausted or have 
lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible 
for collecting the tax liability.  
 
The applicant represents that it is ( � ) is not ( � ) a corporation that was convicted of a criminal violation 
under any Federal law within the preceding 24 months.  
 
Note  
If an applicant responds in the affirmative to either of the above representations, the applicant is 
ineligible to receive an award unless the Sponsor has received notification from the agency 
suspension and debarment official (SDO) that the SDO has considered suspension or debarment 
and determined that further action is not required to protect the Government’s interests. The 
applicant therefore must provide information to the owner about its tax liability or conviction to 
the Owner, who will then notify the FAA Airports District Office, which will then notify the agency’s 
SDO to facilitate completion of the required considerations before award decisions are made.  
 
Term Definitions  
 
Felony conviction: Felony conviction means a conviction within the preceding twenty four (24) months of 
a felony criminal violation under any Federal law and includes conviction of an offense defined in a section 
of the U.S. Code that specifically classifies the offense as a felony and conviction of an offense that is 
classified as a felony under 18 USC § 3559.  
 
Tax Delinquency: A tax delinquency is any unpaid Federal tax liability that has been assessed, for which 
all judicial and administrative remedies have been exhausted, or have lapsed, and that is not being paid in 
a timely manner pursuant to an agreement with the authority responsible for collecting the tax liability. 
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A25 TERMINATION OF CONTRACT 
(References: 2 CFR Part 200, Appendix II(B), FAA Advisory Circular 150/5370-10, Section 80-09) 

 
TERMINATION FOR CONVENIENCE  
The Owner may terminate this contract in whole or in part at any time by providing written notice to the 
Contractor. Such action may be without cause and without prejudice to any other right or remedy of Owner. 
Upon receipt of a written notice of termination, except as explicitly directed by the Owner, the Contractor 
shall immediately proceed with the following obligations regardless of any delay in determining or 
adjusting amounts due under this clause:  

1. Contractor must immediately discontinue work as specified in the written notice.  
2. Terminate all subcontracts to the extent they relate to the work terminated under the notice.  
3. Discontinue orders for materials and services except as directed by the written notice.  
4. Deliver to the Owner all fabricated and partially fabricated parts, completed and partially completed 

work, supplies, equipment and materials acquired prior to termination of the work, and as directed 
in the written notice.  

5. Complete performance of the work not terminated by the notice.  
6. Take action as directed by the Owner to protect and preserve property and work related to this 

contract that Owner will take possession.  
 
Owner agrees to pay Contractor for:  

1. Completed and acceptable work executed in accordance with the contract documents prior to the 
effective date of termination;  

2. Documented expenses sustained prior to the effective date of termination in performing work and 
furnishing labor, materials, or equipment as required by the contract documents in connection with 
uncompleted work;  

3. Reasonable and substantiated claims, costs, and damages incurred in settlement of terminated 
contracts with Subcontractors and Suppliers; and  

4. Reasonable and substantiated expenses to the Contractor directly attributable to Owner’s 
termination action.  

 
Owner will not pay Contractor for loss of anticipated profits or revenue or other economic loss arising out 
of or resulting from the Owner’s termination action.  
 
The rights and remedies this clause provides are in addition to any other rights and remedies provided by 
law or under this contract. 
 
TERMINATION FOR CAUSE  
Section 80-09 of FAA Advisory Circular 150/5370-10 establishes standard language for conditions, rights, 
and remedies associated with Owner termination of this contract for cause due to default of the Contractor. 
  



Federal Provisions (Updated May 24, 2023)                                                FP - 35                                                    
 

A26 TRADE RESTRICTION CERTIFICATION 
(References: 49 USC § 50104, 49 CFR Part 30) 

TRADE RESTRICTION CERTIFICATION  
By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant 
contract, the Offeror –  

1. is not owned or controlled by one or more citizens of a foreign country included in the list of 
countries that discriminate against U.S. firms as published by the Office of the United States Trade 
Representative (USTR);  

2. has not knowingly entered into any contract or subcontract for this project with a person that is a 
citizen or national of a foreign country included on the list of countries that discriminate against 
U.S. firms as published by the USTR; and  

3. has not entered into any subcontract for any product to be used on the Federal project that is 
produced in a foreign country included on the list of countries that discriminate against U.S. firms 
published by the USTR.  

 
This certification concerns a matter within the jurisdiction of an agency of the United States of America 
and the making of a false, fictitious, or fraudulent certification may render the maker subject to prosecution 
under Title 18 USC § 1001.  
 
The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor learns 
that its certification or that of a subcontractor was erroneous when submitted or has become erroneous by 
reason of changed circumstances. The Contractor must require subcontractors provide immediate written 
notice to the Contractor if at any time it learns that its certification was erroneous by reason of changed 
circumstances.  
 
Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 49 
CFR § 30.17, no contract shall be awarded to an Offeror or subcontractor: 

1. who is owned or controlled by one or more citizens or nationals of a foreign country included on 
the list of countries that discriminate against U.S. firms published by the USTR; or 

2. whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign 
country on such USTR list; or  

3. who incorporates in the public works project any product of a foreign country on such USTR list.  
 
Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render, in good faith, the certification required by this provision. The knowledge and information 
of a contractor is not required to exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings.  
 
The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this 
provision for certification without modification in all lower tier subcontracts. The Contractor may rely on 
the certification of a prospective subcontractor that it is not a firm from a foreign country included on the 
list of countries that discriminate against U.S. firms as published by USTR, unless the Offeror has 
knowledge that the certification is erroneous.  
 
This certification is a material representation of fact upon which reliance was placed when making an 
award. If it is later determined that the Contractor or subcontractor knowingly rendered an erroneous 
certification, the Federal Aviation Administration (FAA) may direct through the Owner cancellation of the 
contract or subcontract for default at no cost to the Owner or the FAA. 
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A27 VETERAN’S PREFERENCE 
(References: 49 USC § 47112(c)) 

 
VETERAN’S PREFERENCE  
In the employment of labor (excluding executive, administrative, and supervisory positions), the Contractor 
and all sub-tier contractors must give preference to covered veterans as defined within Title 49 United 
States Code Section 47112. Covered veterans include Vietnam-era veterans, Persian Gulf veterans, 
Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as defined by 15 USC § 
632) owned and controlled by disabled veterans. This preference only applies when there are covered 
veterans readily available and qualified to perform the work to which the employment relates. 
 
 
 
 
 
 
 
 

A28 DOMESTIC PREFERENCES FOR PROCUREMENTS 
(References: 2 CFR § 200.322, 2 CFR Part 200, Appendix II(L)) 

 
CERTIFICATION REGARDING DOMESTIC PREFERENCES FOR PROCUREMENTS  
The Bidder or Offeror certifies by signing and submitting this bid or proposal that, to the greatest extent 
practicable, the Bidder or Offeror has provided a preference for the purchase, acquisition, or use of goods, 
products, or materials produced in the United States (including, but not limited to, iron, aluminum, steel, 
cement, and other manufactured products) in compliance with 2 CFR § 200.322. 



 

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

WAGE RATES 



"General Decision Number: OH20250038 02/14/2025 
 
Superseded General Decision Number: OH20240038 
 
State: Ohio 
 
Construction Type: Building 
 
County: Darke County in Ohio. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 
 
Note: Contracts subject to the Davis-Bacon Act are generally 
required to pay at least the applicable minimum wage rate 
required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered 
contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(1). 
 
______________________________________________________________ 
|If the contract is entered    |. Executive Order 14026      | 
|into on or after January 30,  |  generally applies to the   | 
|2022, or the contract is      |  contract.                  | 
|renewed or extended (e.g., an |. The contractor must pay    | 
|option is exercised) on or    |  all covered workers at     | 
|after January 30, 2022:       |  least $17.75 per hour (or  | 
|                              |  the applicable wage rate   | 
|                              |  listed on this wage        | 
|                              |  determination, if it is    | 
|                              |  higher) for all hours      | 
|                              |  spent performing on the    | 
|                              |  contract in 2025.          | 
|______________________________|_____________________________| 
|If the contract was awarded on|. Executive Order 13658      | 
|or between January 1, 2015 and|  generally applies to the   | 
|January 29, 2022, and the     |  contract.                  | 
|contract is not renewed or    |. The contractor must pay all| 
|extended on or after January  |  covered workers at least   | 
|30, 2022:                     |  $13.30 per hour (or the    | 
|                              |  applicable wage rate listed| 
|                              |  on this wage determination,| 
|                              |  if it is higher) for all   | 
|                              |  hours spent performing on  | 
|                              |  that contract in 2025.     | 
|______________________________|_____________________________| 
 
The applicable Executive Order minimum wage rate will be 
adjusted annually. If this contract is covered by one of the 
Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this 
wage determination, the contractor must still submit a 
conformance request. 
 
Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/03/2025 
          1              02/14/2025 

 
 ASBE0045-004 07/01/2024 
 
                                  Rates          Fringes 
 
ASBESTOS WORKER/HEAT & FROST    
INSULATOR........................$ 37.00            28.27 
---------------------------------------------------------------- 
* BROH0022-007 06/01/2024 
 
                                  Rates          Fringes 
 
BRICK POINTER/CAULKER/CLEANER....$ 33.30            18.28 
---------------------------------------------------------------- 
 CARP0372-005 05/01/2024 
 
                                  Rates          Fringes 
 
SOFT FLOOR LAYER.................$ 30.25            25.16 
---------------------------------------------------------------- 
* ELEC0008-003 05/27/2024 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 48.40       4.5%+23.06 
---------------------------------------------------------------- 
 ENGI0018-024 05/01/2024 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR   
     Crane; Scraper..............$ 44.14            16.41 
     Forklift....................$ 42.98            16.41 
---------------------------------------------------------------- 
 IRON0055-013 07/01/2024 
 
                                  Rates          Fringes 
 
IRONWORKER, STRUCTURAL...........$ 35.50            29.20 
---------------------------------------------------------------- 
 IRON0550-009 05/01/2024 
 
                                  Rates          Fringes 
 
IRONWORKER, ORNAMENTAL...........$ 34.70            22.88 
---------------------------------------------------------------- 
 LABO0423-002 05/01/2021 
 
                                  Rates          Fringes 
 
LABORER   
     Chain Link/Cyclone Fence  
     Erection....................$ 28.73            11.80 
---------------------------------------------------------------- 
 LABO0500-004 05/01/2024 
 
                                  Rates          Fringes 
 
LABORER   
     Mason Tender -  
     Cement/Concrete.............$ 32.35            16.42 
---------------------------------------------------------------- 
 PAIN0948-002 07/01/2024 
 



                                  Rates          Fringes 
 
GLAZIER..........................$ 35.00            22.98 
---------------------------------------------------------------- 
 PLUM0050-010 07/01/2024 
 
                                  Rates          Fringes 
 
PIPEFITTER (Excludes HVAC    
Pipe Installation)...............$ 49.70            30.76 
PLUMBER (HVAC Pipe    
Installation Only)...............$ 49.70            30.76 
---------------------------------------------------------------- 
 PLUM0162-006 06/01/2024 
 
                                  Rates          Fringes 
 
PLUMBER (Excludes HVAC Pipe    
Installation)....................$ 43.05            27.18 
---------------------------------------------------------------- 
 ROOF0134-006 07/01/2021 
 
                                  Rates          Fringes 
 
ROOFER...........................$ 29.07            19.84 
---------------------------------------------------------------- 
 SHEE0033-017 07/01/2024 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER (Excludes    
HVAC Duct and Unit    
Installation)....................$ 39.58            35.15 
---------------------------------------------------------------- 
* UAVG-OH-0012 01/01/2019 
 
                                  Rates          Fringes 
 
BRICKLAYER: TILE FINISHER........$ 26.88            11.81 
BRICKLAYER: TILE SETTER..........$ 29.90            16.52 
---------------------------------------------------------------- 
* UAVG-OH-0013 01/01/2019 
 
                                  Rates          Fringes 
 
IRONWORKER, REINFORCING..........$ 33.18            23.73 
---------------------------------------------------------------- 
*  SUOH2012-040 08/29/2014 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 27.47            12.26 
   
CARPENTER (Excluding Soft    
Floor Laying)....................$ 21.09             9.08 
   
CEMENT MASON/CONCRETE FINISHER...$ 23.47            10.07 
   
DRYWALL FINISHER/TAPER...........$ 18.57             3.12 
   
DRYWALL HANGER AND METAL STUD    
INSTALLER........................$ 17.63 **          5.64 
   
LABORER:  Common or General......$ 22.02             5.86 

   
LABORER:  Landscape &    
Irrigation.......................$ 10.39 **          0.00 
   
LABORER:  Mason Tender - Brick...$ 22.74             8.60 
   
LABORER:  Pipelayer..............$ 18.37             4.79 
   
OPERATOR:     
Backhoe/Excavator/Trackhoe.......$ 24.59             7.76 
   
OPERATOR:  Bobcat/Skid    
Steer/Skid Loader................$ 20.00             3.26 
   
OPERATOR:  Bulldozer.............$ 23.50             7.51 
   
OPERATOR:  Loader................$ 17.43 **          2.72 
   
OPERATOR:  Paver  (Asphalt,    
Aggregate, and Concrete).........$ 25.85            10.42 
   
PAINTER (Brush and Roller).......$ 17.91            10.85 
   
SHEET METAL WORKER (HVAC Duct    
and HVAC Unit Installation    
Only)............................$ 22.05            12.18 
   
SPRINKLER FITTER (Fire    
Sprinklers)......................$ 25.91             9.18 
   
TRUCK DRIVER: Dump (All Types)...$ 17.97             4.14 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
===============================================================
= 
 
** Workers in this classification may be entitled to a higher 
minimum wage under Executive Order 14026 ($17.75) or 13658 
($13.30).  Please see the Note at the top of the wage 
determination for more information. Please also note that the 
minimum wage requirements of Executive Order 14026 are not 
currently being enforced as to any contract or subcontract to 
which the states of Texas, Louisiana, or Mississippi, including 
their agencies, are a party. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 



is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (iii)). 
 
 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classifications 
and wage rates that have been found to be prevailing for the 
type(s) of construction and geographic area covered by the wage 
determination. The classifications are listed in alphabetical 
order under rate identifiers indicating whether the particular 
rate is a union rate (current union negotiated rate), a survey 
rate, a weighted union average rate, a state adopted rate, or a 
supplemental classification rate. 
 
Union Rate Identifiers 
 
A four-letter identifier beginning with characters other than 
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2024. PLUM is an identifier of the union 
whose collectively bargained rate prevailed in the survey for 
this classification, which in this example would be Plumbers. 
0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next 
number, 005 in the example, is an internal number used in 
processing the wage determination. The date, 07/01/2024 in the 
example, is the effective date of the most current negotiated 
rate. 
 
Union prevailing wage rates are updated to reflect all changes 
over time that are reported to WHD in the rates 
in the collective bargaining agreement (CBA) governing the 
classification. 
 
Union Average Rate Identifiers 
 
The UAVG identifier indicates that no single rate prevailed for 
those classifications, but that 100% of the data reported for 
the classifications reflected union rates. EXAMPLE: 
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a 
weighted union average rate. OH indicates the State of Ohio. 
The next number, 0010 in the example, is an internal number 
used in producing the wage determination. The date, 01/01/2024 
in the example, indicates the date the wage determination was 
updated to reflect the most current union average rate. 
 
A UAVG rate will be updated once a year, usually in January, to 
reflect a weighted average of the current rates in the 
collective bargaining agreements on which the rate is based. 
 
Survey Rate Identifiers 
 
The ""SU"" identifier indicates that either a single non-union 
rate prevailed (as defined in 29 CFR 1.2) for this 
classification in the survey or that the rate was derived by 
computing a weighted average rate based on all the rates 
reported in the survey for that classification. As a weighted 
average rate includes all rates reported in the survey, it may 

include both union and non-union rates. Example: SUFL2022-007 
6/27/2024. SU indicates the rate is a single non-union 
prevailing rate or a weighted average of survey data for that 
classification. FL indicates the State of Florida. 2022 is the 
year of the survey on which these classifications and rates are 
based. The next number, 007 in the example, is an internal 
number used in producing the wage determination. The date, 
6/27/2024 in the example, indicates the survey completion date 
for the classifications and rates under that identifier. 
 
?SU? wage rates typically remain in effect until a new survey 
is conducted. However, the Wage and Hour Division (WHD) has the 
discretion to update such rates under 29 CFR 1.6(c)(1). 
 
State Adopted Rate Identifiers 
 
The ""SA"" identifier indicates that the classifications and 
prevailing wage rates set by a state (or local) government were 
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 
01/03/2024. SA reflects that the rates are state adopted. ME 
refers to the State of Maine. 2023 is the year during which the 
state completed the survey on which the listed classifications 
and rates are based. The next number, 007 in the example, is an 
internal number used in producing the wage determination. 
The date, 01/03/2024 in the example, reflects the date on which 
the classifications and rates under the ?SA? identifier took 
effect under state law in the state from which the rates were 
adopted. 
 
----------------------------------------------------------- 
 
WAGE DETERMINATION APPEALS PROCESS 
 
1) Has there been an initial decision in the matter? This can 
be: 
 
           a) a survey underlying a wage determination 
           b) an existing published wage determination 
c) an initial WHD letter setting forth a position on 
a wage determination matter 
d) an initial conformance (additional classification 
and rate) determination 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be directed to the WHD Branch 
of Wage Surveys. Requests can be submitted via email to 
davisbaconinfo@dol.gov or by mail to: 
 
            Branch of Wage Surveys 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
Regarding any other wage determination matter such as 
conformance decisions, requests for initial decisions should be 
directed to the WHD Branch of Construction Wage Determinations. 
Requests can be submitted via email to BCWD-Office@dol.gov or 
by mail to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 



            Washington, DC 20210 
 
2) If an initial decision has been issued, then any interested 
party (those affected by the action) that disagrees with the 
decision can request review and reconsideration from the Wage 
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Requests for review and reconsideration can be submitted via 
email to dba.reconsideration@dol.gov or by mail to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and any information (wage payment 
data, project description, area practice material, etc.) that 
the requestor considers relevant to the issue. 
 
3) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210. 
 
===============================================================
= 
 

          END OF GENERAL DECISION" 
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Section 10 Definition of Terms 

When the following terms are used in these specifications, in the contract, or in any documents or other 

instruments pertaining to construction where these specifications govern, the intent and meaning shall be 

defined as follows:  

Paragraph 

Number 

Term Definition 

10-01 AASHTO The American Association of State Highway and Transportation 

Officials.   

10-02 Access Road The right-of-way, the roadway and all improvements constructed 

thereon connecting the airport to a public roadway. 

10-03 Advertisement A public announcement, as required by local law, inviting bids 

for work to be performed and materials to be furnished. 

10-04 Airport Airport means an area of land or water which is used or intended 

to be used for the landing and takeoff of aircraft; an appurtenant 

area used or intended to be used for airport buildings or other 

airport facilities or rights of way; airport buildings and facilities 

located in any of these areas, and a heliport. 

10-05 Airport Improvement 

Program (AIP) 

A grant-in-aid program, administered by the Federal Aviation 

Administration (FAA). 

10-06 Air Operations Area 

(AOA) 

The term air operations area (AOA) shall mean any area of the 

airport used or intended to be used for the landing, takeoff, or 

surface maneuvering of aircraft. An air operation area shall 

include such paved or unpaved areas that are used or intended to 

be used for the unobstructed movement of aircraft in addition to 

its associated runway, taxiway, or apron. 

10-07 Apron Area where aircraft are parked, unloaded or loaded, fueled and/or 

serviced.   

10-08 ASTM International 

(ASTM) 

Formerly known as the American Society for Testing and 

Materials (ASTM). 

10-09 Award The Owner’s notice to the successful bidder of the acceptance of 

the submitted bid. 

10-10 Bidder Any individual, partnership, firm, or corporation, acting directly 

or through a duly authorized representative, who submits a 

proposal for the work contemplated. 

10-11 Building Area An area on the airport to be used, considered, or intended to be 

used for airport buildings or other airport facilities or rights-of-

way together with all airport buildings and facilities located 

thereon. 
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Paragraph 

Number 

Term Definition 

10-12 Calendar Day Every day shown on the calendar. 

10-13 Certificate of Analysis 

(COA) 

The COA is the manufacturer’s Certificate of Compliance (COC) 

including all applicable test results required by the specifications. 

10-14 Certificate of 

Compliance (COC) 

The manufacturer’s certification stating that materials or 

assemblies furnished fully comply with the requirements of the 

contract. The certificate shall be signed by the manufacturer’s 

authorized representative.  

10-15 Change Order A written order to the Contractor covering changes in the plans, 

specifications, or proposal quantities and establishing the basis of 

payment and contract time adjustment, if any, for work within the 

scope of the contract and necessary to complete the project. 

10-16 Contract A written agreement between the Owner and the Contractor that 

establishes the obligations of the parties including but not limited 

to performance of work, furnishing of labor, equipment and 

materials and the basis of payment.   

The awarded contract includes but may not be limited to: 

Advertisement, Contract form, Proposal, Performance bond, 

payment bond, General provisions, certifications and 

representations, Technical Specifications, Plans, Supplemental 

Provisions, standards incorporated by reference and issued 

addenda. 

10-17 Contract Item (Pay Item) A specific unit of work for which a price is provided in the 

contract. 

10-18 Contract Time The number of calendar days or working days, stated in the 

proposal, allowed for completion of the contract, including 

authorized time extensions. If a calendar date of completion is 

stated in the proposal, in lieu of a number of calendar or working 

days, the contract shall be completed by that date. 

10-19 Contractor The individual, partnership, firm, or corporation primarily liable 

for the acceptable performance of the work contracted and for the 

payment of all legal debts pertaining to the work who acts 

directly or through lawful agents or employees to complete the 

contract work. 

10-20 Contractors Quality 

Control (QC) Facilities 

The Contractor’s QC facilities in accordance with the Contractor 

Quality Control Program (CQCP). 

10-21 Contractor Quality Control 

Program (CQCP) 

Details the methods and procedures that will be taken to assure 

that all materials and completed construction required by the 

contract conform to contract plans, technical specifications and 

other requirements, whether manufactured by the Contractor, or 

procured from subcontractors or vendors. 
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Paragraph 

Number 

Term Definition 

10-22 Control Strip A demonstration by the Contractor that the materials, equipment, 

and construction processes results in a product meeting the 

requirements of the specification.   

10-23 Construction Safety and 

Phasing Plan (CSPP) 

The overall plan for safety and phasing of a construction project 

developed by the airport operator, or developed by the airport 

operator’s consultant and approved by the airport operator.  It is 

included in the invitation for bids and becomes part of the project 

specifications. 

10-24 Drainage System The system of pipes, ditches, and structures by which surface or 

subsurface waters are collected and conducted from the airport 

area. 

10-25 Engineer The individual, partnership, firm, or corporation duly authorized 

by the Owner to be responsible for engineering, inspection, 

and/or observation of the contract work and acting directly or 

through an authorized representative.   

10-26 Equipment All machinery, together with the necessary supplies for upkeep 

and maintenance; and all tools and apparatus necessary for the 

proper construction and acceptable completion of the work. 

10-27 Extra Work An item of work not provided for in the awarded contract as 

previously modified by change order or supplemental agreement, 

but which is found by the Owner’s Engineer or Resident Project 

Representative (RPR) to be necessary to complete the work 

within the intended scope of the contract as previously modified. 

10-28 FAA The Federal Aviation Administration. When used to designate a 

person, FAA shall mean the Administrator or their duly 

authorized representative. 

10-29 Federal Specifications The federal specifications and standards, commercial item 

descriptions, and supplements, amendments, and indices 

prepared and issued by the General Services Administration. 

10-30 Force Account a. Contract Force Account - A method of payment that addresses 

extra work performed by the Contractor on a time and material 

basis. 

b. Owner Force Account - Work performed for the project by the 

Owner's employees. 

10-31 Intention of Terms Whenever, in these specifications or on the plans, the words 

“directed,” “required,” “permitted,” “ordered,” “designated,” 

“prescribed,” or words of like import are used, it shall be 

understood that the direction, requirement, permission, order, 

designation, or prescription of the Engineer and/or Resident 

Project Representative (RPR) is intended; and similarly, the 

words “approved,” “acceptable,” “satisfactory,” or words of like 

import, shall mean approved by, or acceptable to, or satisfactory 
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Paragraph 

Number 

Term Definition 

to the Engineer and/or RPR, subject in each case to the final 

determination of the Owner. 

Any reference to a specific requirement of a numbered paragraph 

of the contract specifications or a cited standard shall be 

interpreted to include all general requirements of the entire 

section, specification item, or cited standard that may be 

pertinent to such specific reference. 

10-32 Lighting A system of fixtures providing or controlling the light sources 

used on or near the airport or within the airport buildings. The 

field lighting includes all luminous signals, markers, floodlights, 

and illuminating devices used on or near the airport or to aid in 

the operation of aircraft landing at, taking off from, or taxiing on 

the airport surface. 

10-33 Major and Minor Contract 

Items 

A major contract item shall be any item that is listed in the 

proposal, the total cost of which is equal to or greater than 20% 

of the total amount of the award contract. All other items shall be 

considered minor contract items. 

10-34 Materials Any substance specified for use in the construction of the 

contract work. 

10-35 Modification of 

Standards (MOS) 

Any deviation from standard specifications applicable to material 

and construction methods in accordance with FAA Order 5300.1. 

10-36 Notice to Proceed (NTP) A written notice to the Contractor to begin the actual contract 

work on a previously agreed to date. If applicable, the Notice to 

Proceed shall state the date on which the contract time begins. 

10-37 Owner The term “Owner” shall mean the party of the first part or the 

contracting agency signatory to the contract. Where the term 

“Owner” is capitalized in this document, it shall mean airport 

Sponsor only.   

10-38 Passenger Facility Charge 

(PFC) 

Per 14 Code of Federal Regulations (CFR) Part 158 and 49 

United States Code (USC) § 40117, a PFC is a charge imposed 

by a public agency on passengers enplaned at a commercial 

service airport it controls. 

10-39 Pavement Structure The combined surface course, base course(s), and subbase 

course(s), if any, considered as a single unit. 

10-40 Payment bond The approved form of security furnished by the Contractor and 

their own surety as a guaranty that the Contractor will pay in full 

all bills and accounts for materials and labor used in the 

construction of the work. 

10-41 Performance bond The approved form of security furnished by the Contractor and 

their own surety as a guaranty that the Contractor will complete 

the work in accordance with the terms of the contract. 
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Paragraph 

Number 

Term Definition 

10-42 Plans The official drawings or exact reproductions which show the 

location, character, dimensions and details of the airport and the 

work to be done and which are to be considered as a part of the 

contract, supplementary to the specifications. Plans may also be 

referred to as 'contract drawings.’ 

10-43 Project The agreed scope of work for accomplishing specific airport 

development with respect to a particular airport. 

10-44 Proposal The written offer of the bidder (when submitted on the approved 

proposal form) to perform the contemplated work and furnish the 

necessary materials in accordance with the provisions of the 

plans and specifications. 

10-45 Proposal guaranty The security furnished with a proposal to guarantee that the 

bidder will enter into a contract if their own proposal is accepted 

by the Owner. 

10-46  Quality Assurance (QA) Owner’s responsibility to assure that construction work 

completed complies with specifications for payment. 

10-47  Quality Control (QC)  Contractor’s responsibility to control material(s) and 

construction processes to complete construction in accordance 

with project specifications. 

10-48 Quality Assurance (QA) 

Inspector 

An authorized representative of the Engineer and/or Resident 

Project Representative (RPR) assigned to make all necessary 

inspections, observations, tests, and/or observation of tests of the 

work performed or being performed, or of the materials furnished 

or being furnished by the Contractor. 

10-49  Quality Assurance (QA) 

Laboratory 

The official quality assurance testing laboratories of the Owner 

or such other laboratories as may be designated by the Engineer 

or RPR.  May also be referred to as Engineer’s, Owner’s, or QA 

Laboratory. 

10-50  Resident Project 

Representative (RPR) 

 The individual, partnership, firm, or corporation duly authorized 

by the Owner to be responsible for all necessary inspections, 

observations, tests, and/or observations of tests of the contract 

work performed or being performed, or of the materials furnished 

or being furnished by the Contractor, and acting directly or 

through an authorized representative.  

10-51  Runway The area on the airport prepared for the landing and takeoff of 

aircraft. 

10-52  Runway Safety Area (RSA)  A defined surface surrounding the runway prepared or suitable 

for reducing the risk of damage to aircraft.  See the construction 

safety and phasing plan (CSPP) for limits of the RSA. 
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Paragraph 

Number 

Term Definition 

10-53  Safety Plan Compliance 

Document (SPCD) 

 Details how the Contractor will comply with the CSPP. 

10-54  Specifications A part of the contract containing the written directions and 

requirements for completing the contract work. Standards for 

specifying materials or testing which are cited in the contract 

specifications by reference shall have the same force and effect 

as if included in the contract physically. 

10-55  Sponsor A Sponsor is defined in 49 USC § 47102(24) as a public agency 

that submits to the FAA for an AIP grant; or a private Owner of a 

public-use airport that submits to the FAA an application for an 

AIP grant for the airport. 

10-56  Structures Airport facilities such as bridges; culverts; catch basins, inlets, 

retaining walls, cribbing; storm and sanitary sewer lines; water 

lines; underdrains; electrical ducts, manholes, handholes, lighting 

fixtures and bases; transformers; navigational aids; buildings; 

vaults; and, other manmade features of the airport that may be 

encountered in the work and not otherwise classified herein. 

10-57  Subgrade The soil that forms the pavement foundation. 

10-58  Superintendent The Contractor’s executive representative who is present on the 

work during progress, authorized to receive and fulfill 

instructions from the RPR, and who shall supervise and direct the 

construction. 

10-59  Supplemental Agreement A written agreement between the Contractor and the Owner that 

establishes the basis of payment and contract time adjustment, if 

any, for the work affected by the supplemental agreement.  A 

supplemental agreement is required if:  (1) in scope work would 

increase or decrease the total amount of the awarded contract by 

more than 25%: (2) in scope work would increase or decrease the 

total of any major contract item by more than 25%; (3) work that 

is not within the scope of the originally awarded contract; or (4) 

adding or deleting of a major contract item. 

10-60  Surety The corporation, partnership, or individual, other than the 

Contractor, executing payment or performance bonds that are 

furnished to the Owner by the Contractor. 

10-61  Taxilane A taxiway designed for low speed movement of aircraft between 

aircraft parking areas and terminal areas. 

10-62  Taxiway The portion of the air operations area of an airport that has been 

designated by competent airport authority for movement of 

aircraft to and from the airport’s runways, aircraft parking areas, 

and terminal areas. 
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Paragraph 

Number 

Term Definition 

10-63  Taxiway/Taxilane Safety 

Area (TSA) 

A defined surface alongside the taxiway prepared or suitable for 

reducing the risk of damage to an aircraft.  See the construction 

safety and phasing plan (CSPP) for limits of the TSA. 

10-64  Work The furnishing of all labor, materials, tools, equipment, and 

incidentals necessary or convenient to the Contractor’s 

performance of all duties and obligations imposed by the 

contract, plans, and specifications. 

10-65  Working day A working day shall be any day other than a legal holiday, 

Saturday, or Sunday on which the normal working forces of the 

Contractor may proceed with regular work for at least six (6) 

hours toward completion of the contract. When work is 

suspended for causes beyond the Contractor’s control, it will not 

be counted as a working day. Saturdays, Sundays and holidays 

on which the Contractor’s forces engage in regular work will be 

considered as working days. 

10-66 Owner Defined terms [   None   ] 

*********************************************** 

The Engineer may add and define additional 

terms, if necessary.   

On projects that utilize a Construction 

Manager (CM), a Construction Manager at 

Risk (CMAR), or a Construction 

Manager/General Contractor (CMGC), add 

a definition of their roles on the project.  

The CM generally acts as an agent of the 

owner and is not legally or financially 

responsible for completion of the work; a 

CMAR and CMGC are legally and 

financially obligated to complete the work.   

*********************************************** 

END OF SECTION 10 
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Section 20 Proposal Requirements and Conditions 

20-01 Advertisement (Notice to Bidders).  See advertisement included in specifications book. 

20-02 Qualification of bidders. Each bidder shall submit evidence of competency and evidence of 

financial responsibility to perform the work to the Owner at the time of bid opening. 

Evidence of competency, unless otherwise specified, shall consist of statements covering the bidder’s past 

experience on similar work, and a list of equipment and a list of key personnel that would be available for 

the work. 

Each bidder shall furnish the Owner satisfactory evidence of their financial responsibility. Evidence of 

financial responsibility, unless otherwise specified, shall consist of a confidential statement or report of 

the bidder’s financial resources and liabilities as of the last calendar year or the bidder’s last fiscal year. 

Such statements or reports shall be certified by a public accountant. At the time of submitting such 

financial statements or reports, the bidder shall further certify whether their financial responsibility is 

approximately the same as stated or reported by the public accountant. If the bidder’s financial 

responsibility has changed, the bidder shall qualify the public accountant’s statement or report to reflect 

the bidder’s true financial condition at the time such qualified statement or report is submitted to the 

Owner. 

Unless otherwise specified, a bidder may submit evidence that they are prequalified with the State 

Highway Division and are on the current “bidder’s list” of the state in which the proposed work is 

located. Evidence of State Highway Division prequalification may be submitted as evidence of financial 

responsibility in lieu of the certified statements or reports specified above. 

20-03 Contents of proposal forms. The Owner's proposal forms state the location and description of the 

proposed construction; the place, date, and time of opening of the proposals; and the estimated quantities 

of the various items of work to be performed and materials to be furnished for which unit bid prices are 

asked. The proposal form states the time in which the work must be completed, and the amount of the 

proposal guaranty that must accompany the proposal. The Owner will accept only those Proposals 

properly executed on physical forms or electronic forms provided by the Owner. Bidder actions that may 

cause the Owner to deem a proposal irregular are given in paragraph 20-09 Irregular proposals. 

Mobilization is limited to 10 percent of the total project cost. 

20-04 Issuance of proposal forms. The Owner reserves the right to refuse to issue a proposal form to a 

prospective bidder if the bidder is in default for any of the following reasons: 

a. Failure to comply with any prequalification regulations of the Owner, if such regulations are cited, 

or otherwise included, in the proposal as a requirement for bidding. 

b. Failure to pay, or satisfactorily settle, all bills due for labor and materials on former contracts in 

force with the Owner at the time the Owner issues the proposal to a prospective bidder. 

c. Documented record of Contractor default under previous contracts with the Owner. 

d. Documented record of unsatisfactory work on previous contracts with the Owner. 

20-05 Interpretation of estimated proposal quantities. An estimate of quantities of work to be done 

and materials to be furnished under these specifications is given in the proposal. It is the result of careful 

calculations and is believed to be correct. It is given only as a basis for comparison of proposals and the 

award of the contract. The Owner does not expressly, or by implication, agree that the actual quantities 
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involved will correspond exactly therewith; nor shall the bidder plead misunderstanding or deception 

because of such estimates of quantities, or of the character, location, or other conditions pertaining to the 

work. Payment to the Contractor will be made only for the actual quantities of work performed or 

materials furnished in accordance with the plans and specifications. It is understood that the quantities 

may be increased or decreased as provided in the Section 40, paragraph 40-02, Alteration of Work and 

Quantities, without in any way invalidating the unit bid prices. 

20-06 Examination of plans, specifications, and site. The bidder is expected to carefully examine the 

site of the proposed work, the proposal, plans, specifications, and contract forms. Bidders shall satisfy 

themselves to the character, quality, and quantities of work to be performed, materials to be furnished, 

and to the requirements of the proposed contract. The submission of a proposal shall be prima facie 

evidence that the bidder has made such examination and is satisfied to the conditions to be encountered in 

performing the work and the requirements of the proposed contract, plans, and specifications. 

Boring logs and other records of subsurface investigations and tests may be available for inspection of 

bidders. It is understood and agreed that such subsurface information, whether included in the plans, 

specifications, or otherwise made available to the bidder, was obtained and is intended for the Owner’s 

design and estimating purposes only. Such information has been made available for the convenience of all 

bidders. It is further understood and agreed that each bidder is solely responsible for all assumptions, 

deductions, or conclusions which the bidder may make or obtain from their own examination of the 

boring logs and other records of subsurface investigations and tests that are furnished by the Owner.  

20-07 Preparation of proposal. The bidder shall submit their proposal on the forms furnished by the 

Owner. All blank spaces in the proposal forms, unless explicitly stated otherwise, must be correctly filled 

in where indicated for each and every item for which a quantity is given. The bidder shall state the price 

(written in ink or typed) both in words and numerals which they propose for each pay item furnished in 

the proposal. In case of conflict between words and numerals, the words, unless obviously incorrect, shall 

govern. 

The bidder shall correctly sign the proposal in ink. If the proposal is made by an individual, their name 

and post office address must be shown. If made by a partnership, the name and post office address of each 

member of the partnership must be shown. If made by a corporation, the person signing the proposal shall 

give the name of the state where the corporation was chartered and the name, titles, and business address 

of the president, secretary, and the treasurer. Anyone signing a proposal as an agent shall file evidence of 

their authority to do so and that the signature is binding upon the firm or corporation. 

20-08 Responsive and responsible bidder.  A responsive bid conforms to all significant terms and 

conditions contained in the Owner’s invitation for bid. It is the Owner’s responsibility to decide if the 

exceptions taken by a bidder to the solicitation are material or not and the extent of deviation it is willing 

to accept.  

A responsible bidder has the ability to perform successfully under the terms and conditions of a proposed 

procurement, as defined in 2 CFR § 200.318(h). This includes such matters as Contractor integrity, 

compliance with public policy, record of past performance, and financial and technical resources. 

20-09 Irregular proposals. Proposals shall be considered irregular for the following reasons: 

a. If the proposal is on a form other than that furnished by the Owner, or if the Owner’s form is 

altered, or if any part of the proposal form is detached. 

b. If there are unauthorized additions, conditional or alternate pay items, or irregularities of any kind 

that make the proposal incomplete, indefinite, or otherwise ambiguous. 

c. If the proposal does not contain a unit price for each pay item listed in the proposal, except in the 

case of authorized alternate pay items, for which the bidder is not required to furnish a unit price. 

d. If the proposal contains unit prices that are obviously unbalanced. 
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e. If the proposal is not accompanied by the proposal guaranty specified by the Owner. 

f. If the applicable Disadvantaged Business Enterprise information is incomplete. 

The Owner reserves the right to reject any irregular proposal and the right to waive technicalities if such 

waiver is in the best interest of the Owner and conforms to local laws and ordinances pertaining to the 

letting of construction contracts. 

20-10 Bid guarantee. Each separate proposal shall be accompanied by a bid bond, certified check, or 

other specified acceptable collateral, in the amount specified in the proposal form. Such bond, check, or 

collateral, shall be made payable to the Owner. 

20-11 Delivery of proposal. Each proposal submitted shall be placed in a sealed envelope plainly marked 

with the project number, location of airport, and name and business address of the bidder on the outside. 

When sent by mail, preferably registered, the sealed proposal, marked as indicated above, should be 

enclosed in an additional envelope. No proposal will be considered unless received at the place specified 

in the advertisement or as modified by Addendum before the time specified for opening all bids. 

Proposals received after the bid opening time shall be returned to the bidder unopened. 

20-12 Withdrawal or revision of proposals. A bidder may withdraw or revise (by withdrawal of one 

proposal and submission of another) a proposal provided that the bidder’s request for withdrawal is 

received by the Owner in writing, by fax or by email before the time specified for opening bids. Revised 

proposals must be received at the place specified in the advertisement before the time specified for 

opening all bids. 

20-13 Public opening of proposals. Proposals shall be opened, and read, publicly at the time and place 

specified in the advertisement. Bidders, their authorized agents, and other interested persons are invited to 

attend. Proposals that have been withdrawn (by written or telegraphic request) or received after the time 

specified for opening bids shall be returned to the bidder unopened. 

20-14 Disqualification of bidders. A bidder shall be considered disqualified for any of the following 

reasons: 

a. Submitting more than one proposal from the same partnership, firm, or corporation under the same 

or different name. 

b. Evidence of collusion among bidders. Bidders participating in such collusion shall be disqualified 

as bidders for any future work of the Owner until any such participating bidder has been reinstated by the 

Owner as a qualified bidder. 

c. If the bidder is considered to be in “default” for any reason specified in paragraph 20-04, Issuance 

of Proposal Forms, of this section. 

20-15 Discrepancies and Omissions.  A Bidder who discovers discrepancies or omissions with the 

project bid documents shall immediately notify the Owner’s Engineer of the matter.  A bidder that has 

doubt as to the true meaning of a project requirement may submit to the Owner’s Engineer a written 

request for interpretation no later than 2 days prior to bid opening.    

Any interpretation of the project bid documents by the Owner’s Engineer will be by written addendum 

issued by the Owner. The Owner will not consider any instructions, clarifications or interpretations of the 

bidding documents in any manner other than written addendum. 

END OF SECTION 20 
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Section 30 Award and Execution of Contract 

30-01 Consideration of proposals. After the proposals are publicly opened and read, they will be 

compared on the basis of the summation of the products obtained by multiplying the estimated quantities 

shown in the proposal by the unit bid prices. If a bidder’s proposal contains a discrepancy between unit 

bid prices written in words and unit bid prices written in numbers, the unit bid price written in words shall 

govern. 

Until the award of a contract is made, the Owner reserves the right to reject a bidder’s proposal for any of 

the following reasons: 

a. If the proposal is irregular as specified in Section 20, paragraph 20-09, Irregular Proposals. 

b. If the bidder is disqualified for any of the reasons specified Section 20, paragraph 20-14, 

Disqualification of Bidders. 

In addition, until the award of a contract is made, the Owner reserves the right to reject any or all 

proposals, waive technicalities, if such waiver is in the best interest of the Owner and is in conformance 

with applicable state and local laws or regulations pertaining to the letting of construction contracts; 

advertise for new proposals; or proceed with the work otherwise. All such actions shall promote the 

Owner’s best interests. 

30-02 Award of contract. The award of a contract, if it is to be awarded, shall be made within 60-120 

calendar days of the date specified for publicly opening proposals, unless otherwise specified herein. 

If the Owner elects to proceed with an award of contract, the Owner will make award to the responsible 

bidder whose bid, conforming with all the material terms and conditions of the bid documents, is the 

lowest in price. 

30-03 Cancellation of award. The Owner reserves the right to cancel the award without liability to the 

bidder, except return of proposal guaranty, at any time before a contract has been fully executed by all 

parties and is approved by the Owner in accordance with paragraph 30-07 Approval of Contract. 

30-04 Return of proposal guaranty. All proposal guaranties, except those of the two lowest bidders, 

will be returned immediately after the Owner has made a comparison of bids as specified in the paragraph 

30-01, Consideration of Proposals.  Proposal guaranties of the two lowest bidders will be retained by the 

Owner until such time as an award is made, at which time, the unsuccessful bidder’s proposal guaranty 

will be returned. The successful bidder’s proposal guaranty will be returned as soon as the Owner 

receives the contract bonds as specified in paragraph 30-05, Requirements of Contract Bonds.  

30-05 Requirements of contract bonds. At the time of the execution of the contract, the successful 

bidder shall furnish the Owner a surety bond or bonds that have been fully executed by the bidder and the 

surety guaranteeing the performance of the work and the payment of all legal debts that may be incurred 

by reason of the Contractor’s performance of the work. The surety and the form of the bond or bonds 

shall be acceptable to the Owner. Unless otherwise specified in this subsection, the surety bond or bonds 

shall be in a sum equal to the full amount of the contract. 

30-06 Execution of contract. The successful bidder shall sign (execute) the necessary agreements for 

entering into the contract and return the signed contract to the Owner, along with the fully executed surety 

bond or bonds specified in paragraph 30-05, Requirements of Contract Bonds, of this section, within 10 

calendar days from the date mailed or otherwise delivered to the successful bidder.  
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30-07 Approval of contract. Upon receipt of the contract and contract bond or bonds that have been 

executed by the successful bidder, the Owner shall complete the execution of the contract in accordance 

with local laws or ordinances, and return the fully executed contract to the Contractor. Delivery of the 

fully executed contract to the Contractor shall constitute the Owner’s approval to be bound by the 

successful bidder’s proposal and the terms of the contract. 

30-08 Failure to execute contract. Failure of the successful bidder to execute the contract and furnish an 

acceptable surety bond or bonds within the period specified in paragraph 30-06, Execution of Contract, of 

this section shall be just cause for cancellation of the award and forfeiture of the proposal guaranty, not as 

a penalty, but as liquidated damages to the Owner.  

END OF SECTION 30 
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Section 40 Scope of Work 

40-01 Intent of contract. The intent of the contract is to provide for construction and completion, in 

every detail, of the work described. It is further intended that the Contractor shall furnish all labor, 

materials, equipment, tools, transportation, and supplies required to complete the work in accordance with 

the plans, specifications, and terms of the contract. 

40-02 Alteration of work and quantities. The Owner reserves the right to make such changes in 

quantities and work as may be necessary or desirable to complete, in a satisfactory manner, the original 

intended work. Unless otherwise specified in the Contract, the Owner’s Engineer or RPR shall be and is 

hereby authorized to make, in writing, such in-scope alterations in the work and variation of quantities as 

may be necessary to complete the work, provided such action does not represent a significant change in 

the character of the work. 

For purpose of this section, a significant change in character of work means: any change that is outside 

the current contract scope of work; any change (increase or decrease) in the total contract cost by more 

than 25%; or any change in the total cost of a major contract item by more than 25%. 

Work alterations and quantity variances that do not meet the definition of significant change in character 

of work shall not invalidate the contract nor release the surety.  Contractor agrees to accept payment for 

such work alterations and quantity variances in accordance with Section 90, paragraph 90-03, 

Compensation for Altered Quantities. 

Should the value of altered work or quantity variance meet the criteria for significant change in character 

of work, such altered work and quantity variance shall be covered by a supplemental agreement. 

Supplemental agreements shall also require consent of the Contractor’s surety and separate performance 

and payment bonds. If the Owner and the Contractor are unable to agree on a unit adjustment for any 

contract item that requires a supplemental agreement, the Owner reserves the right to terminate the 

contract with respect to the item and make other arrangements for its completion.  

40-03 Omitted items. The Owner, the Owner’s Engineer or the RPR may provide written notice to the 

Contractor to omit from the work any contract item that does not meet the definition of major contract 

item. Major contract items may be omitted by a supplemental agreement. Such omission of contract items 

shall not invalidate any other contract provision or requirement. 

Should a contract item be omitted or otherwise ordered to be non-performed, the Contractor shall be paid 

for all work performed toward completion of such item prior to the date of the order to omit such item. 

Payment for work performed shall be in accordance with Section 90, paragraph 90-04, Payment for 

Omitted Items. 

40-04 Extra work. Should acceptable completion of the contract require the Contractor to perform an 

item of work not provided for in the awarded contract as previously modified by change order or 

supplemental agreement, Owner may issue a Change Order to cover the necessary extra work. Change 

orders for extra work shall contain agreed unit prices for performing the change order work in accordance 

with the requirements specified in the order, and shall contain any adjustment to the contract time that, in 

the RPR’s opinion, is necessary for completion of the extra work. 

When determined by the RPR to be in the Owner’s best interest, the RPR may order the Contractor to 

proceed with extra work as provided in Section 90, paragraph 90-05, Payment for Extra Work. Extra work 

that is necessary for acceptable completion of the project, but is not within the general scope of the work 
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covered by the original contract shall be covered by a supplemental agreement as defined in Section 10, 

paragraph 10-59, Supplemental Agreement. 

If extra work is essential to maintaining the project critical path, RPR may order the Contractor to 

commence the extra work under a Time and Material contract method. Once sufficient detail is available 

to establish the level of effort necessary for the extra work, the Owner shall initiate a change order or 

supplemental agreement to cover the extra work. 

Any claim for payment of extra work that is not covered by written agreement (change order or 

supplemental agreement) shall be rejected by the Owner. 

40-05 Maintenance of traffic. It is the explicit intention of the contract that the safety of aircraft, as well 

as the Contractor’s equipment and personnel, is the most important consideration.  The Contractor shall 

maintain traffic in the manner detailed in the Construction Safety and Phasing Plan (CSPP). 

a. It is understood and agreed that the Contractor shall provide for the free and unobstructed 

movement of aircraft in the air operations areas (AOAs) of the airport with respect to their own operations 

and the operations of all subcontractors as specified in Section 80, paragraph 80-04, Limitation of 

Operations. It is further understood and agreed that the Contractor shall provide for the uninterrupted 

operation of visual and electronic signals (including power supplies thereto) used in the guidance of 

aircraft while operating to, from, and upon the airport as specified in Section 70, paragraph 70-15, 

Contractor’s Responsibility for Utility Service and Facilities of Others. 

b. With respect to their own operations and the operations of all subcontractors, the Contractor shall 

provide marking, lighting, and other acceptable means of identifying personnel, equipment, vehicles, 

storage areas, and any work area or condition that may be hazardous to the operation of aircraft, fire-

rescue equipment, or maintenance vehicles at the airport in accordance with the construction safety and 

phasing plan (CSPP) and the safety plan compliance document (SPCD). 

c. When the contract requires the maintenance of an existing road, street, or highway during the 

Contractor’s performance of work that is otherwise provided for in the contract, plans, and specifications, 

the Contractor shall keep the road, street, or highway open to all traffic and shall provide maintenance as 

may be required to accommodate traffic. The Contractor, at their expense, shall be responsible for the 

repair to equal or better than preconstruction conditions of any damage caused by the Contractor’s 

equipment and personnel.  The Contractor shall furnish, erect, and maintain barricades, warning signs, 

flag person, and other traffic control devices in reasonable conformity with the Manual on Uniform 

Traffic Control Devices (MUTCD) (http://mutcd.fhwa.dot.gov/), unless otherwise specified. The 

Contractor shall also construct and maintain in a safe condition any temporary connections necessary for 

ingress to and egress from abutting property or intersecting roads, streets or highways. Unless otherwise 

specified herein, the Contractor will not be required to furnish snow removal for such existing road, 

street, or highway. 

40-06 Removal of existing structures. All existing structures encountered within the established lines, 

grades, or grading sections shall be removed by the Contractor, unless such existing structures are 

otherwise specified to be relocated, adjusted up or down, salvaged, abandoned in place, reused in the 

work or to remain in place. The cost of removing such existing structures shall not be measured or paid 

for directly but shall be included in the various contract items. 

Should the Contractor encounter an existing structure (above or below ground) in the work for which the 

disposition is not indicated on the plans, the Resident Project Representative (RPR) shall be notified prior 

to disturbing such structure. The disposition of existing structures so encountered shall be immediately 

determined by the RPR in accordance with the provisions of the contract. 

Except as provided in Section 40, paragraph 40-07, Rights in and Use of Materials Found in the Work, it 

is intended that all existing materials or structures that may be encountered (within the lines, grades, or 

http://mutcd.fhwa.dot.gov/
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grading sections established for completion of the work) shall be used in the work as otherwise provided 

for in the contract and shall remain the property of the Owner when so used in the work. 

40-07 Rights in and use of materials found in the work. Should the Contractor encounter any material 

such as (but not restricted to) sand, stone, gravel, slag, or concrete slabs within the established lines, 

grades, or grading sections, the use of which is intended by the terms of the contract to be embankment, 

the Contractor may at their own option either: 

a. Use such material in another contract item, providing such use is approved by the RPR and is in 

conformance with the contract specifications applicable to such use; or, 

b. Remove such material from the site, upon written approval of the RPR; or 

c. Use such material for the Contractor’s own temporary construction on site; or, 

d. Use such material as intended by the terms of the contract. 

Should the Contractor wish to exercise option a., b., or c., the Contractor shall request the RPR’s approval 

in advance of such use. 

Should the RPR approve the Contractor’s request to exercise option a., b., or c., the Contractor shall be 

paid for the excavation or removal of such material at the applicable contract price. The Contractor shall 

replace, at their expense, such removed or excavated material with an agreed equal volume of material 

that is acceptable for use in constructing embankment, backfills, or otherwise to the extent that such 

replacement material is needed to complete the contract work. The Contractor shall not be charged for use 

of such material used in the work or removed from the site. 

Should the RPR approve the Contractor’s exercise of option a., the Contractor shall be paid, at the 

applicable contract price, for furnishing and installing such material in accordance with requirements of 

the contract item in which the material is used. 

It is understood and agreed that the Contractor shall make no claim for delays by reason of their own 

exercise of option a., b., or c. 

The Contractor shall not excavate, remove, or otherwise disturb any material, structure, or part of a 

structure which is located outside the lines, grades, or grading sections established for the work, except 

where such excavation or removal is provided for in the contract, plans, or specifications. 

40-08 Final cleanup. Upon completion of the work and before acceptance and final payment will be 

made, the Contractor shall remove from the site all machinery, equipment, surplus and discarded 

materials, rubbish, temporary structures, and stumps or portions of trees. The Contractor shall cut all 

brush and woods within the limits indicated and shall leave the site in a neat and presentable condition. 

Material cleared from the site and deposited on adjacent property will not be considered as having been 

disposed of satisfactorily, unless the Contractor has obtained the written permission of the property 

Owner. 

END OF SECTION 40 
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Section 50 Control of Work 

50-01 Authority of the Resident Project Representative (RPR). The RPR has final authority regarding 

the interpretation of project specification requirements.  The RPR shall determine acceptability of the 

quality of materials furnished, method of performance of work performed, and the manner and rate of 

performance of the work. The RPR does not have the authority to accept work that does not conform to 

specification requirements.   

50-02 Conformity with plans and specifications. All work and all materials furnished shall be in 

reasonably close conformity with the lines, grades, grading sections, cross-sections, dimensions, material 

requirements, and testing requirements that are specified (including specified tolerances) in the contract, 

plans, or specifications. 

If the RPR finds the materials furnished, work performed, or the finished product not within reasonably 

close conformity with the plans and specifications, but that the portion of the work affected will, in their 

opinion, result in a finished product having a level of safety, economy, durability, and workmanship 

acceptable to the Owner, the RPR will advise the Owner of their determination that the affected work be 

accepted and remain in place. The RPR will document the determination and recommend to the Owner a 

basis of acceptance that will provide for an adjustment in the contract price for the affected portion of the 

work. Changes in the contract price must be covered by contract change order or supplemental agreement 

as applicable. 

If the RPR finds the materials furnished, work performed, or the finished product are not in reasonably 

close conformity with the plans and specifications and have resulted in an unacceptable finished product, 

the affected work or materials shall be removed and replaced or otherwise corrected by and at the expense 

of the Contractor in accordance with the RPR’s written orders. 

The term “reasonably close conformity” shall not be construed as waiving the Contractor’s responsibility 

to complete the work in accordance with the contract, plans, and specifications. The term shall not be 

construed as waiving the RPR’s responsibility to insist on strict compliance with the requirements of the 

contract, plans, and specifications during the Contractor’s execution of the work, when, in the RPR’s 

opinion, such compliance is essential to provide an acceptable finished portion of the work. 

The term “reasonably close conformity” is also intended to provide the RPR with the authority, after 

consultation with the Sponsor and FAA, to use sound engineering judgment in their determinations to 

accept work that is not in strict conformity, but will provide a finished product equal to or better than that 

required by the requirements of the contract, plans and specifications. 

The RPR will not be responsible for the Contractor’s means, methods, techniques, sequences, or 

procedures of construction or the safety precautions incident thereto. 

50-03 Coordination of contract, plans, and specifications. The contract, plans, specifications, and all 

referenced standards cited are essential parts of the contract requirements. If electronic files are provided 

and used on the project and there is a conflict between the electronic files and hard copy plans, the hard 

copy plans shall govern.  A requirement occurring in one is as binding as though occurring in all. They 

are intended to be complementary and to describe and provide for a complete work. In case of 

discrepancy, calculated dimensions will govern over scaled dimensions; contract technical specifications 

shall govern over contract general provisions, plans, cited standards for materials or testing, and cited 

advisory circulars (ACs); contract general provisions shall govern over plans, cited standards for materials 

or testing, and cited ACs; plans shall govern over cited standards for materials or testing and cited ACs. If 
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any paragraphs contained in the Special Provisions conflict with General Provisions or Technical 

Specifications, the Special Provisions shall govern. 

From time to time, discrepancies within cited testing standards occur due to the timing of the change, 

edits, and/or replacement of the standards. If the Contractor discovers any apparent discrepancy within 

standard test methods, the Contractor shall immediately ask the RPR for an interpretation and decision, 

and such decision shall be final. 

The Contractor shall not take advantage of any apparent error or omission on the plans or specifications. 

In the event the Contractor discovers any apparent error or discrepancy, Contractor shall immediately 

notify the Owner or the designated representative in writing requesting their written interpretation and 

decision. 

50-04 List of Special Provisions.  See Special Provisions Table of Contents. 

50-05 Cooperation of Contractor. The Contractor shall be supplied with [   five   ] hard copies or an 

electronic PDF of the plans and specifications. The Contractor shall have available on the construction 

site at all times one hardcopy each of the plans and specifications. Additional hard copies of plans and 

specifications may be obtained by the Contractor for the cost of reproduction. 

The Contractor shall give constant attention to the work to facilitate the progress thereof, and shall 

cooperate with the RPR and their inspectors and with other Contractors in every way possible. The 

Contractor shall have a competent superintendent on the work at all times who is fully authorized as their 

agent on the work. The superintendent shall be capable of reading and thoroughly understanding the plans 

and specifications and shall receive and fulfill instructions from the RPR or their authorized 

representative. 

50-06 Cooperation between Contractors. The Owner reserves the right to contract for and perform 

other or additional work on or near the work covered by this contract. 

When separate contracts are let within the limits of any one project, each Contractor shall conduct the 

work not to interfere with or hinder the progress of completion of the work being performed by other 

Contractors. Contractors working on the same project shall cooperate with each other as directed. 

Each Contractor involved shall assume all liability, financial or otherwise, in connection with their own 

contract and shall protect and hold harmless the Owner from any and all damages or claims that may arise 

because of inconvenience, delays, or loss experienced because of the presence and operations of other 

Contractors working within the limits of the same project. 

The Contractor shall arrange their work and shall place and dispose of the materials being used to not 

interfere with the operations of the other Contractors within the limits of the same project. The Contractor 

shall join their work with that of the others in an acceptable manner and shall perform it in proper 

sequence to that of the others. 

50-07 Construction layout and stakes. The Engineer/RPR shall establish necessary horizontal and 

vertical control.  The establishment of Survey Control and/or reestablishment of survey control shall be 

by a State Licensed Land Surveyor.  Contractor is responsible for preserving integrity of horizontal and 

vertical controls established by Engineer/RPR.  In case of negligence on the part of the Contractor or their 

employees, resulting in the destruction of any horizontal and vertical control, the resulting costs will be 

deducted as a liquidated damage against the Contractor. 

Prior to the start of construction, the Contractor will check all control points for horizontal and vertical 

accuracy and certify in writing to the RPR that the Contractor concurs with survey control established for 

the project. All lines, grades and measurements from control points necessary for the proper execution 

and control of the work on this project will be provided to the RPR. The Contractor is responsible to 

establish all layout required for the construction of the project.   
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Copies of survey notes will be provided to the RPR for each area of construction and for each placement 

of material as specified to allow the RPR to make periodic checks for conformance with plan grades, 

alignments and grade tolerances required by the applicable material specifications. Surveys will be 

provided to the RPR prior to commencing work items that cover or disturb the survey staking. Survey(s) 

and notes shall be provided in the following format(s):  CAD files and hardcopy. 

Laser, GPS, String line, or other automatic control shall be checked with temporary control as necessary. 

In the case of error, on the part of the Contractor, their surveyor, employees or subcontractors, resulting in 

established grades, alignment or grade tolerances that do not concur with those specified or shown on the 

plans, the Contractor is solely responsible for correction, removal, replacement and all associated costs at 

no additional cost to the Owner.  

No direct payment will be made, unless otherwise specified in contract documents, for this labor, 

materials, or other expenses. The cost shall be included in the price of the bid for the various items of the 

Contract.  

50-08 Authority and duties of Quality Assurance (QA) inspectors. QA inspectors shall be authorized 

to inspect all work done and all material furnished. Such QA inspection may extend to all or any part of 

the work and to the preparation, fabrication, or manufacture of the materials to be used. QA inspectors are 

not authorized to revoke, alter, or waive any provision of the contract. QA inspectors are not authorized to 

issue instructions contrary to the plans and specifications or to act as foreman for the Contractor. 

QA Inspectors are authorized to notify the Contractor or their representatives of any failure of the work or 

materials to conform to the requirements of the contract, plans, or specifications and to reject such 

nonconforming materials in question until such issues can be referred to the RPR for a decision. 

50-09 Inspection of the work. All materials and each part or detail of the work shall be subject to 

inspection. The RPR shall be allowed access to all parts of the work and shall be furnished with such 

information and assistance by the Contractor as is required to make a complete and detailed inspection. 

If the RPR requests it, the Contractor, at any time before acceptance of the work, shall remove or uncover 

such portions of the finished work as may be directed. After examination, the Contractor shall restore said 

portions of the work to the standard required by the specifications. Should the work thus exposed or 

examined prove acceptable, the uncovering, or removing, and the replacing of the covering or making 

good of the parts removed will be paid for as extra work; but should the work so exposed or examined 

prove unacceptable, the uncovering, or removing, and the replacing of the covering or making good of the 

parts removed will be at the Contractor’s expense. 

Provide advance written notice to the RPR of work the Contractor plans to perform each week and each 

day. Any work done or materials used without written notice and allowing opportunity for inspection by 

the RPR may be ordered removed and replaced at the Contractor’s expense.  

Should the contract work include relocation, adjustment, or any other modification to existing facilities, 

not the property of the (contract) Owner, authorized representatives of the Owners of such facilities shall 

have the right to inspect such work. Such inspection shall in no sense make any facility owner a party to 

the contract, and shall in no way interfere with the rights of the parties to this contract. 

50-10 Removal of unacceptable and unauthorized work. All work that does not conform to the 

requirements of the contract, plans, and specifications will be considered unacceptable, unless otherwise 

determined acceptable by the RPR as provided in paragraph 50-02, Conformity with Plans and 

Specifications. 

Unacceptable work, whether the result of poor workmanship, use of defective materials, damage through 

carelessness, or any other cause found to exist prior to the final acceptance of the work, shall be removed 

immediately and replaced in an acceptable manner in accordance with the provisions of Section 70, 

paragraph 70-14, Contractor’s Responsibility for Work. 
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No removal work made under provision of this paragraph shall be done without lines and grades having 

been established by the RPR. Work done contrary to the instructions of the RPR, work done beyond the 

lines shown on the plans or as established by the RPR, except as herein specified, or any extra work done 

without authority, will be considered as unauthorized and will not be paid for under the provisions of the 

contract. Work so done may be ordered removed or replaced at the Contractor’s expense. 

Upon failure on the part of the Contractor to comply with any order of the RPR made under the 

provisions of this subsection, the RPR will have authority to cause unacceptable work to be remedied or 

removed and replaced; and unauthorized work to be removed and recover the resulting costs as a 

liquidated damage against the Contractor. 

50-11 Load restrictions. The Contractor shall comply with all legal load restrictions in the hauling of 

materials on public roads beyond the limits of the work. A special permit will not relieve the Contractor 

of liability for damage that may result from the moving of material or equipment. 

The operation of equipment of such weight or so loaded as to cause damage to structures or to any other 

type of construction will not be permitted. Hauling of materials over the base course or surface course 

under construction shall be limited as directed. No loads will be permitted on a concrete pavement, base, 

or structure before the expiration of the curing period. The Contractor, at their own expense, shall be 

responsible for the repair to equal or better than preconstruction conditions of any damage caused by the 

Contractor’s equipment and personnel.   

50-12 Maintenance during construction. The Contractor shall maintain the work during construction 

and until the work is accepted. Maintenance shall constitute continuous and effective work prosecuted 

day by day, with adequate equipment and forces so that the work is maintained in satisfactory condition at 

all times. 

In the case of a contract for the placing of a course upon a course or subgrade previously constructed, the 

Contractor shall maintain the previous course or subgrade during all construction operations. 

All costs of maintenance work during construction and before the project is accepted shall be included in 

the unit prices bid on the various contract items, and the Contractor will not be paid an additional amount 

for such work. 

50-13 Failure to maintain the work. Should the Contractor at any time fail to maintain the work as 

provided in paragraph 50-12, Maintenance during Construction, the RPR shall immediately notify the 

Contractor of such noncompliance. Such notification shall specify a reasonable time within which the 

Contractor shall be required to remedy such unsatisfactory maintenance condition. The time specified will 

give due consideration to the exigency that exists. 

Should the Contractor fail to respond to the RPR’s notification, the Owner may suspend any work 

necessary for the Owner to correct such unsatisfactory maintenance condition, depending on the exigency 

that exists. Any maintenance cost incurred by the Owner, shall be recovered as a liquidated damage 

against the Contractor. 

50-14 Partial acceptance. If at any time during the execution of the project the Contractor substantially 

completes a usable unit or portion of the work, the occupancy of which will benefit the Owner, the 

Contractor may request the RPR to make final inspection of that unit. If the RPR finds upon inspection 

that the unit has been satisfactorily completed in compliance with the contract, the RPR may accept it as 

being complete, and the Contractor may be relieved of further responsibility for that unit. Such partial 

acceptance and beneficial occupancy by the Owner shall not void or alter any provision of the contract. 

50-15 Final acceptance. Upon due notice from the Contractor of presumptive completion of the entire 

project, the RPR and Owner will make an inspection. If all construction provided for and contemplated by 

the contract is found to be complete in accordance with the contract, plans, and specifications, such 
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inspection shall constitute the final inspection. The RPR shall notify the Contractor in writing of final 

acceptance as of the date of the final inspection. 

If, however, the inspection discloses any work, in whole or in part, as being unsatisfactory, the RPR will 

notify the Contractor and the Contractor shall correct the unsatisfactory work. Upon correction of the 

work, another inspection will be made which shall constitute the final inspection, provided the work has 

been satisfactorily completed. In such event, the RPR will make the final acceptance and notify the 

Contractor in writing of this acceptance as of the date of final inspection. 

50-16 Claims for adjustment and disputes. If for any reason the Contractor deems that additional 

compensation is due for work or materials not clearly provided for in the contract, plans, or specifications 

or previously authorized as extra work, the Contractor shall notify the RPR in writing of their intention to 

claim such additional compensation before the Contractor begins the work on which the Contractor bases 

the claim. If such notification is not given or the RPR is not afforded proper opportunity by the Contractor 

for keeping strict account of actual cost as required, then the Contractor hereby agrees to waive any claim 

for such additional compensation. Such notice by the Contractor and the fact that the RPR has kept 

account of the cost of the work shall not in any way be construed as proving or substantiating the validity 

of the claim. When the work on which the claim for additional compensation is based has been 

completed, the Contractor shall, within 10 calendar days, submit a written claim to the RPR who will 

present it to the Owner for consideration in accordance with local laws or ordinances. 

Nothing in this subsection shall be construed as a waiver of the Contractor’s right to dispute final 

payment based on differences in measurements or computations. 

50-17 Value Engineering Cost Proposal. 

The provisions of this paragraph will apply only to contracts awarded to the lowest bidder pursuant to 

competitive bidding. 

On projects with original contract amounts in excess of $100,000, the Contractor may submit to the RPR, 

in writing, proposals for modifying the plans, specifications or other requirements of the contract for the 

sole purpose of reducing the cost of construction. The value engineering cost proposal shall not impair, in 

any manner, the essential functions or characteristics of the project, including but not limited to service 

life, economy of operation, ease of maintenance, desired appearance, design and safety standards. This 

provision shall not apply unless the proposal submitted is specifically identified by the Contractor as 

being presented for consideration as a value engineering proposal. 

Not eligible for value engineering cost proposals are changes in the basic design of a pavement type, 

runway and taxiway lighting, visual aids, hydraulic capacity of drainage facilities, or changes in grade or 

alignment that reduce the geometric standards of the project. 

As a minimum, the following information shall be submitted by the Contractor with each proposal: 

a. A description of both existing contract requirements for performing the work and the proposed 

changes, with a discussion of the comparative advantages and disadvantages of each. 

b. An itemization of the contract requirements that must be changed if the proposal is adopted. 

c. A detailed estimate of the cost of performing the work under the existing contract and under the 

proposed changes. 

d. A statement of the time by which a change order adopting the proposal must be issued. 

e. A statement of the effect adoption of the proposal will have on the time for completion of the 

contract. 

f. The contract items of work affected by the proposed changes, including any quantity variation 

attributable to them. 
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The Contractor may withdraw, in whole or in part, any value engineering cost proposal not accepted by 

the RPR, within the period specified in the proposal. The provisions of this subsection shall not be 

construed to require the RPR to consider any value engineering cost proposal that may be submitted. 

The Contractor shall continue to perform the work in accordance with the requirements of the contract 

until a change order incorporating the value engineering cost proposal has been issued. If a change order 

has not been issued by the date upon which the Contractor’s value engineering cost proposal specifies that 

a decision should be made, or such other date as the Contractor may subsequently have requested in 

writing, such value engineering cost proposal shall be deemed rejected. 

The RPR shall be the sole judge of the acceptability of a value engineering cost proposal and of the 

estimated net savings from the adoption of all or any part of such proposal. In determining the estimated 

net savings, the RPR may disregard the contract bid prices if, in the RPR’s judgment such prices do not 

represent a fair measure of the value of the work to be performed or deleted. 

The Owner may require the Contractor to share in the Owner’s costs of investigating a value engineering 

cost proposal submitted by the Contractor as a condition of considering such proposal. Where such a 

condition is imposed, the Contractor shall acknowledge acceptance of it in writing. Such acceptance shall 

constitute full authority for the Owner to deduct the cost of investigating a value engineering cost 

proposal from amounts payable to the Contractor under the contract. 

If the Contractor’s value engineering cost proposal is accepted in whole or in part, such acceptance will 

be by a contract change order that shall specifically state that it is executed pursuant to this paragraph. 

Such change order shall incorporate the changes in the plans and specifications which are necessary to 

permit the value engineering cost proposal or such part of it as has been accepted and shall include any 

conditions upon which the RPR’s approval is based. The change order shall also set forth the estimated 

net savings attributable to the value engineering cost proposal. The net savings shall be determined as the 

difference in costs between the original contract costs for the involved work items and the costs occurring 

as a result of the proposed change. The change order shall also establish the net savings agreed upon and 

shall provide for adjustment in the contract price that will divide the net savings equally between the 

Contractor and the Owner. 

The Contractor’s 50% share of the net savings shall constitute full compensation to the Contractor for the 

value engineering cost proposal and the performance of the work. 

Acceptance of the value engineering cost proposal and performance of the work shall not extend the time 

of completion of the contract unless specifically provided for in the contract change order.   

END OF SECTION 50 
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Section 60 Control of Materials 

60-01 Source of supply and quality requirements. The materials used in the work shall conform to the 

requirements of the contract, plans, and specifications. Unless otherwise specified, such materials that are 

manufactured or processed shall be new (as compared to used or reprocessed). 

In order to expedite the inspection and testing of materials, the Contractor shall furnish documentation to 

the RPR as to the origin, composition, and manufacture of all materials to be used in the work. 

Documentation shall be furnished promptly after execution of the contract but, in all cases, prior to 

delivery of such materials. 

At the RPR’s option, materials may be approved at the source of supply before delivery. If it is found 

after trial that sources of supply for previously approved materials do not produce specified products, the 

Contractor shall furnish materials from other sources. 

The Contractor shall furnish airport lighting equipment that meets the requirements of the specifications; 

and is listed in AC 150/5345-53, Airport Lighting Equipment Certification Program and Addendum, that 

is in effect on the date of advertisement. 

60-02 Samples, tests, and cited specifications. All materials used in the work shall be inspected, tested, 

and approved by the RPR before incorporation in the work unless otherwise designated. Any work in 

which untested materials are used without approval or written permission of the RPR shall be performed 

at the Contractor’s risk. Materials found to be unacceptable and unauthorized will not be paid for and, if 

directed by the RPR, shall be removed at the Contractor’s expense. 

Unless otherwise designated, quality assurance tests will be made by and at the expense of the Owner in 

accordance with the cited standard methods of ASTM, American Association of State Highway and 

Transportation Officials (AASHTO), federal specifications, Commercial Item Descriptions, and all other 

cited methods, which are current on the date of advertisement for bids. 

The testing organizations performing on-site quality assurance field tests shall have copies of all 

referenced standards on the construction site for use by all technicians and other personnel. Unless 

otherwise designated, samples for quality assurance will be taken by a qualified representative of the 

RPR. All materials being used are subject to inspection, test, or rejection at any time prior to or during 

incorporation into the work. Copies of all tests will be furnished to the Contractor’s representative at their 

request after review and approval of the RPR. 

A copy of all Contractor QC test data shall be provided to the RPR daily, along with printed reports, in an 

approved format, on a weekly basis. After completion of the project, and prior to final payment, the 

Contractor shall submit a final report to the RPR showing all test data reports, plus an analysis of all 

results showing ranges, averages, and corrective action taken on all failing tests. 

The Contractor shall employ a Quality Control (QC) testing organization to perform all Contractor 

required QC tests in accordance with Item C-100 Contractor Quality Control Program (CQCP). 

60-03 Certification of compliance/analysis (COC/COA). The RPR may permit the use, prior to 

sampling and testing, of certain materials or assemblies when accompanied by manufacturer’s COC 

stating that such materials or assemblies fully comply with the requirements of the contract. The 

certificate shall be signed by the manufacturer. Each lot of such materials or assemblies delivered to the 

work must be accompanied by a certificate of compliance in which the lot is clearly identified. The COA 

is the manufacturer’s COC and includes all applicable test results. 
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Materials or assemblies used on the basis of certificates of compliance may be sampled and tested at any 

time and if found not to be in conformity with contract requirements will be subject to rejection whether 

in place or not. 

The form and distribution of certificates of compliance shall be as approved by the RPR. 

When a material or assembly is specified by “brand name or equal” and the Contractor elects to furnish 

the specified “or equal,” the Contractor shall be required to furnish the manufacturer’s certificate of 

compliance for each lot of such material or assembly delivered to the work. Such certificate of 

compliance shall clearly identify each lot delivered and shall certify as to: 

a. Conformance to the specified performance, testing, quality or dimensional requirements; and, 

b. Suitability of the material or assembly for the use intended in the contract work. 

The RPR shall be the sole judge as to whether the proposed “or equal” is suitable for use in the work. 

The RPR reserves the right to refuse permission for use of materials or assemblies on the basis of 

certificates of compliance. 

60-04 Plant inspection. The RPR or their authorized representative may inspect, at its source, any 

specified material or assembly to be used in the work. Manufacturing plants may be inspected from time 

to time for the purpose of determining compliance with specified manufacturing methods or materials to 

be used in the work and to obtain samples required for acceptance of the material or assembly. 

Should the RPR conduct plant inspections, the following conditions shall exist: 

a. The RPR shall have the cooperation and assistance of the Contractor and the producer with whom 

the Contractor has contracted for materials. 

b. The RPR shall have full entry at all reasonable times to such parts of the plant that concern the 

manufacture or production of the materials being furnished. 

c. If required by the RPR, the Contractor shall arrange for adequate office or working space that may 

be reasonably needed for conducting plant inspections. Place office or working space in a convenient 

location with respect to the plant. 

It is understood and agreed that the Owner shall have the right to retest any material that has been tested 

and approved at the source of supply after it has been delivered to the site. The RPR shall have the right to 

reject only material which, when retested, does not meet the requirements of the contract, plans, or 

specifications. 

60-05 Engineer/ Resident Project Representative (RPR) field office. An Engineer/RPR field office is 

not required. 

60-06 Storage of materials. Materials shall be stored to assure the preservation of their quality and 

fitness for the work. Stored materials, even though approved before storage, may again be inspected prior 

to their use in the work. Stored materials shall be located to facilitate their prompt inspection. The 

Contractor shall coordinate the storage of all materials with the RPR. Materials to be stored on airport 

property shall not create an obstruction to air navigation nor shall they interfere with the free and 

unobstructed movement of aircraft. Unless otherwise shown on the plans and/or CSPP, the storage of 

materials and the location of the Contractor’s plant and parked equipment or vehicles shall be as directed 

by the RPR. Private property shall not be used for storage purposes without written permission of the 

Owner or lessee of such property. The Contractor shall make all arrangements and bear all expenses for 

the storage of materials on private property. Upon request, the Contractor shall furnish the RPR a copy of 

the property Owner’s permission. 
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All storage sites on private or airport property shall be restored to their original condition by the 

Contractor at their expense, except as otherwise agreed to (in writing) by the Owner or lessee of the 

property. 

60-07 Unacceptable materials. Any material or assembly that does not conform to the requirements of 

the contract, plans, or specifications shall be considered unacceptable and shall be rejected. The 

Contractor shall remove any rejected material or assembly from the site of the work, unless otherwise 

instructed by the RPR. 

Rejected material or assembly, the defects of which have been corrected by the Contractor, shall not be 

returned to the site of the work until such time as the RPR has approved its use in the work. 

60-08 Owner furnished materials. The Contractor shall furnish all materials required to complete the 

work, except those specified, if any, to be furnished by the Owner. Owner-furnished materials shall be 

made available to the Contractor at the location specified. 

All costs of handling, transportation from the specified location to the site of work, storage, and installing 

Owner-furnished materials shall be included in the unit price bid for the contract item in which such 

Owner-furnished material is used. 

After any Owner-furnished material has been delivered to the location specified, the Contractor shall be 

responsible for any demurrage, damage, loss, or other deficiencies that may occur during the Contractor’s 

handling, storage, or use of such Owner-furnished material. The Owner will deduct from any monies due 

or to become due the Contractor any cost incurred by the Owner in making good such loss due to the 

Contractor’s handling, storage, or use of Owner-furnished materials. 

END OF SECTION 60 
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Section 70 Legal Regulations and Responsibility to Public 

70-01 Laws to be observed. The Contractor shall keep fully informed of all federal and state laws, all 

local laws, ordinances, and regulations and all orders and decrees of bodies or tribunals having any 

jurisdiction or authority, which in any manner affect those engaged or employed on the work, or which in 

any way affect the conduct of the work. The Contractor shall at all times observe and comply with all 

such laws, ordinances, regulations, orders, and decrees; and shall protect and indemnify the Owner and all 

their officers, agents, or servants against any claim or liability arising from or based on the violation of 

any such law, ordinance, regulation, order, or decree, whether by the Contractor or the Contractor’s 

employees. 

70-02 Permits, licenses, and taxes. The Contractor shall procure all permits and licenses, pay all charges, 

fees, and taxes, and give all notices necessary and incidental to the due and lawful execution of the work. 

70-03 Patented devices, materials, and processes. If the Contractor is required or desires to use any 

design, device, material, or process covered by letters of patent or copyright, the Contractor shall provide 

for such use by suitable legal agreement with the Patentee or Owner. The Contractor and the surety shall 

indemnify and hold harmless the Owner, any third party, or political subdivision from any and all claims 

for infringement by reason of the use of any such patented design, device, material or process, or any 

trademark or copyright, and shall indemnify the Owner for any costs, expenses, and damages which it 

may be obliged to pay by reason of an infringement, at any time during the execution or after the 

completion of the work. 

70-04 Restoration of surfaces disturbed by others. The Owner reserves the right to authorize the 

construction, reconstruction, or maintenance of any public or private utility service, FAA or National 

Oceanic and Atmospheric Administration (NOAA) facility, or a utility service of another government 

agency at any time during the progress of the work. To the extent that such construction, reconstruction, 

or maintenance has been coordinated with the Owner, such authorized work (by others) must be shown on 

the plans and is indicated as follows: 

Except as listed above, the Contractor shall not permit any individual, firm, or corporation to excavate or 

otherwise disturb such utility services or facilities located within the limits of the work without the 

written permission of the RPR. 

Should the Owner of public or private utility service, FAA, or NOAA facility, or a utility service of 

another government agency be authorized to construct, reconstruct, or maintain such utility service or 

facility during the progress of the work, the Contractor shall cooperate with such Owners by arranging 

and performing the work in this contract to facilitate such construction, reconstruction or maintenance by 

others whether or not such work by others is listed above. When ordered as extra work by the RPR, the 

Contractor shall make all necessary repairs to the work which are due to such authorized work by others, 

unless otherwise provided for in the contract, plans, or specifications. It is understood and agreed that the 

Contractor shall not be entitled to make any claim for damages due to such authorized work by others or 

for any delay to the work resulting from such authorized work. 

70-05 Federal Participation. The United States Government has agreed to reimburse the Owner for 

some portion of the contract costs. The contract work is subject to the inspection and approval of duly 

authorized representatives of the FAA Administrator.  No requirement of this contract shall be construed 

as making the United States a party to the contract nor will any such requirement interfere, in any way, 

with the rights of either party to the contract. 
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70-06 Sanitary, health, and safety provisions. The Contractor’s worksite and facilities shall comply 

with applicable federal, state, and local requirements for health, safety and sanitary provisions. 

70-07 Public convenience and safety. The Contractor shall control their operations and those of their 

subcontractors and all suppliers, to assure the least inconvenience to the traveling public. Under all 

circumstances, safety shall be the most important consideration. 

The Contractor shall maintain the free and unobstructed movement of aircraft and vehicular traffic with 

respect to their own operations and those of their own subcontractors and all suppliers in accordance with 

Section 40, paragraph 40-05, Maintenance of Traffic, and shall limit such operations for the convenience 

and safety of the traveling public as specified in Section 80, paragraph 80-04, Limitation of Operations. 

The Contractor shall remove or control debris and rubbish resulting from its work operations at frequent 

intervals, and upon the order of the RPR.  If the RPR determines the existence of Contractor debris in the 

work site represents a hazard to airport operations and the Contractor is unable to respond in a prompt and 

reasonable manner, the RPR reserves the right to assign the task of debris removal to a third party and 

recover the resulting costs as a liquidated damage against the Contractor. 

70-08 Construction Safety and Phasing Plan (CSPP). The Contractor shall complete the work in 

accordance with the approved Construction Safety and Phasing Plan (CSPP) developed in accordance 

with AC 150/5370-2, Operational Safety on Airports During Construction.  The CSPP is included in the 

project plans. 

70-09 Use of explosives. The use of explosives is not permitted on this project. 

70-10 Protection and restoration of property and landscape. The Contractor shall be responsible for 

the preservation of all public and private property, and shall protect carefully from disturbance or damage 

all land monuments and property markers until the Engineer/RPR has witnessed or otherwise referenced 

their location and shall not move them until directed. 

The Contractor shall be responsible for all damage or injury to property of any character, during the 

execution of the work, resulting from any act, omission, neglect, or misconduct in manner or method of 

executing the work, or at any time due to defective work or materials, and said responsibility shall not be 

released until the project has been completed and accepted. 

When or where any direct or indirect damage or injury is done to public or private property by or on 

account of any act, omission, neglect, or misconduct in the execution of the work, or in consequence of 

the non-execution thereof by the Contractor, the Contractor shall restore, at their expense, such property 

to a condition similar or equal to that existing before such damage or injury was done, by repairing, or 

otherwise restoring as may be directed, or the Contractor shall make good such damage or injury in an 

acceptable manner. 

70-11 Responsibility for damage claims. The Contractor shall indemnify and hold harmless the 

Engineer/RPR and the Owner and their officers, agents, and employees from all suits, actions, or claims, 

of any character, brought because of any injuries or damage received or sustained by any person, persons, 

or property on account of the operations of the Contractor; or on account of or in consequence of any 

neglect in safeguarding the work; or through use of unacceptable materials in constructing the work; or 

because of any act or omission, neglect, or misconduct of said Contractor; or because of any claims or 

amounts recovered from any infringements of patent, trademark, or copyright; or from any claims or 

amounts arising or recovered under the “Workmen’s Compensation Act,” or any other law, ordinance, 

order, or decree. Money due the Contractor under and by virtue of their own contract considered 

necessary by the Owner for such purpose may be retained for the use of the Owner or, in case no money 

is due, their own surety may be held until such suits, actions, or claims for injuries or damages shall have 

been settled and suitable evidence to that effect furnished to the Owner, except that money due the 
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Contractor will not be withheld when the Contractor produces satisfactory evidence that he or she is 

adequately protected by public liability and property damage insurance. 

70-12 Third party beneficiary clause. It is specifically agreed between the parties executing the contract 

that it is not intended by any of the provisions of any part of the contract to create for the public or any 

member thereof, a third-party beneficiary or to authorize anyone not a party to the contract to maintain a 

suit for personal injuries or property damage pursuant to the terms or provisions of the contract. 

70-13 Opening sections of the work to traffic. If it is necessary for the Contractor to complete portions 

of the contract work for the beneficial occupancy of the Owner prior to completion of the entire contract, 

such “phasing” of the work must be specified below and indicated on the approved Construction Safety 

and Phasing Plan (CSPP) and the project plans. When so specified, the Contractor shall complete such 

portions of the work on or before the date specified or as otherwise specified.  

Upon completion of any portion of work listed above, such portion shall be accepted by the Owner in 

accordance with Section 50, paragraph 50-14, Partial Acceptance. 

No portion of the work may be opened by the Contractor until directed by the Owner in writing. Should it 

become necessary to open a portion of the work to traffic on a temporary or intermittent basis, such 

openings shall be made when, in the opinion of the RPR, such portion of the work is in an acceptable 

condition to support the intended traffic. Temporary or intermittent openings are considered to be inherent 

in the work and shall not constitute either acceptance of the portion of the work so opened or a waiver of 

any provision of the contract. Any damage to the portion of the work so opened that is not attributable to 

traffic which is permitted by the Owner shall be repaired by the Contractor at their expense. 

The Contractor shall make their own estimate of the inherent difficulties involved in completing the work 

under the conditions herein described and shall not claim any added compensation by reason of delay or 

increased cost due to opening a portion of the contract work. 

The Contractor must conform to safety standards contained AC 150/5370-2 and the approved CSPP. 

Contractor shall refer to the plans, specifications, and the approved CSPP to identify barricade 

requirements, temporary and/or permanent markings, airfield lighting, guidance signs and other safety 

requirements prior to opening up sections of work to traffic. 

70-14 Contractor’s responsibility for work. Until the RPR’s final written acceptance of the entire 

completed work, excepting only those portions of the work accepted in accordance with Section 50, 

paragraph 50-14, Partial Acceptance, the Contractor shall have the charge and care thereof and shall take 

every precaution against injury or damage to any part due to the action of the elements or from any other 

cause, whether arising from the execution or from the non-execution of the work. The Contractor shall 

rebuild, repair, restore, and make good all injuries or damages to any portion of the work occasioned by 

any of the above causes before final acceptance and shall bear the expense thereof except damage to the 

work due to unforeseeable causes beyond the control of and without the fault or negligence of the 

Contractor, including but not restricted to acts of God such as earthquake, tidal wave, tornado, hurricane 

or other cataclysmic phenomenon of nature, or acts of the public enemy or of government authorities. 

If the work is suspended for any cause whatever, the Contractor shall be responsible for the work and 

shall take such precautions necessary to prevent damage to the work. The Contractor shall provide for 

normal drainage and shall erect necessary temporary structures, signs, or other facilities at their own 

expense. During such period of suspension of work, the Contractor shall properly and continuously 

maintain in an acceptable growing condition all living material in newly established planting, seeding, 

and sodding furnished under the contract, and shall take adequate precautions to protect new tree growth 

and other important vegetative growth against injury. 

70-15 Contractor’s responsibility for utility service and facilities of others. As provided in paragraph 

70-04, Restoration of Surfaces Disturbed by Others, the Contractor shall cooperate with the owner of any 
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public or private utility service, FAA or NOAA, or a utility service of another government agency that 

may be authorized by the Owner to construct, reconstruct or maintain such utility services or facilities 

during the progress of the work. In addition, the Contractor shall control their operations to prevent the 

unscheduled interruption of such utility services and facilities. 

To the extent that such public or private utility services, FAA, or NOAA facilities, or utility services of 

another governmental agency are known to exist within the limits of the contract work, the approximate 

locations have been indicated on the plans and/or in the contract documents.  

It is understood and agreed that the Owner does not guarantee the accuracy or the completeness of the 

location information relating to existing utility services, facilities, or structures that may be shown on the 

plans or encountered in the work. Any inaccuracy or omission in such information shall not relieve the 

Contractor of the responsibility to protect such existing features from damage or unscheduled interruption 

of service. 

It is further understood and agreed that the Contractor shall, upon execution of the contract, notify the 

Owners of all utility services or other facilities of their plan of operations. Such notification shall be in 

writing addressed to “The Person to Contact” as provided in this paragraph and paragraph 70-04, 

Restoration of Surfaces Disturbed By Others. A copy of each notification shall be given to the RPR. 

In addition to the general written notification provided, it shall be the responsibility of the Contractor to 

keep such individual Owners advised of changes in their plan of operations that would affect such 

Owners. 

Prior to beginning the work in the general vicinity of an existing utility service or facility, the Contractor 

shall again notify each such Owner of their plan of operation. If, in the Contractor’s opinion, the Owner’s 

assistance is needed to locate the utility service or facility or the presence of a representative of the Owner 

is desirable to observe the work, such advice should be included in the notification. Such notification shall 

be given by the most expeditious means to reach the utility owner’s “Person to Contact” no later than two 

normal business days prior to the Contractor’s commencement of operations in such general vicinity. The 

Contractor shall furnish a written summary of the notification to the RPR. 

The Contractor’s failure to give the two days’ notice shall be cause for the Owner to suspend the 

Contractor’s operations in the general vicinity of a utility service or facility. 

Where the outside limits of an underground utility service have been located and staked on the ground, 

the Contractor shall be required to use hand excavation methods within 3 feet (1 m) of such outside limits 

at such points as may be required to ensure protection from damage due to the Contractor’s operations. 

Should the Contractor damage or interrupt the operation of a utility service or facility by accident or 

otherwise, the Contractor shall immediately notify the proper authority and the RPR and shall take all 

reasonable measures to prevent further damage or interruption of service. The Contractor, in such events, 

shall cooperate with the utility service or facility owner and the RPR continuously until such damage has 

been repaired and service restored to the satisfaction of the utility or facility owner. 

The Contractor shall bear all costs of damage and restoration of service to any utility service or facility 

due to their operations whether due to negligence or accident. The Owner reserves the right to deduct 

such costs from any monies due or which may become due the Contractor, or their own surety. 

70-15.1 FAA facilities and cable runs. The Contractor is hereby advised that the construction limits of 

the project include existing facilities and buried cable runs that are owned, operated and maintained by 

the FAA. The Contractor, during the execution of the project work, shall comply with the following: 

a. The Contractor shall permit FAA maintenance personnel the right of access to the project work site 

for purposes of inspecting and maintaining all existing FAA owned facilities. 
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b. The Contractor shall provide notice to the FAA Air Traffic Organization (ATO)/Technical 

Operations/System Support Center (SSC) Point-of-Contact through the airport Owner a minimum of 

seven (7) calendar days prior to commencement of construction activities in order to permit sufficient 

time to locate and mark existing buried cables and to schedule any required facility outages. 

c. If execution of the project work requires a facility outage, the Contractor shall contact the FAA 

Point-of-Contact a minimum of 72 hours prior to the time of the required outage. 

d. Any damage to FAA cables, access roads, or FAA facilities during construction caused by the 

Contractor’s equipment or personnel whether by negligence or accident will require the Contractor to 

repair or replace the damaged cables, access road, or FAA facilities to FAA requirements.  The 

Contractor shall not bear the cost to repair damage to underground facilities or utilities improperly located 

by the FAA.  

e. If the project work requires the cutting or splicing of FAA owned cables, the FAA Point-of-Contact 

shall be contacted a minimum of 72 hours prior to the time the cable work commences. The FAA reserves 

the right to have a FAA representative on site to observe the splicing of the cables as a condition of 

acceptance. All cable splices are to be accomplished in accordance with FAA specifications and require 

approval by the FAA Point-of-Contact as a condition of acceptance by the Owner. The Contractor is 

hereby advised that FAA restricts the location of where splices may be installed. If a cable splice is 

required in a location that is not permitted by FAA, the Contractor shall furnish and install a sufficient 

length of new cable that eliminates the need for any splice. 

70-16 Furnishing rights-of-way. The Owner will be responsible for furnishing all rights-of-way upon 

which the work is to be constructed in advance of the Contractor’s operations. 

70-17 Personal liability of public officials. In carrying out any of the contract provisions or in exercising 

any power or authority granted by this contract, there shall be no liability upon the Engineer, RPR, their 

authorized representatives, or any officials of the Owner either personally or as an official of the Owner. 

It is understood that in such matters they act solely as agents and representatives of the Owner. 

70-18 No waiver of legal rights. Upon completion of the work, the Owner will expeditiously make final 

inspection and notify the Contractor of final acceptance. Such final acceptance, however, shall not 

preclude or stop the Owner from correcting any measurement, estimate, or certificate made before or after 

completion of the work, nor shall the Owner be precluded or stopped from recovering from the Contractor 

or their surety, or both, such overpayment as may be sustained, or by failure on the part of the Contractor 

to fulfill their obligations under the contract. A waiver on the part of the Owner of any breach of any part 

of the contract shall not be held to be a waiver of any other or subsequent breach. 

The Contractor, without prejudice to the terms of the contract, shall be liable to the Owner for latent 

defects, fraud, or such gross mistakes as may amount to fraud, or as regards the Owner’s rights under any 

warranty or guaranty. 

70-19 Environmental protection. The Contractor shall comply with all federal, state, and local laws and 

regulations controlling pollution of the environment. The Contractor shall take necessary precautions to 

prevent pollution of streams, lakes, ponds, and reservoirs with fuels, oils, asphalts, chemicals, or other 

harmful materials and to prevent pollution of the atmosphere from particulate and gaseous matter. 

70-20 Archaeological and historical findings. Unless otherwise specified in this subsection, the 

Contractor is advised that the site of the work is not within any property, district, or site, and does not 

contain any building, structure, or object listed in the current National Register of Historic Places 

published by the United States Department of Interior. 

Should the Contractor encounter, during their operations, any building, part of a building, structure, or 

object that is incongruous with its surroundings, the Contractor shall immediately cease operations in that 
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location and notify the RPR. The RPR will immediately investigate the Contractor’s finding and the 

Owner will direct the Contractor to either resume operations or to suspend operations as directed. 

Should the Owner order suspension of the Contractor’s operations in order to protect an archaeological or 

historical finding, or order the Contractor to perform extra work, such shall be covered by an appropriate 

contract change order or supplemental agreement as provided in Section 40, paragraph 40-04, Extra 

Work, and Section 90, paragraph 90-05, Payment for Extra Work. If appropriate, the contract change 

order or supplemental agreement shall include an extension of contract time in accordance with Section 

80, paragraph 80-07, Determination and Extension of Contract Time. 

70-21 Insurance Requirements.   

The Contractor shall indemnify, save harmless, and waive their right to subrogate against the Engineer and the 

Owner, and their respective officers and employees, (individually and collectively, the "Indemnified Parties"), from 

and against any and all suits, judgments, actions, claims and liabilities, of any character, brought because of or 

arising out of any personal or bodily injury or damage received or sustained by any person(s) or property on account 

of the operations of the Contractor; or on account of, or in consequence of, any neglect in safeguarding the work; or 

through use of unacceptable materials in constructing the work; or because of any act or omission, neglect or 

misconduct of said Contractor; or because of any claims or amounts recovered from any infringement(s) of patent, 

trademark or copyright; or from any claims or amounts arising or recovered under the "Workmen's Compensation 

Act", or any other law, ordinance, order or decree.  Money due to the Contractor under and by virtue of its contract 

as may be considered necessary by the Owner for such purpose may be retained for the use of the Owner, or, in case 

no money is due, his or her surety may be held until such suits, judgments, actions, claims or liabilities for injuries 

or damages as aforesaid, shall have been settled and suitable evidence to that effect furnished to the Owner, except 

that money due to the Contactor will not be withheld when the Contractor produces satisfactory evidence that it is 

adequately protected by public liability and/or property damage insurance, as applicable, in accordance with the 

coverages outlined in the insurance section below. Contractor’s insurance coverage shall be primary and the 

insurance of the Engineer and the Owner, and their respective officers and employees, (individually and collectively, 

the "Indemnified Parties") shall not contribute in any way for incidents brought because of or arising out of any 

personal or bodily injury or damage received or sustained by any person(s) or property on account of the operations 

of the Contractor; or on account of, or in consequence of, any neglect in safeguarding the work; or through use of 

unacceptable materials in constructing the work; or because of any act or omission, neglect or misconduct of said 

Contractor; or because of any claims or amounts recovered from any infringement(s) of patent, trademark or 

copyright; or from any claims or amounts arising or recovered under the "Workmen's Compensation Act", or any 

other law, ordinance, order or decree. 

INSURANCE (LIABILITY).  Before commencing the work hereunder, Contractor shall pay for (as part of the cost 

of the work), and shall keep in full force and effect during the entire term hereof, insurance issued by a company 

satisfactory to Owner, and qualified to do business in the state the project is located, as follows: 

1. Worker's Compensation Insurance.  CONTRACTOR shall file with Owner a certification that 

CONTRACTOR carries Worker's Compensation Insurance in the sum as required by the law of the state 

the project is in. 

 

2. Bodily Injury and Property Damage.  CONTRACTOR shall file with Owner copies of completed 

Certificates of Insurance, as evidence that CONTRACTOR carries adequate insurance, satisfactory to 

Owner, to provide protection against all claims for damages to public or private property, and for bodily 

injury and/or death to persons, arising out of and during the performance of the Contract, and to protect 

Owner's premises on or near the location on which construction operations are to be performed. 

a. Bodily Injury and Property Damage Other Than Automobile.   

Unless otherwise specifically required by provisions in the proposal, the minimum limits of 

property damage and bodily injury liability covering each contract shall be:   

$3,000,000 per occurrence 

 

b.  Comprehensive Automobile Liability Insurance. 
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Includes coverage for any vehicle owned by the entity or used for the benefit of the operation on 

airport (including, but not limited to, all owned, non-owned, hired, licensed or unlicensed, vehicles 

or leased vehicles, and providing automatic coverage for newly acquired vehicle, covering Bodily 

Injury (including death) and Property Damage Liability with a combined single limit of not less 

than the limits set forth below: 

$3,000,000 per occurrence 

 

c.  Umbrella or Excess Liability. 

In lieu of the total limits of liability being provided under the primary Commercial General 

Liability and Automobile Liability insurance, the entities or outside parties may provide the 

liability limit specified by means of a combination of primary and Umbrella/Excess Liability 

insurance.  The Umbrella/Excess Liability coverage must be as broad as or broader than the 

primary insurance policies. 

 

If Umbrella policies are utilized to meet any limits as prescribed above, all applicable Umbrella 

policies are required to be endorsed to meet the requirements of coverage as outlined for Worker’s 

Compensation, Automobile Liability, and Commercial General Liability. 

d. Owner's Protective Liability.   

Where required as an incident to compliance with Federal laws and regulations, bodily injury and 

property damage protection shall be extended to Owner and Engineer and its agents. 

 

 e. Builder’s Risk Insurance. 

If the project involves a building or structure, the Contractor shall maintain Builder’s Risk 

Insurance at a financial level to cover the cost of the completed project.  If the amount of the 

original contract is increased by change order, the amount of Builder’s Risk Insurance coverage 

must include the increase in the project cost 

 

3. Reports.  At the request of Owner or its agent, CONTRACTOR or its insurance carrier shall report claims 

received, inspections made, and disposition of claims. 

 

The Owner, the Engineer, and the Construction Managers, and their respective officers, directors, employees, 

representatives and agents shall be named as an “additional insured”, using Contractors Endorsement (CG2010 

Ed. 11-85 or its equivalent) or a comparable Blanket Additional Insured Endorsement "which includes both 

premises liability coverage as well as products and completed operations coverage".  Contractor shall also 

provide the proper endorsement(s) and policy corresponding to Contractor naming the Owner, the Engineer, and 

the Construction Managers, and their respective officers, directors, employee, representatives and agents as an 

“additional insured.”   

Coverage provided to the Owner, the Engineer, and the Construction Managers, as additional insureds under the 

contractors’ liability policy, shall apply on a primary and non-contributory basis. 

 

Before commencing any work on the project, Contractor shall furnish to the Owner, the Engineers, and the 

Construction Managers, and any other persons designated by the Owner, certificates issued by the company or 

companies issuing such insurance, evidencing that such insurance is in full force and effect and expressly 

providing that no such insurance may be cancelled or changed without at least thirty (30) days’ prior written 

notice thereof. 
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In addition, if requested by the Owner, the Engineer, or the Construction Managers, duplicate policies and 

applicable policy endorsements shall be furnished.  At the request of the Owner, the Engineer, or the 

Construction Managers, the Contractor also shall promptly cause any and all government agencies and political 

subdivisions having an interest in the project, or any part thereof, to be named as additional insured parties 

under all of the aforesaid liability and casualty insurance policies, and shall furnish insurance certificates to 

them.  The Contractor shall not commence or permit any subcontractor to commence any work until each has 

fully complied with the insurance requirements set forth herein.   

 

END OF SECTION 70 
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Section 80 Execution and Progress 

80-01 Subletting of contract. The Owner will not recognize any subcontractor on the work. The 

Contractor shall at all times when work is in progress be represented either in person, by a qualified 

superintendent, or by other designated, qualified representative who is duly authorized to receive and 

execute orders of the Resident Project Representative (RPR). 

The Contractor shall perform, with his organization, an amount of work equal to at least [      ] percent of 

the total contract cost. 

Should the Contractor elect to assign their contract, said assignment shall be concurred in by the surety, 

shall be presented for the consideration and approval of the Owner, and shall be consummated only on the 

written approval of the Owner.  

The Contractor shall provide copies of all subcontracts to the RPR 14 days prior to being utilized 

on the project.  As a minimum, the information shall include the following: 

• Subcontractor's legal company name. 

• Subcontractor's legal company address, including County name. 

• Principal contact person's name, telephone and fax number. 

• Complete narrative description, and dollar value of the work to be performed by the 

subcontractor. 

• Copies of required insurance certificates in accordance with the specifications. 

• Minority/ non-minority status. 

80-02 Notice to proceed (NTP). The Owners notice to proceed will state the date on which contract time 

commences.  The Contractor is expected to commence project operations within 3 days of the NTP date.  

The Contractor shall notify the RPR at least 24 hours in advance of the time contract operations begins. 

The Contractor shall not commence any actual operations prior to the date on which the notice to proceed 

is issued by the Owner. 

80-03 Execution and progress. Unless otherwise specified, the Contractor shall submit their coordinated 

construction schedule showing all work activities for the RPR’s review and acceptance at least 10 days 

prior to the start of work. The Contractor’s progress schedule, once accepted by the RPR, will represent 

the Contractor's baseline plan to accomplish the project in accordance with the terms and conditions of 

the Contract. The RPR will compare actual Contractor progress against the baseline schedule to determine 

that status of the Contractor's performance. The Contractor shall provide sufficient materials, equipment, 

and labor to guarantee the completion of the project in accordance with the plans and specifications 

within the time set forth in the proposal. 

If the Contractor falls significantly behind the submitted schedule, the Contractor shall, upon the RPR’s 

request, submit a revised schedule for completion of the work within the contract time and modify their 

operations to provide such additional materials, equipment, and labor necessary to meet the revised 

schedule. Should the execution of the work be discontinued for any reason, the Contractor shall notify the 

RPR at least 24 hours in advance of resuming operations. 
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The Contractor shall not commence any actual construction prior to the date on which the NTP is issued 

by the Owner. 

The project schedule shall be prepared as a network diagram in Critical Path Method (CPM), Program 

Evaluation and Review Technique (PERT), or other format, or as otherwise specified. It shall include 

information on the sequence of work activities, milestone dates, and activity duration. The schedule shall 

show all work items identified in the project proposal for each work area and shall include the project 

start date and end date. 

The Contractor shall maintain the work schedule and provide an update and analysis of the progress 

schedule on a [   twice   ] monthly basis, or as otherwise specified in the contract. Submission of the 

work schedule shall not relieve the Contractor of overall responsibility for scheduling, sequencing, and 

coordinating all work to comply with the requirements of the contract. 

80-04 Limitation of operations. The Contractor shall control their operations and the operations of their 

subcontractors and all suppliers to provide for the free and unobstructed movement of aircraft in the air 

operations areas (AOA) of the airport. 

When the work requires the Contractor to conduct their operations within an AOA of the airport, the work 

shall be coordinated with airport operations (through the RPR) at least [   48 hours   ] prior to 

commencement of such work. The Contractor shall not close an AOA until so authorized by the RPR and 

until the necessary temporary marking, signage and associated lighting is in place as provided in Section 

70, paragraph 70-08, Construction Safety and Phasing Plan (CSPP). 

When the contract work requires the Contractor to work within an AOA of the airport on an intermittent 

basis (intermittent opening and closing of the AOA), the Contractor shall maintain constant 

communications as specified; immediately obey all instructions to vacate the AOA; and immediately 

obey all instructions to resume work in such AOA. Failure to maintain the specified communications or to 

obey instructions shall be cause for suspension of the Contractor’s operations in the AOA until 

satisfactory conditions are provided. The areas of the AOA identified in the Construction Safety Phasing 

Plan (CSPP), cannot be closed to operating aircraft to permit the Contractor’s operations on a continuous 

basis and will therefore be closed to aircraft operations intermittently.  

The Contractor shall be required to conform to safety standards contained in AC 150/5370-2, Operational 

Safety on Airports During Construction and the approved CSPP. 

80-04.1 Operational safety on airport during construction. All Contractors’ operations shall be 

conducted in accordance with the approved project Construction Safety and Phasing Plan (CSPP) and the 

Safety Plan Compliance Document (SPCD) and the provisions set forth within the current version of AC 

150/5370-2, Operational Safety on Airports During Construction. The CSPP included within the contract 

documents conveys minimum requirements for operational safety on the airport during construction 

activities. The Contractor shall prepare and submit a SPCD that details how it proposes to comply with 

the requirements presented within the CSPP. 

The Contractor shall implement all necessary safety plan measures prior to commencement of any work 

activity. The Contractor shall conduct routine checks to assure compliance with the safety plan measures. 

The Contractor is responsible to the Owner for the conduct of all subcontractors it employs on the project. 

The Contractor shall assure that all subcontractors are made aware of the requirements of the CSPP and 

SPCD and that they implement and maintain all necessary measures. 

No deviation or modifications may be made to the approved CSPP and SPCD unless approved in writing 

by the Owner.  The necessary coordination actions to review Contractor proposed modifications to an 

approved CSPP or approved SPCD can require a significant amount of time.  
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80-05 Character of workers, methods, and equipment. The Contractor shall, at all times, employ 

sufficient labor and equipment for prosecuting the work to full completion in the manner and time 

required by the contract, plans, and specifications. 

All workers shall have sufficient skill and experience to perform properly the work assigned to them. 

Workers engaged in special work or skilled work shall have sufficient experience in such work and in the 

operation of the equipment required to perform the work satisfactorily. 

Any person employed by the Contractor or by any subcontractor who violates any operational regulations 

or operational safety requirements and, in the opinion of the RPR, does not perform his work in a proper 

and skillful manner or is intemperate or disorderly shall, at the written request of the RPR, be removed 

immediately by the Contractor or subcontractor employing such person, and shall not be employed again 

in any portion of the work without approval of the RPR. 

Should the Contractor fail to remove such person or persons, or fail to furnish suitable and sufficient 

personnel for the proper execution of the work, the RPR may suspend the work by written notice until 

compliance with such orders. 

All equipment that is proposed to be used on the work shall be of sufficient size and in such mechanical 

condition as to meet requirements of the work and to produce a satisfactory quality of work. Equipment 

used on any portion of the work shall not cause injury to previously completed work, adjacent property, 

or existing airport facilities due to its use. 

When the methods and equipment to be used by the Contractor in accomplishing the work are not 

prescribed in the contract, the Contractor is free to use any methods or equipment that will accomplish the 

work in conformity with the requirements of the contract, plans, and specifications. 

When the contract specifies the use of certain methods and equipment, such methods and equipment shall 

be used unless otherwise authorized by the RPR. If the Contractor desires to use a method or type of 

equipment other than specified in the contract, the Contractor may request authority from the RPR to do 

so. The request shall be in writing and shall include a full description of the methods and equipment 

proposed and of the reasons for desiring to make the change. If approval is given, it will be on the 

condition that the Contractor will be fully responsible for producing work in conformity with contract 

requirements. If, after trial use of the substituted methods or equipment, the RPR determines that the work 

produced does not meet contract requirements, the Contractor shall discontinue the use of the substitute 

method or equipment and shall complete the remaining work with the specified methods and equipment. 

The Contractor shall remove any deficient work and replace it with work of specified quality, or take such 

other corrective action as the RPR may direct. No change will be made in basis of payment for the 

contract items involved nor in contract time as a result of authorizing a change in methods or equipment 

under this paragraph. 

80-06 Temporary suspension of the work. The Owner shall have the authority to suspend the work 

wholly, or in part, for such period or periods the Owner may deem necessary, due to unsuitable weather, 

or other conditions considered unfavorable for the execution of the work, or for such time necessary due 

to the failure on the part of the Contractor to carry out orders given or perform any or all provisions of the 

contract. 

In the event that the Contractor is ordered by the Owner, in writing, to suspend work for some unforeseen 

cause not otherwise provided for in the contract and over which the Contractor has no control, the 

Contractor may be reimbursed for actual money expended on the work during the period of shutdown. No 

allowance will be made for anticipated profits. The period of shutdown shall be computed from the 

effective date of the written order to suspend work to the effective date of the written order to resume the 

work. Claims for such compensation shall be filed with the RPR within the time period stated in the 

RPR’s order to resume work. The Contractor shall submit with their own claim information substantiating 

the amount shown on the claim. The RPR will forward the Contractor’s claim to the Owner for 
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consideration in accordance with local laws or ordinances. No provision of this article shall be construed 

as entitling the Contractor to compensation for delays due to inclement weather or for any other delay 

provided for in the contract, plans, or specifications. 

If it becomes necessary to suspend work for an indefinite period, the Contractor shall store all materials in 

such manner that they will not become an obstruction nor become damaged in any way. The Contractor 

shall take every precaution to prevent damage or deterioration of the work performed and provide for 

normal drainage of the work. The Contractor shall erect temporary structures where necessary to provide 

for traffic on, to, or from the airport. 

80-07 Determination and extension of contract time. The number of calendar days, the number of 

working days, or the completion date shall be stated in the proposal and contract and shall be known as 

the Contract Time. 

If the contract time requires extension for reasons beyond the Contractor’s control, it shall be adjusted as 

follows: 

80-07.1 Contract time based on working days.  Contract time based on working days shall be 

calculated weekly by the Resident Project Representative (RPR). The RPR will furnish the Contractor a 

copy of their weekly statement of the number of working days charged against the contract time during 

the week and the number of working days currently specified for completion of the contract (the original 

contract time plus the number of working days, if any, that have been included in approved Change 

Orders or Supplemental Agreements covering Extra Work). 

The weekly statement of contract time charged is based on the following considerations: 

(1) Time will be charged for days on which the Contractor could proceed with scheduled work 

under construction at the time for at least six (6) hours with the normal work force employed on such 

items. When normal work force is a double-shift, use 12 hours; and when the normal work force is on a 

triple-shift, use 18 hours.  Conditions beyond the Contractor’s control such as strikes, lockouts, unusual 

delays in transportation, temporary suspension of the scheduled work items under construction or 

temporary suspension of the entire work which have been ordered by the Owner for reasons not the fault 

of the Contractor, shall not be charged against the contract time. 

(2) The RPR will not make charges against the contract time prior to the effective date of the 

notice to proceed. 

(3) The RPR will begin charges against the contract time on the first working day after the 

effective date of the notice to proceed. 

(4) The RPR will not make charges against the contract time after the date of final acceptance as 

defined in Section 50, paragraph 50-14, Final Acceptance. 

(5) The Contractor will be allowed one (1) week in which to file a written protest setting forth 

their own objections to the RPR’s weekly statement. If no objection is filed within such specified time, 

the weekly statement shall be considered as acceptable to the Contractor. 

The contract time (stated in the proposal) is based on the originally estimated quantities as described 

in the Section 20, paragraph 20-05, Interpretation of Estimated Proposal Quantities. Should the 

satisfactory completion of the contract require performance of work in greater quantities than those 

estimated in the proposal, the contract time shall be increased in the same proportion as the cost of the 

actually completed quantities bears to the cost of the originally estimated quantities in the proposal. Such 

increase in contract time shall not consider either the cost of work or the extension of contract time that 

has been covered by change order or supplemental agreement and shall be made at the time of final 

payment.  

Contract time based on calendar days.  Contract Time based on calendar days shall consist of the 

number of calendar days stated in the contract counting from the effective date of the Notice to Proceed 
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and including all Saturdays, Sundays, holidays, and non-work days. All calendar days elapsing between 

the effective dates of the Owner’s orders to suspend and resume all work, due to causes not the fault of 

the Contractor, shall be excluded. 

At the time of final payment, the contract time shall be increased in the same proportion as the cost of 

the actually completed quantities bears to the cost of the originally estimated quantities in the proposal. 

Such increase in the contract time shall not consider either cost of work or the extension of contract time 

that has been covered by a change order or supplemental agreement. Charges against the contract time 

will cease as of the date of final acceptance. 

Contract time based on specific completion date.  When the contract time is a specified completion 

date, it shall be the date on which all contract work shall be substantially complete. 

If the Contractor finds it impossible for reasons beyond their own control to complete the work within 

the contract time as specified, or as extended in accordance with the provisions of this paragraph, the 

Contractor may, at any time prior to the expiration of the contract time as extended, make a written 

request to the Owner for an extension of time setting forth the reasons which the Contractor believes will 

justify the granting of their own request. Requests for extension of time, caused by inclement weather, 

shall be supported with National Weather Bureau data showing the actual amount of inclement weather 

exceeded what could normally be expected during the contract period. The Contractor’s plea that 

insufficient time was specified is not a valid reason for extension of time. If the supporting documentation 

justify the work was delayed because of conditions beyond the control and without the fault of the 

Contractor, the Owner may extend the time for completion by a change order that adjusts the contract 

time or completion date. The extended time for completion shall then be in full force and effect, the same 

as though it were the original time for completion. 

80-08 Failure to complete on time. For each calendar day or working day, as specified in the contract, 

that any work remains uncompleted after the contract time (including all extensions and adjustments as 

provided in paragraph 80-07, Determination and Extension of Contract Time) the sum specified in the 

contract and proposal as liquidated damages (LD) will be deducted from any money due or to become due 

the Contractor or their own surety. Such deducted sums shall not be deducted as a penalty but shall be 

considered as liquidation of a reasonable portion of damages including but not limited to additional 

engineering services that will be incurred by the Owner should the Contractor fail to complete the work in 

the time provided in their contract. 

The maximum construction time allowed for Schedules SEE SPECIAL PROVISIONS will be the sum 

of the time allowed for individual schedules but not more than SEE SPECIAL PROVISIONS days. 

Permitting the Contractor to continue and finish the work or any part of it after the time fixed for its 

completion, or after the date to which the time for completion may have been extended, will in no way 

operate as a wavier on the part of the Owner of any of its rights under the contract. 

80-09 Default and termination of contract. The Contractor shall be considered in default of their 

contract and such default will be considered as cause for the Owner to terminate the contract for any of 

the following reasons, if the Contractor: 

a. Fails to begin the work under the contract within the time specified in the Notice to Proceed, or 

b. Fails to perform the work or fails to provide sufficient workers, equipment and/or materials to 

assure completion of work in accordance with the terms of the contract, or 

c. Performs the work unsuitably or neglects or refuses to remove materials or to perform anew such 

work as may be rejected as unacceptable and unsuitable, or 

d. Discontinues the execution of the work, or 

e. Fails to resume work which has been discontinued within a reasonable time after notice to do so, or 
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f. Becomes insolvent or is declared bankrupt, or commits any act of bankruptcy or insolvency, or 

g. Allows any final judgment to stand against the Contractor unsatisfied for a period of 10 days, or 

h. Makes an assignment for the benefit of creditors, or 

i. For any other cause whatsoever, fails to carry on the work in an acceptable manner. 

Should the Owner consider the Contractor in default of the contract for any reason above, the Owner shall 

immediately give written notice to the Contractor and the Contractor’s surety as to the reasons for 

considering the Contractor in default and the Owner’s intentions to terminate the contract. 

If the Contractor or surety, within a period of 10 days after such notice, does not proceed in accordance 

therewith, then the Owner will, upon written notification from the RPR of the facts of such delay, neglect, 

or default and the Contractor’s failure to comply with such notice, have full power and authority without 

violating the contract, to take the execution of the work out of the hands of the Contractor. The Owner 

may appropriate or use any or all materials and equipment that have been mobilized for use in the work 

and are acceptable and may enter into an agreement for the completion of said contract according to the 

terms and provisions thereof, or use such other methods as in the opinion of the RPR will be required for 

the completion of said contract in an acceptable manner. 

All costs and charges incurred by the Owner, together with the cost of completing the work under 

contract, will be deducted from any monies due or which may become due the Contractor. If such 

expense exceeds the sum which would have been payable under the contract, then the Contractor and the 

surety shall be liable and shall pay to the Owner the amount of such excess. 

80-10 Termination for national emergencies. The Owner shall terminate the contract or portion thereof 

by written notice when the Contractor is prevented from proceeding with the construction contract as a 

direct result of an Executive Order of the President with respect to the execution of war or in the interest 

of national defense. 

When the contract, or any portion thereof, is terminated before completion of all items of work in the 

contract, payment will be made for the actual number of units or items of work completed at the contract 

price or as mutually agreed for items of work partially completed or not started. No claims or loss of 

anticipated profits shall be considered. 

Reimbursement for organization of the work, and other overhead expenses, (when not otherwise included 

in the contract) and moving equipment and materials to and from the job will be considered, the intent 

being that an equitable settlement will be made with the Contractor. 

Acceptable materials, obtained or ordered by the Contractor for the work and that are not incorporated in 

the work shall, at the option of the Contractor, be purchased from the Contractor at actual cost as shown 

by receipted bills and actual cost records at such points of delivery as may be designated by the RPR. 

Termination of the contract or a portion thereof shall neither relieve the Contractor of their 

responsibilities for the completed work nor shall it relieve their surety of its obligation for and concerning 

any just claim arising out of the work performed. 

80-11 Work area, storage area and sequence of operations. The Contractor shall obtain approval from 

the RPR prior to beginning any work in all areas of the airport. No operating runway, taxiway, or air 

operations area (AOA) shall be crossed, entered, or obstructed while it is operational. The Contractor 

shall plan and coordinate work in accordance with the approved CSPP and SPCD. 

END OF SECTION 80 
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Section 90 Measurement and Payment 

90-01 Measurement of quantities. All work completed under the contract will be measured by the RPR, 

or their authorized representatives, using United States Customary Units of Measurement. 

The method of measurement and computations to be used in determination of quantities of material 

furnished and of work performed under the contract will be those methods generally recognized as 

conforming to good engineering practice. 

Unless otherwise specified, longitudinal measurements for area computations will be made horizontally, 

and no deductions will be made for individual fixtures (or leave-outs) having an area of 9 square feet (0.8 

square meters) or less. Unless otherwise specified, transverse measurements for area computations will be 

the neat dimensions shown on the plans or ordered in writing by the RPR. 

Unless otherwise specified, all contract items which are measured by the linear foot such as electrical 

ducts, conduits, pipe culverts, underdrains, and similar items shall be measured parallel to the base or 

foundation upon which such items are placed. 

The term “lump sum” when used as an item of payment will mean complete payment for the work 

described in the contract. When a complete structure or structural unit (in effect, “lump sum” work) is 

specified as the unit of measurement, the unit will be construed to include all necessary fittings and 

accessories. 

When requested by the Contractor and approved by the RPR in writing, material specified to be measured 

by the cubic yard (cubic meter) may be weighed, and such weights will be converted to cubic yards (cubic 

meters) for payment purposes. Factors for conversion from weight measurement to volume measurement 

will be determined by the RPR and shall be agreed to by the Contractor before such method of 

measurement of pay quantities is used. 

Measurement and Payment Terms 

Term Description 

Excavation and 

Embankment 

Volume 

In computing volumes of excavation, the average end area method will be used unless 

otherwise specified. 

Measurement and 

Proportion by 

Weight 

The term “ton” will mean the short ton consisting of 2,000 pounds (907 km) avoirdupois. 

All materials that are measured or proportioned by weights shall be weighed on accurate, 

independently certified scales by competent, qualified personnel at locations designated 

by the RPR. If material is shipped by rail, the car weight may be accepted provided that 

only the actual weight of material is paid for. However, car weights will not be 

acceptable for material to be passed through mixing plants. Trucks used to haul material 

being paid for by weight shall be weighed empty daily at such times as the RPR directs, 

and each truck shall bear a plainly legible identification mark. 

Measurement by 

Volume 

 Materials to be measured by volume in the hauling vehicle shall be hauled in approved 

vehicles and measured therein at the point of delivery. Vehicles for this purpose may be 

of any size or type acceptable for the materials hauled, provided that the body is of such 

shape that the actual contents may be readily and accurately determined. All vehicles 
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Term Description 

shall be loaded to at least their water level capacity, and all loads shall be leveled when 

the vehicles arrive at the point of delivery. 

Asphalt Material  Asphalt materials will be measured by the gallon (liter) or ton (kg). When measured by 

volume, such volumes will be measured at 60°F (16°C) or will be corrected to the 

volume at 60°F (16°C) using ASTM D1250 for asphalts. Net certified scale weights or 

weights based on certified volumes in the case of rail shipments will be used as a basis of 

measurement, subject to correction when asphalt material has been lost from the car or 

the distributor, wasted, or otherwise not incorporated in the work. When asphalt 

materials are shipped by truck or transport, net certified weights by volume, subject to 

correction for loss or foaming, will be used for computing quantities. 

Cement Cement will be measured by the ton (kg) or hundredweight (km). 

Structure Structures will be measured according to neat lines shown on the plans or as altered to fit 

field conditions. 

Timber Timber will be measured by the thousand feet board measure (MFBM) actually 

incorporated in the structure. Measurement will be based on nominal widths and 

thicknesses and the extreme length of each piece. 

Plates and Sheets   The thickness of plates and galvanized sheet used in the manufacture of corrugated metal 

pipe, metal plate pipe culverts and arches, and metal cribbing will be specified and 

measured in decimal fraction of inch. 

Miscellaneous Items When standard manufactured items are specified such as fence, wire, plates, rolled 

shapes, pipe conduit, etc., and these items are identified by gauge, unit weight, section 

dimensions, etc., such identification will be considered to be nominal weights or 

dimensions. Unless more stringently controlled by tolerances in cited specifications, 

manufacturing tolerances established by the industries involved will be accepted. 

Scales Scales must be tested for accuracy and serviced before use.  Scales for weighing 

materials which are required to be proportioned or measured and paid for by weight shall 

be furnished, erected, and maintained by the Contractor, or be certified permanently 

installed commercial scales. Platform scales shall be installed and maintained with the 

platform level and rigid bulkheads at each end. 

Scales shall be accurate within 0.5% of the correct weight throughout the range of use. 

The Contractor shall have the scales checked under the observation of the RPR before 

beginning work and at such other times as requested. The intervals shall be uniform in 

spacing throughout the graduated or marked length of the beam or dial and shall not 

exceed 0.1% of the nominal rated capacity of the scale, but not less than one pound (454 

grams). The use of spring balances will not be permitted. 

In the event inspection reveals the scales have been “overweighing” (indicating more 

than correct weight) they will be immediately adjusted.  All materials received 

subsequent to the last previous correct weighting-accuracy test will be reduced by the 

percentage of error in excess of 0.5%. 

In the event inspection reveals the scales have been under-weighing (indicating less than 

correct weight), they shall be immediately adjusted.  No additional payment to the 

Contractor will be allowed for materials previously weighed and recorded. 

Beams, dials, platforms, and other scale equipment shall be so arranged that the operator 

and the RPR can safely and conveniently view them. 
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Term Description 

Scale installations shall have available ten standard 50-pound (2.3 km) weights for 

testing the weighing equipment or suitable weights and devices for other approved 

equipment. 

All costs in connection with furnishing, installing, certifying, testing, and maintaining 

scales; for furnishing check weights and scale house; and for all other items specified in 

this subsection, for the weighing of materials for proportioning or payment, shall be 

included in the unit contract prices for the various items of the project.  

Rental Equipment   Rental of equipment will be measured by time in hours of actual working time and 

necessary traveling time of the equipment within the limits of the work. Special 

equipment ordered in connection with extra work will be measured as agreed in the 

change order or supplemental agreement authorizing such work as provided in paragraph 

90-05 Payment for Extra Work. 

Pay Quantities  When the estimated quantities for a specific portion of the work are designated as the pay 

quantities in the contract, they shall be the final quantities for which payment for such 

specific portion of the work will be made, unless the dimensions of said portions of the 

work shown on the plans are revised by the RPR. If revised dimensions result in an 

increase or decrease in the quantities of such work, the final quantities for payment will 

be revised in the amount represented by the authorized changes in the dimensions. 

90-02 Scope of payment. The Contractor shall receive and accept compensation provided for in the 

contract as full payment for furnishing all materials, for performing all work under the contract in a 

complete and acceptable manner, and for all risk, loss, damage, or expense of whatever character arising 

out of the nature of the work or the execution thereof, subject to the provisions of Section 70, paragraph 

70-18, No Waiver of Legal Rights. 

When the “basis of payment” subsection of a technical specification requires that the contract price (price 

bid) include compensation for certain work or material essential to the item, this same work or material 

will not also be measured for payment under any other contract item which may appear elsewhere in the 

contract, plans, or specifications. 

90-03 Compensation for altered quantities. When the accepted quantities of work vary from the 

quantities in the proposal, the Contractor shall accept as payment in full, so far as contract items are 

concerned, payment at the original contract price for the accepted quantities of work actually completed 

and accepted. No allowance, except as provided for in Section 40, paragraph 40-02, Alteration of Work 

and Quantities, will be made for any increased expense, loss of expected reimbursement, or loss of 

anticipated profits suffered or claimed by the Contractor which results directly from such alterations or 

indirectly from their own unbalanced allocation of overhead and profit among the contract items, or from 

any other cause. 

90-04 Payment for omitted items. As specified in Section 40, paragraph 40-03, Omitted Items, the RPR 

shall have the right to omit from the work (order nonperformance) any contract item, except major 

contract items, in the best interest of the Owner. 

Should the RPR omit or order nonperformance of a contract item or portion of such item from the work, 

the Contractor shall accept payment in full at the contract prices for any work actually completed and 

acceptable prior to the RPR’s order to omit or non-perform such contract item. 

Acceptable materials ordered by the Contractor or delivered on the work prior to the date of the RPR’s 

order will be paid for at the actual cost to the Contractor and shall thereupon become the property of the 

Owner. 
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In addition to the reimbursement hereinbefore provided, the Contractor shall be reimbursed for all actual 

costs incurred for the purpose of performing the omitted contract item prior to the date of the RPR’s 

order. Such additional costs incurred by the Contractor must be directly related to the deleted contract 

item and shall be supported by certified statements by the Contractor as to the nature the amount of such 

costs. 

90-05 Payment for extra work. Extra work, performed in accordance with Section 40, paragraph 40-04, 

Extra Work, will be paid for at the contract prices or agreed prices specified in the change order or 

supplemental agreement authorizing the extra work.  

90-06 Partial payments. Partial payments will be made to the Contractor at least once each month as the 

work progresses. Said payments will be based upon estimates, prepared by the RPR, of the value of the 

work performed and materials complete and in place, in accordance with the contract, plans, and 

specifications. Such partial payments may also include the delivered actual cost of those materials 

stockpiled and stored in accordance with paragraph 90-07, Payment for Materials on Hand. No partial 

payment will be made when the amount due to the Contractor since the last estimate amounts to less than 

five hundred dollars. 

a. From the total of the amount determined to be payable on a partial payment, 5 

percent of such total amount will be deducted and retained by the Owner for 

protection of the Owner’s interests. Unless otherwise instructed by the Owner, the 

amount retained by the Owner will be in effect until the final payment is made except 

as follows: 

(1) Contractor may request release of retainage on work that has been partially 

accepted by the Owner in accordance with Section 50-14. Contractor must provide a 

certified invoice to the RPR that supports the value of retainage held by the Owner 

for partially accepted work. 

(2) In lieu of retainage, the Contractor may exercise at its option the establishment of 

an escrow account per paragraph 90-08.   

b. The Contractor is required to pay all subcontractors for satisfactory performance of 

their contracts no later than 30 days after the Contractor has received a partial 

payment. Contractor must provide the Owner evidence of  prompt and full payment 

of retainage held by the prime Contractor to the subcontractor within 30 days after 

the subcontractor’s work is satisfactorily completed. A subcontractor’s work is 

satisfactorily completed when all the tasks called for in the subcontract have been 

accomplished and documented as required by the Owner. When the Owner has made 

an incremental acceptance of a portion of a prime contract, the work of a 

subcontractor covered by that acceptance is deemed to be satisfactorily completed. 

c. When at least 95% of the work has been completed to the satisfaction of the RPR, 

the RPR shall, at the Owner’s discretion and with the consent of the surety, prepare 

estimates of both the contract value and the cost of the remaining work to be done. 

The Owner may retain an amount not less than twice the contract value or estimated 

cost, whichever is greater, of the work remaining to be done. The remainder, less all 

previous payments and deductions, will then be certified for payment to the 

Contractor. 

It is understood and agreed that the Contractor shall not be entitled to demand or receive partial payment 

based on quantities of work in excess of those provided in the proposal or covered by approved change 

orders or supplemental agreements, except when such excess quantities have been determined by the RPR 

to be a part of the final quantity for the item of work in question. 
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No partial payment shall bind the Owner to the acceptance of any materials or work in place as to quality 

or quantity. All partial payments are subject to correction at the time of final payment as provided in 

paragraph 90-09, Acceptance and Final Payment. 

The Contractor shall deliver to the Owner a complete release of all claims for labor and material arising 

out of this contract before the final payment is made. If any subcontractor or supplier fails to furnish such 

a release in full, the Contractor may furnish a bond or other collateral satisfactory to the Owner to 

indemnify the Owner against any potential lien or other such claim. The bond or collateral shall include 

all costs, expenses, and attorney fees the Owner may be compelled to pay in discharging any such lien or 

claim. 

90-07 Payment for materials on hand. Partial payments may be made to the extent of the delivered cost 

of materials to be incorporated in the work, provided that such materials meet the requirements of the 

contract, plans, and specifications and are delivered to acceptable sites on the airport property or at other 

sites in the vicinity that are acceptable to the Owner. Such delivered costs of stored or stockpiled 

materials may be included in the next partial payment after the following conditions are met: 

a. The material has been stored or stockpiled in a manner acceptable to the RPR at or on an approved 

site. 

b. The Contractor has furnished the RPR with acceptable evidence of the quantity and quality of such 

stored or stockpiled materials. 

c. The Contractor has furnished the RPR with satisfactory evidence that the material and 

transportation costs have been paid. 

d. The Contractor has furnished the Owner legal title (free of liens or encumbrances of any kind) to 

the material stored or stockpiled. 

e. The Contractor has furnished the Owner evidence that the material stored or stockpiled is insured 

against loss by damage to or disappearance of such materials at any time prior to use in the work. 

It is understood and agreed that the transfer of title and the Owner’s payment for such stored or stockpiled 

materials shall in no way relieve the Contractor of their responsibility for furnishing and placing such 

materials in accordance with the requirements of the contract, plans, and specifications. 

In no case will the amount of partial payments for materials on hand exceed the contract price for such 

materials or the contract price for the contract item in which the material is intended to be used. 

No partial payment will be made for stored or stockpiled living or perishable plant materials. 

The Contractor shall bear all costs associated with the partial payment of stored or stockpiled materials in 

accordance with the provisions of this paragraph. 

90-08 Payment of withheld funds. At the Contractor’s option, if an Owner withholds retainage in 

accordance with the methods described in paragraph 90-06 Partial Payments, the Contractor may request 

that the Owner deposit the retainage into an escrow account. The Owner’s deposit of retainage into an 

escrow account is subject to the following conditions: 

a. The Contractor shall bear all expenses of establishing and maintaining an escrow account and 

escrow agreement acceptable to the Owner. 

b. The Contractor shall deposit to and maintain in such escrow only those securities or bank 

certificates of deposit as are acceptable to the Owner and having a value not less than the retainage that 

would otherwise be withheld from partial payment. 

c. The Contractor shall enter into an escrow agreement satisfactory to the Owner. 

d. The Contractor shall obtain the written consent of the surety to such agreement. 
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90-09 Acceptance and final payment. When the contract work has been accepted in accordance with the 

requirements of Section 50, paragraph 50-15, Final Acceptance, the RPR will prepare the final estimate of 

the items of work actually performed. The Contractor shall approve the RPR’s final estimate or advise the 

RPR of the Contractor’s objections to the final estimate which are based on disputes in measurements or 

computations of the final quantities to be paid under the contract as amended by change order or 

supplemental agreement. The Contractor and the RPR shall resolve all disputes (if any) in the 

measurement and computation of final quantities to be paid within 30 calendar days of the Contractor’s 

receipt of the RPR’s final estimate. If, after such 30-day period, a dispute still exists, the Contractor may 

approve the RPR’s estimate under protest of the quantities in dispute, and such disputed quantities shall 

be considered by the Owner as a claim in accordance with Section 50, paragraph 50-16, Claims for 

Adjustment and Disputes. 

After the Contractor has approved, or approved under protest, the RPR’s final estimate, and after the 

RPR’s receipt of the project closeout documentation required in paragraph 90-11, Contractor Final 

Project Documentation, final payment will be processed based on the entire sum, or the undisputed sum 

in case of approval under protest, determined to be due the Contractor less all previous payments and all 

amounts to be deducted under the provisions of the contract. All prior partial estimates and payments 

shall be subject to correction in the final estimate and payment. 

If the Contractor has filed a claim for additional compensation under the provisions of Section 50, 

paragraph 50-16, Claims for Adjustments and Disputes, or under the provisions of this paragraph, such 

claims will be considered by the Owner in accordance with local laws or ordinances. Upon final 

adjudication of such claims, any additional payment determined to be due the Contractor will be paid 

pursuant to a supplemental final estimate. 

90-10 Construction warranty. 

a. In addition to any other warranties in this contract, the Contractor warrants that work performed 

under this contract conforms to the contract requirements and is free of any defect in equipment, material, 

workmanship, or design furnished, or performed by the Contractor or any subcontractor or supplier at any 

tier.  

b. This warranty shall continue for a period of one year from the date of final acceptance of the work, 

except as noted.  If the Owner takes possession of any part of the work before final acceptance, this 

warranty shall continue for a period of one year from the date the Owner takes possession. However, this 

will not relieve the Contractor from corrective items required by the final acceptance of the project work. 

Light Emitting Diode emitting diode (LED) light fixtures with the exception of obstruction lighting, must 

be warranted by the manufacturer for a minimum of four (4) years after date of installation inclusive of all 

electronics. 

c. The Contractor shall remedy at the Contractor’s expense any failure to conform, or any defect.  In 

addition, the Contractor shall remedy at the Contractor’s expense any damage to Owner real or personal 

property, when that damage is the result of the Contractor’s failure to conform to contract requirements; 

or any defect of equipment, material, workmanship, or design furnished by the Contractor.  

d. The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. 

The Contractor’s warranty with respect to work repaired or replaced will run for one year from the date of 

repair or replacement. 

e. The Owner will notify the Contractor, in writing, within [   seven (7)   ] days after the 

discovery of any failure, defect, or damage.  

f. If the Contractor fails to remedy any failure, defect, or damage within [   14   ] days after receipt of 

notice, the Owner shall have the right to replace, repair, or otherwise remedy the failure, defect, or 

damage at the Contractor’s expense.  
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g. With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers 

for work performed and materials furnished under this contract, the Contractor shall: (1) Obtain all 

warranties that would be given in normal commercial practice; (2) Require all warranties to be executed, 

in writing, for the benefit of the Owner, as directed by the Owner, and (3) Enforce all warranties for the 

benefit of the Owner.  

h. This warranty shall not limit the Owner’s rights with respect to latent defects, gross mistakes, or 

fraud. 

90-11 Contractor Final Project Documentation. Approval of final payment to the Contractor is 

contingent upon completion and submittal of the items listed below. The final payment will not be 

approved until the RPR approves the Contractor’s final submittal. The Contractor shall:  

a. Provide two (2) copies of all manufacturers warranties specified for materials, equipment, and 

installations.  

b. Provide weekly payroll records (not previously received) from the general Contractor and all 

subcontractors. 

c. Complete final cleanup in accordance with Section 40, paragraph 40-08, Final Cleanup.  

d. Complete all punch list items identified during the Final Inspection.  

e. Provide complete release of all claims for labor and material arising out of the Contract. 

f. Provide a certified statement signed by the subcontractors, indicating actual amounts paid to the 

Disadvantaged Business Enterprise (DBE) subcontractors and/or suppliers associated with the project.  

g. When applicable per state requirements, return copies of sales tax completion forms. 

h. Manufacturer's certifications for all items incorporated in the work. 

i. All required record drawings, as-built drawings or as-constructed drawings. 

j. Project Operation and Maintenance (O&M) Manual(s). 

k. Security for Construction Warranty. 

l. Equipment commissioning documentation submitted, if required. 

END OF SECTION 90 
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Item C-105 Mobilization 

105-1 Description. This item of work shall consist of, but is not limited to, work and operations 
necessary for the movement of personnel, equipment, material and supplies to and from the project site 
for work on the project except as provided in the contract as separate pay items.  

105-2 Mobilization limit.   Mobilization shall be limited to 10 percent of the total project cost. 

105-3 Posted notices. Prior to commencement of construction activities, the Contractor must post the 
following documents  in a prominent and accessible place where they may be easily viewed by all 
employees of the prime Contractor and by all employees of subcontractors engaged by the prime 
Contractor: Equal Employment Opportunity (EEO) Poster “Equal Employment Opportunity is the Law” 
in accordance with the Office of Federal Contract Compliance Programs Executive Order 11246, as 
amended; Davis Bacon Wage Poster (WH 1321) - DOL “Notice to All Employees” Poster; and 
Applicable Davis-Bacon Wage Rate Determination.  These notices must remain posted until final 
acceptance of the work by the Owner. 

105-4 Engineer/RPR field office.  The Contractor shall provide dedicated space for the use of the field 
RPR and inspectors, as a field office for the duration of the project. This space shall be located 
conveniently near the construction and shall be separate from any space used by the Contractor. The 
Contractor shall furnish water, sanitary facilities, heat, air conditioning, and electricity in accordance with 
local building codes.    

METHOD OF MEASUREMENT 

105-5 Basis of measurement and payment. Based upon the contract lump sum price for “Mobilization” 
partial payments will be allowed as follows:  

a. With first pay request, 25%.  

b. When 25% or more of the original contract is earned, an additional 25%.  

c. When 50% or more of the original contract is earned, an additional 40%.  

d. After Final Inspection, Staging area clean-up and delivery of all Project Closeout materials as 
required by Section 90, paragraph 90-11, Contractor Final Project Documentation, the final 10%.    

BASIS OF PAYMENT 

105-6 Payment will be made under: 

 Item C-105  Mobilization   

REFERENCES 

The publications listed below form a part of this specification to the extent referenced. The publications 
are referred to within the text by the basic designation only. 



Office of Federal Contract Compliance Programs (OFCCP) 

Executive Order 11246, as amended 

EEOC-P/E-1 – Equal Employment Opportunity is the Law Poster 

United States Department of Labor, Wage and Hour Division (WHD) 

WH 1321 – Employee Rights under the Davis-Bacon Act Poster 

END OF ITEM C-105 
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TECHNICAL PROVISIONS 
 

SECTION 1 - GENERAL 
 
1.1. WORK UNDER THIS CONTRACT 
 
The Contract work shall provide for the design and construction of a hangar 100’x80’ 
or 100’x100’, or 120’x100’ and new concrete apron and access drive/parking.  The 
hangar shall be a pre-engineered all metal clear span building with a one piece 
hydraulic door.  The hangar shall be designed and constructed in accordance with the 
criteria, drawings, information and other data provided in these documents.  The 
hangar will be used to maintain and store aircraft.  The occupancy classification for the 
hangar be Group S-1. Group S-1 by definition is for Aircraft hangars where work is 
limited to exchange of parts and maintenance requiring no open flame or welding and 
helistops.    Material furnished and installed necessary for the completion of any of 
the work identified, which is not listed, noted or otherwise included, shall be 
considered incidental and required for the final approval of the work. 
 
1.2. ARCHITECTURAL AND PERMIT SERVICES 
 
The Contractor must employ an Architect or Engineer to prepare all necessary 
contract design calculations, documents and working drawings and obtain all state 
and local building permits pertaining to the work.  The Contractor is responsible for the 
preparation of documents, drawings and specifications for the design and construction 
of the pre-engineered timber post building.  The site and apron design has been 
provided in these plans and specifications.  Any information required for the design of 
the pre-engineered timber post building is the responsibility of the contractor and its 
design engineer/architect.  The Contractor’s Architect/Engineer shall certify to the 
conformance with the data provided and all pertinent Local, State and Federal 
statutes, codes, regulations, ordinances, and all other generally accepted professional 
and industry standards, specifications and guidelines in the development of a pre-
engineered timber post building.  The entire facility shall be ADA compliant.  The 
design shall include investigating the need for smoke and fire safety devices, such as 
but not limited to, smoke and carbon monoxide detectors, alarms, sprinkler system 
and fire extinguishers.    
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SECTION 2 - SITEWORK 
 
2.1 CONSTRUCTION SURVEY 
 
Contractor shall layout all areas of construction in conformance with the project 
drawings. 
 
2.2 DEMOLITION – Not Applicable  
 
2.3 UNCLASSIFIED EXCAVATION AND EMBANKMENT 

 
Contractor is responsible for all grading and excavation necessary to construct the 
building and necessary incidentals.  All areas to receive fill shall be accurately graded 
to the appropriate level, and shall be firmly compacted in accordance with quality 
standards. Excavation and Embankment will be paid for as a lump sum item. It is the 
responsibility of the Contractor to determine if additional earthwork must be brought in 
or excess material hauled away from the site. For the purposes of bidding, it may be 
assumed that any additional earthwork will be procured from somewhere on airport 
property, or extra soil may be disposed of on airport property. Topsoil shall be stripped 
prior to beginning grading activities and shall be spread to final project grades prior to 
seeding disturbed areas. Actual soil stockpile locations shall be coordinated with the 
Owner prior to beginning construction.  
 
The pay item for Unclassified Excavation and Embankment shall include the following: 
 

Stripping, stockpiling and respreading topsoil. 
 
All work on site, outside of the building pad, required to grade the site for 
drainage in accordance with the Grading Plans. 
 
Hauling in or hauling away soil from the site to meet grading shown in plans. 

     
 
2.3.1 PAVEMENT SUBGRADES 
 
The Itemized Proposal is separated into General Site Work, which includes the 
Driveway and grading outside building limits and Hangar, which includes all items 
inside the building limits and the aircraft approach apron.  All excavation outside of the 
building and apron will be paid for under the unit price for Unclassified Excavation.  All 
excavation required inside the building limits will be included in the General 
Construction Work under the hangar section, which includes, but is not limited to, the 
floor slab, foundations, building erection, and excavation for the building. 
 
All areas that shall receive floor fill or paving shall be accurately graded to the 
appropriate subgrade level, and shall be firmly compacted in accordance with quality 
standards. 
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2.3.2 FOOTINGS AND FOUNDATIONS 
 
Contractor shall provide excavation to firm bearing soil for all footings and foundations. 
 The contractor is required to design the foundation based on the building loads 
provided by the pre-engineered building that is to be supplied.  The contractor is 
responsible for providing a engineered set of foundation drawings to be submitted to 
the owner for review.  The contractor is responsible to receive their own Ohio State 
Design release for the foundation design. 
   
The foundation is considered to be inside the building limits and will be included in the 
General Construction Work pay item under the Hangar section, which includes, but is 
not limited to, the floor slab, foundations, building erection, and excavation for the 
building. 
 
2.3.3 UTILITIES 
 
Contractor is responsible to provide and/or coordinate new electric utility to the 
building.  The water will be run from the existing well to the terminal.  The water is a 
separate item paid under B10.  The floor drains will be considered a separate item and 
paid for under B7  The electrical connection is to be included under item B3 Electrical; 
the Heating and Ventilating is included in item B8.    
 
2.3.4 FINISH GRADING 
 
The finish grade is expected to be at least three inches of top soil, smooth rolled, with 
no aggregate greater than one inch, and ready for hydro seeding.  
 
2.3.5 SEEDING AND LANDSCAPING 
 

Seeding shall be by Contractor.  Landscaping shall be by Owner.  Seed mixture 
shall be used and applied in accordance with Ohio Department of Transportation 
Standard Specifications most current edition, Item 659.  All seed areas disrupted by 
the contractor’s operation outside the project limits shall be prepared and seeded in 
accordance with this item at no additional cost.  
 
SECTION 3 – Not Applicable 
 
SECTION 4 – Not Applicable 
 
SECTION 5 - CONCRETE WORK 
 
5.1 QUALITY STANDARDS 
 
All concrete used in this project shall be Portland Type I ready-mix concrete of certified 
mixed design.  Reinforcing steel shall conform to A.S.T.M. A615, Grade 60.  The design 
and placement of all concrete work shall be in accordance with the standards of the 
American Concrete Institute and the Concrete Reinforcing Steel Institute.  Concrete used 
for footings, foundations, walks and pedestrian door stoops and aprons shall have a 28 
day minimum compressive strength of 4000 psi.  Concrete used for the hangar floor and 
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the main hangar door aprons shall have a 28 day minimum compressive strength of 
5000 psi.  All exterior flatwork concrete shall have a minimum of 6% air entrainment.  All 
interior concrete flatwork and reinforced panels on the apron shall be reinforced with 
welded wire fabric.  All other concrete shall be reinforced in accordance with the 
requirements established during the design of the building. 
 
5.2 FOOTINGS AND FOUNDATIONS 
 
Foundations shall be designed in accordance with structural loads and the Ohio State 
Building Code, and shall be placed to a minimum depth of 36" below finish grade. 
 
5.2.1 HANGAR BUILDING FOUNDATION WALL 
 
Foundation wall shall be a minimum of 10" wide with two No. 4 rebars continuous.  
The foundation must be designed to suit the actual building loads for the building 
supplied by the contractor.  The foundation Design Release is the responsibility of the 
contractor prior to construction. The foundation is required to have a perimeter frost 
wall with a minimum of 2” foam board insulation on the interior of the frost wall.   
 
5.2.2 ELECTRIC HYDRAULIC DOOR FOUNDATION 
 
A separate independent foundation shall be provided for the electric hydraulic door in 
accordance with the door manufacturer’s requirements and local building conditions.  
Foundations must be sized for the actual door that is to be used for the building.   
 
5.2.3 COLUMN PIERS AND FOOTINGS 
 
Column piers and footings shall be designed by the Contractor and certified by a 
Professional Engineer registered in the State of Ohio.  The tops of column piers are to 
be at finished floor line. 
 
5.3 FLATWORK 
 
5.3.1 INTERIOR FLOOR 
 
5.3.1.1 Hangar Floor 
 
The Hangar floor shall be 6" thick over 6 inches of granular subbase over compacted 
subgrade, in accordance with the plans.  The floor slab shall be placed and screeded 
to true lines and grades, and float and trowel to a uniform surface.  Expansion joints, 
1/2" minimum, shall be provided in accordance with American Concrete Institute 
Standards specifically at junction with hangar door foundation, exterior approach 
aprons and building foundation.  All joints shall be prepared and sealed with a sealant 
compatible with the epoxy finish and installed in accordance with the epoxy and 
sealant manufacturer.   
 
The Hangar floor shall be sealed using an epoxy sealer, white or light gray in color as 
an alternate bid item.   
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 Products: Subject to compliance with requirements, provide one of the 
following: 

a. Benjamin Moore & Co.; Epoxy Coating, M40, 100% Solids Self-Leveling. 
b. DEVOE High Performance Coatings; DEVFLOOR 521TM , 100% solids Self-

Leveling 
c. The Sherwin-Williams Co.; Trafficote™ #105 (Smooth), 100% Solids Self-

Leveling 
 d. Approved Equal 
 
All interior concrete flatwork shall be sealed with a curing and hardening compound.  
Care shall be taken that the curing compound used is compatible with the epoxy 
sealer in the Hangar area.  A 4-mil thick polyethylene vapor barrier beneath all interior 
floor slabs shall be installed. The floor slabs are required to have a minimum of 2” 
foam board insulation to accommodate the radiant floor heat if awarded.  The floor 
slab shall have the appropriately sized and spaced PEX tubing as dictated by the 
radiant floor heating system design.  The tubing must be supported with per the 
manufactures recommendation during installation and installed under pressure to 
ensure no leaks develop during the installation of the PEX tubing or the concrete slab. 
          
 
5.3.2 AIRCRAFT APRON 
 
The aircraft apron concrete shall be 7 inches thick (Federal Aviation Admission (FAA) 
P-501 or ODOT 452 Non-Reinforced Concrete Pavement QC 1P over 6 inches of 
granular subbase (FAA P-209 or ODOT 304 Aggregate Base) over compacted 
subgrade.  The concrete shall be broom finished and cured with a high-quality curing 
compound.  Concrete joints, shall be provided in accordance with details found in the 
plans.  All joints shall be prepared and sealed with silicone sealant installed in 
accordance with the sealant manufacturer.   
 
5.3.3 OVERHEAD GARAGE DOOR 
 
A 6 inch concrete approach apron of sufficient length with the ends turned down a 
sufficient depth to resist frost movement.  Expansion joints, 1/2" minimum, shall be 
provided in accordance with American Concrete Institute Standards.   All joints shall 
be prepared and sealed with silicone sealant installed in accordance with the sealant 
manufacturer.  The door shall have a exterior keypad entry control as well as four (4) 
remote control fobs provided. 
 
5.3.4 PEDESTRIAN ENTRANCE DOORS 
 
An exterior stoop at each pedestrian door shall be constructed according to the 
drawings.  Concrete stoops shall be 7" thick, 4000 psi concrete.  Expansion joints, 1/2" 
minimum, shall be provided in accordance with American Concrete Institute 
Standards.  All joints shall be prepared and sealed with silicone sealant installed in 
accordance with the sealant manufacturer.  All pedestrian doors shall utilize the same 
key and have a keypad code entry system as well on the exterior.  
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SECTION 6 – Not Applicable 
 
SECTION 7 - PRE-ENGINEERED METAL BUILDING 
 
7.1  MANUFACTURER 
 
The metal building for the Hangar shall be a Clear Span type building, as designed, 
fabricated and supplied by a manufacturer who: 
 
7.1.1 EXPERIENCE 
 
Has at least five years experience as a metal building fabricator. 
 
7.1.2 MBMA MEMBER 
 
Is a member in good standing of the MBMA (Metal Building Manufacturer's 
Association). 
 
7.1.3 AISC FABRICATOR 
 
Is currently an AISC approved fabricator, Category MB. 
 
7.2 DRAWINGS 
 
7.2.1 BUILDING DIMENSIONS 
 
The building dimensions shall be as described in the plans and specifications. 
 
7.2.2 DRAWINGS 
 
Manufacturer shall furnish complete erection drawings for the proper identification and 
assembly of all building components.  These drawings will show anchor bolt settings, 
transverse cross-sections, sidewall, endwall and roof framing, flashing and sheeting, 
and accessory installation details. 
 
7.2.3 CERTIFICATIONS 
 
Standard drawings and design analysis shall bear the seal of a registered professional 
engineer upon request.  Manufacturer will specifically certify that the design is based 
upon the most recent MBMA Code of Standard Practice, and that all cold formed 
members are designed in accordance with the most recent AISC code. 
 
7.3 STRUCTURAL STEEL DESIGN 
 
7.3.1 STANDARDS 
 
The building manufacturer shall use standards, specifications, recommendations, 
findings and/or interpretations of professionally recognized groups such as AISC, AISI, 
AAMA, AWS, ASTM, MBMA, Federal Specification, and unpublished research by 
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MBMA as the basis for establishing design, drafting, fabrication, and quality criteria, 
practices, and tolerances.  For convenience, one or more sources may be referenced 
in a particular portion of these specifications.  In all instances, however, the 
manufacturer's design, drafting, fabrication and quality criteria, practices, and 
tolerances shall govern, unless specifically countermanded by the contract documents 
or these specifications. 
 
7.3.2 STRUCTURAL MILL SECTIONS OR WELDED UP PLATE SECTIONS 
 
Structural mill sections or welded up plate sections will generally be designed in 
accordance with AISC's "Specification for the Design, Fabrication, and Erection of 
Structural Steel for Buildings", most recent edition. 
 
7.3.3 COLD-FORMED STEEL STRUCTURAL MEMBERS 
 
Cold-formed steel structural members will generally be designed in accordance with 
AISI's "Specification for the Design of Coldformed Steel Structural Members", most 
recent edition. 
 
7.4 DESIGN LOADS 
 
Compliance will be met by adhering to the most recent edition of MBMA Code of 
Standard Practice, Ohio Building Code most recent edition, and the Intentional 
Building Code (IBC) International Building Code 2021. 
 
State, county, local, or other jurisdictional building ordinances adopting and enforcing 
the model codes, listed above, in their entirety, without significant revisions or changes 
in the direction of less seismic safety, shall also meet the requirements.  If the design 
loads allowed by the these standards are less than the following, the following loads 
will apply.  Live load 25 psf.  Wind load 80 mph.  Dead load will be actual load of the 
structure plus snow load. 
 
7.5 BASIC MATERIAL SPECIFICATIONS 
 
7.5.1 PRIMARY FRAMING STEEL 
 
7.5.1.1 STEEL FOR HOT ROLLED SHAPES 
 
Steel for hot rolled shapes shall conform to the requirements of ASTM Specification 
A-36, with minimum yield of 36, 42, or 50 psi. 
 
7.5.1.2 STEEL FOR BUILT-UP SECTIONS 
 
Steel for built-up sections shall generally conform to the physical requirements of 
ASTM D570, ASTM 572 or ASTM A36 as applicable, with minimum yield of 42,000, 
50,000, or 55,000 psi as indicated by the design requirements. 
 
7.5.1.3 STEEL FOR ENDWALL "C" SECTIONS 
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Steel for endwall "C" sections shall have a minimum yield of 55,000 psi. 
 
7.5.2 SECONDARY FRAMING STEEL 
 
Steel used to form purlins, girts, eave struts and "C" sections shall be comparable to 
the requirements of ASTM A607 Grade 55. Minimum yield shall be 55,000 psi. 
 
7.5.3 ROOF AND WALL PANEL MATERIAL: 
 
Wall panel material as specified shall be 26 gauge .(019 ordered minimum thickness) 
and the roof panel material as specified shall be 24 gauge (.023 ordered minimum 
thickness) galvalume® type, conforming to the requirements of ASTM A446 Grade E 
or Grade D. Minimum yield stress shall be 80 000 psi for Grade E and 50,000 psi for 
Grade D. 
 
7.6 STRUCTURAL FRAMING 
 
7.6.1 GENERAL 
 
7.6.1.1 FRAMING MEMBERS 
 
All framing members shall be shop fabricated for field bolted assembly.  The surfaces 
of the bolted connections shall be smooth and free from burrs or distortions.  All 
framing members, where necessary, shall carry an easily identifying mark. 
 
7.6.1.2 SHOP CONNECTIONS 
 
All shop connections shall be in accordance with the manufacturer's standard design 
practices as specified in paragraph 7.3.1.  Certification of welder qualifications will be 
furnished when required and specified in advance. 
 
7.6.2 PRIMARY FRAMING 
 
7.6.2.1 RIGID FRAME 
 
All rigid frames shall be welded, built-up "I" sections.  The columns and the rafters may 
be either uniform depth or tapered.  Flanges shall be connected to webs by means of a 
continuous fillet weld on one side. 
 
7.6.2.2 ENDWALL FRAMES 
 
All endwall roof beams and endwall columns shall be cold-formed "C" sections, 
mill-rolled sections, or built-up "I" sections depending on design requirements. 
 
7.6.2.3 PLATES, STIFFENERS, ETC. 
All base plates, splice plates, cap plates, and stiffeners shall be factory welded into 
place on the structural members. 
 
7.6.2.4 BOLT HOLES, ETC. 
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All base plates, splices and flanges shall be shop fabricated to include bolt connection 
holes. Webs shall be shop fabricated to include bracing holes. 
 
7.6.2.5 CONNECTIONS FOR SECONDARY STRUCTURAL MEMBERS 
 
Connections for secondary structural members (purlins and girts) shall be by means 
acceptable to the Metal Building Manufacturers Association, which includes welded 
clips or bolted connections. 
 
7.6.3 SECONDARY FRAMING 
 
7.6.3.1 PURLINS AND GIRTS 
 
Purlins and girts shall be cold-formed "Z" sections with stiffened flanges.  They shall 
be prepunched at the factory to provide for field bolting to the rigid frames.  They shall 
be simple or continuous span as required by design.  Connection bolts will install 
through the webs, not flanges.  Zees, if continuous, shall be fabricated with unequal 
width flanges to facilitate overlaps. Equal width flanges on overlapped zees will not be 
accepted. 
 
7.6.3.2 EAVE STRUTS 
 
Eave Struts shall be unequal flange cold-formed "C" sections. 
 
7.6.3.3 BASE ANGLE 
 
A base member will be supplied by which the base of the wall covering may be attached 
to the perimeter of the slab.  This member shall be secured to the concrete slab with 
ram-sets, expansion bolts, or equivalent anchors as shown on the drawings. 
 
7.6.4 BRACING 
 
7.6.4.1 DIAGONAL BRACING 
 
Diagonal bracing in the roof and sidewall shall be used to remove longitudinal loads 
(wind, crane, etc.) from the structure.  This bracing will be furnished to length and 
equipped with bevel washers and nuts at each end. It will consist of galvanized cable 
with suitable threaded end anchors.  If load requirements so dictate, bracing may be of 
structural angle and/or pipe, bolted in place. 
 
7.6.4.2 FLANGE BRACES 
 
The compression flange of all primary framing shall be braced laterally with angles 
connecting to the webs of purlins or girts so that the flange compressive stress is 
within allowable limits for any combination of loadings. 
 
7.6.4.3 SPECIAL BRACING 
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When diagonal bracing is not permitted in the sidewall, rigid frame type portal or fixed 
base columns will be used.  Wind bracing in the roof and/or walls need not be 
furnished where it can be shown that the diaphragm strength of the roof and/or wall 
covering is adequate to resist-the-applied wind forces. 
 
7.7 ROOFING AND WALL COVERING 
 
7.7.1 STANDING SEAM ROOF 
 
Standing seam roof shall be 24-gauge (.023 ordered minimum thickness) Grade "D" 
Galvalume steel.  Roof may be factory coated white or galvalume gray. 
 
7.7.2 PANEL COVERAGE 
 
Panel coverage will be 24".  Major ribs will be on 24" centers with ribs being a 
minimum depth of 3" below the Standing Seam interlock.  Panel flat will have minor 
ribs to minimize waviness. 
 
7.7.3 CONNECTION TO PURLINS 
 
Connection to purlins will be with an articulating clip that allows for expansion and 
contraction as well as compensating for any non-parallelism on the part of the purlin 
flange.  Clip base shall be 16-gauge minimum thickness. 
 
7.7.4 EAVE FASTENERS 
 
All eave fasteners shall be through a plate extending from the eave strut so that 
through fasteners are outside the building envelope.  All sheet butt laps shall be made 
with back-up plates and lap straps, off the purlin.  Peak connection will allow for 
expansion.  Panels will be pre-punched. 
 
7.7.5 SIDELAP OF THE STANDING SEAM 
 
Sidelap of the Standing Seam will be field roll formed in a double fold to form a 
Pittsburgh lockseam.  Panel mastic will be shop applied.  Simple interlocking sidelap 
or batten panels will not be accepted. 
 
7.7.6 INTERIOR LINER PANELS 
 
Interior liner panels shall be placed on all interior walls of the Hangar.  The panels 
shall be 26 gauge painted metal and 8'0" high from finished floor. 
 
7.8 MISCELLANEOUS MATERIAL SPECIFICATIONS 
 
7.8.1 FASTENERS 
 
7.8.1.1 STRUCTURAL BOLTS 
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All bolts used in frame splices and in connections of secondary framing to primary 
framing shall be zinc plated ASTM A307 or ASTM A325 as required by design.  Black 
bolts will not be accepted. 
 
7.8.1.2 FASTENERS FOR ROOF PANELS 
 
All panels shall be attached to the secondary framing members by means of 
self-drilling structural screws for roofs shall be carbon steel No. 12-14 x l" Hex washer 
head, cadmium or zinc plated, with or without painted head, assembled with EPDM 
washer.  These fasteners are applicable for use with fiberglass blanket insulation from 
0" to 6" thick.  All self-drilling sidelap screws are #14 x 7/8 with washer, regardless of 
structural screw length or metal type.  Thermal blocks to keep the specified 6 inch 
fiberglass blanket insulation from being compressed will be used. 
 
7.8.1.3 FASTENERS FOR WALL PANELS 
 
All "A” panels shall be attached to the secondary-framing members by means of 
self-drilling fasteners of stainless steel #12 x 1¼” with washers for fiberglass insulation 
3" to 6" thick. 
 
7.8.1.4 FASTENERS FOR WALL PANEL SIDELAPS 
 
Self-drilling *12 x 7/8 stainless steel screws with washers. 
 
7.8.1.5 BLIND FASTENERS 
 
All blind fasteners shall be 1/8" diameter, high strength aluminum pull rivet Type ADH. 
 
7.8.2 SEALANTS AND CLOSURES 
 
7.8.2.1 CLOSURE STRIPS 
 
The corrugations of the roof and wall panels shall be filled with solid or closed-cell, 
preformed rubber, neoprene or polyethylene closures along the eave, ridge and rake 
for weather tightness. 
 
7.8.2.2 STANDING SEAM SEALANT 
 
See Section 7.7. 
 
7.8.2.3 CAULK 
 
All gutter and downspout, rake flashing laps, ridge flashing laps, doors, windows, and 
louvers shall be sealed with white or burnished slate pigmented caulk or butyl rubber 
base. 
 
7.8.3 GUTTER, FLASHING AND DOWNSPOUTS 
 
7.8.3.1 GUTTERS AND FLASHING 
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All standard exterior gutters are 26 gauge galvalume steel, with painted finish in white 
or burnished slate. Standard rake flashing is 26 gauge galvalume steel, painted finish 
in white or burnished slate. In no case shall flashing be less than 26 gauge steel. 
Bottom of wall panels shall have sill flashing. Flashing shall be provided between the 
roofs of the Hangar and the Terminal in order to keep the joint watertight and secure. 
 
7.8.3.2 DOWNSPOUTS 
 
All downspouts shall be 26 gauge galvalume steel with color coordinated finish, 
rectangular in shape. 
 
7.9 PAINTING 
 
7.9.1 STRUCTURAL PAINTING 
 
7.9.1.1 STRUCTURAL STEEL 
 
All uncoated structural steel shall be cleaned of all foreign matter and loose scale in 
accordance with SSPC-2 and given a one-mil coat of gray or white oxide primer.  
Primer shall be applied by the use of airless handguns.  Primer generally meets or 
exceeds the performance requirements of Federal Specification TT-P-636D. 
 
7.9.1.2 LIGHT GAUGE STEEL MEMBERS 
 
Light gauge steel members shall be shot blasted and precoated with one coat of gray 
or white oxide primer.  Some hand sprayed shop touch-up may be employed. 
 
7.9.1.3 TOUCH-UP OR FIELD PAINTING 
 
Abrasions caused by handling after painting are to be expected.  Primer shall be 
furnished to touch-up or field painting. 
 
7.9.2 PAINTED STEEL PANELS 
 
7.9.2.1 BASE METAL 
 
Base metal shall be 26 gauge galvalume steel (ordered thickness .019 minimum). 
 
7.9.2.2 PRIME COAT 
 
The base metal shall be pre-treated and then primed with an epoxy type primer for 
superior adhesion and superior resistance to corrosion. 
 
7.9.2.3 EXTERIOR COAT 
 
7.9.2.3.1 SALT SPRAY RESISTANCE 
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Immediately after removal from cabinet, the coating shall receive a rating of 8, few 
pinpoint or #8 sized blisters, as determined by ASTM D714 and a rating of 10 1/16 
inch failure at scribe as determined by ASTM D1654, when tested for a minimum of 
1000 hours in accordance with ASTM B117. 
 
7.9.2.3.2 ABRASION RESISTANCE 
 
When subjected to the falling sand test in accordance with ASTM D968, the coating 
system shall withstand a minimum of 30 liters of sand before the appearance of base 
metal.  The Taber Wear Factor shall be 100.0 or less when tested for 250 cycles on 
the Taber CS-10 Calibrase Wheel, 500 gram load. 
 
7.9.2.3.3 HARDNESS 
 
The paint film shall have a minimum paint hardness of F-2H using "Eagle Turquoise" 
drawing pencils. 
 
7.9.2.3.4 GLOSS 
 
The gloss reading shall be 20-35 units on a 60* Gardner gloss - meter for pleasing 
appearance and reflectivity. 
 
7.9.2.3.5 IMPACT RESISTANCE 
 
Factory painted sheet shall withstand direct and reverse impact in accordance with 
ASTM D2794 equal to 1.5 times metal thickness in mils, expressed in inch-pounds, with 
no loss of adhesion. 
 
7.9.2.3.6 PAINTED PANEL WARRANTY 
 
Vertical panels shall be conditionally guaranteed for 10 years.  Horizontal panels shall 
be conditionally guaranteed for 5 years 
 
7.9.2.3.7 COLOR 
 
Exterior paint color to be selected by Sponsor from manufacturer’s standard color 
charts.  It is expected to be gray. 
 
7.9.2.4 INTERIOR FINISH 
 
The interior liner panel is to be 26 gauge painted metal, 8'-0" high on all walls and the 
rolling door.  The finish shall be a white or parchment top coat over epoxy primer or an 
epoxy base coat, white or parchment, with a clear polyester top coat.  All red iron in 
the Hangar is to be painted white or gray. 
 
7.10 ERECTION AND INSTALLATION 
 
The erection of the metal building and the installation of accessories shall be 
performed in accordance with erection drawings by a qualified erector using proper 



TP-14 

tools and equipment.  In additional, erection practices shall conform to Section 5, 
MBMA "Code of Standard Practices".  There shall be no field modifications to primary 
structural members except as authorized and specified by the manufacturer. 
 
7.11 BUILDING ANCHORAGE AND FOUNDATIONS 
 
The building anchor bolts shall be designed to resist the maximum column reactions 
resulting from the specified combinations of loadings.  These designs and sizes shall 
be specified by the manufacturer.  Anchor bolts will be supplied by the Contractor and 
NOT the manufacturer. 
 
Foundations shall be adequately designed by a qualified foundation engineer to 
support the building reactions and other loads which may be imposed by the building 
use. The design shall be based on the specific soil conditions of the building site.  The 
foundation engineer shall be retained by other than the manufacturer.  The 
manufacturer assumes no responsibility for the integrity of the foundation. 
 
SECTION 8 - INSULATION 
 
8.1 PERFORMANCE STANDARDS 
 
The insulation and weather seal of the building envelope shall be designed and 
erected in accordance with the "Indiana Energy Conservation Rules and Regulations 
for New Building Construction" as approved by the Indiana Department of Fire and 
Building Services. 
 
8.2 QUALITY STANDARDS 
 
Where specified WMP10 (white, reinforced, vinyl) faced insulation shall be installed in 
continuous lengths across the building, and side edges shall be carefully lapped and 
stapled to insure a continuous vapor barrier. The facing on all insulation shall carry a 
UL-25 flame spread rating as certified by Underwriters Laboratories. 
 
Fiberglass insulation facings shall be laminated on one side with the facing as shown 
in  
chart below: 
 

FACING WMP-10 
Color White 
Flame Spread* 25 
Perm Rating 1.3 
Surface Temp. Min. 0 F 

*NOTE: The numerical flame spread rating is not intended to reflect hazards presented by this or any other 
material under actual fire conditions. 
 
Rigid Foam Thermal Blocks are cut from high density extruded polystyrene board 
stock, having an UL-25 flame spread rating. 
 
8.3 ROOF INSULATION 
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Provide and install 6" thick WMP10 faced, 0.6# density glass fiber insulation beneath 
the entire metal roof R=19. Refer to plans for additional information. 
 
8.4 WALL INSULATION 
 
Provide and install 6" thick WMP10 faced, 0.6# density glass fiber insulation behind all 
exterior metals walls R=19. 
 
8.5 PERIMETER INSULATION 
 
Provide and install 2" thick x (Depth of frost wall) deep rigid polystyrene insulation 
along the foundation perimeter. 
 
8.6 PARTITION INSULATION 
 
Not Applicable 
 
8.7 MASONRY INSULATION 
 
Not Applicable 
 
SECTION 9 – DOORS AND WINDOWS 
 
9.1 QUALITY STANDARDS 
 
Provide and install doors and frames as called for in the schedules. Doors shall be 
installed in accordance with the manufacturer’s instructions and shall be plumb, 
anchored, and wedged to operate smoothly without binding. 
 
9.2 STEEL DOORS AND FRAMES 
 
Doors leaves shall be 1-3/4" thick with minimum 18 gauge painted steel face sheets, 
reinforced for all hardware and insulated with a Kraft honeycomb core or approved 
equal.  Frames shall be 16 gauge painted steel, with mitered corners and reinforced 
for all hardware.  Hinges shall be 4-1/2 x 4-1/2" full mortise ball bearing action primed 
steel, 1-1/2 pair per door leaf.  All exterior doors shall be fully weather stripped and 
shall be supplied with thresholds and closures.  Glazing for vision lights shall be 1/4" 
clear safety glass.  The pedestrian door nearest to the aircraft door shall have a 
window.  All doors and frames shall carry a U.L. approved label.  Exterior doors shall 
be pre-cut for Best Lock Sets or approved equal. 
 
9.3 OVERHEAD DOORS 
 
Overhead doors shall be 24 gauge factory enameled section steel type complete with 
torsion spring counterbalance and two glass lights.  The perimeter of the door shall be 
fully weather stripped. Sizes and locations of doors to be as shown on Plan Sheet. 
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The overhead door supplied shall provide a 12 foot wide by 12 foot high clear opening 
when in the full open position.  The door shall be 1 5/8” thick, with insulation sandwiched 
between galvanized steel panels.  Overhead door support framing shall be designed to 
resist applicable wind loads and shall consist of channel jambs with a structural header 
at the top of the opening.  The door shall be raised in the vertical direction only.  The 
door tracks shall continue strait up the wall and curve at the rafter height to not interfere 
with the hangar clear space.  Twenty-six gauge galvanized steel flashings, color 
coordinated, shall be provided to conceal panel edges around the opening unless 
otherwise specified. 
 
9.4 ONE PIECE HYDRAULIC AIRCRAFT DOOR 
 

Provide an electrical horizontal one piece hydraulic aircraft door that conforms to the 
following criteria: 

A. The manufacture shall be Higher Power Hydraulic Doors, Inc., 1400 Territorial 
Rd Benton Harbor, MI 49022 269-927-8990 Fax 269-927-1400 or approved 
equal. 

B. Clear Width; Per Plans 

C. Clear height: Per Plans 

D. Drive system: Hydraulic Drive 

E. Lift Type: 2 hydraulic rams, one on each side 

F. Truss: external 

G. Power Requirements: per manufacturers recommendation  

H. Latches: Auto Locking/self latching 

I. Limit switches: Automatic stop and start sensors.   

J. Hangar door shall be designed to the same loading requirements for live, dead 
and wind loads as the hangar building.  

K. Door shall be engineered to resist all anticipated loads without sagging, bowing 
or conflicting with its smooth and efficient operation.  

L. Design shall be furnished, approved and sealed by a professional engineer 
registered in the state where the project is located  

M. Building header shall be designed to accommodate horizontal and vertical 
building deflections to support the door in all positions (with the proper lateral 
bracing).  
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N. Building's door columns shall be framed of the proper design and size to 
reinforce the opening (with lateral bracing) and to carry all loads and vibrations 
imposed thereon.  

O. Hangar door should have solid footing with sill directly underneath the door 
frame and extending outward from the door to provide a base for the door's 
weather seal. This also prevents flow of water into, or under, the door 
installation.   

P. The finished floor of the building should be designed to prevent flow of water 
under the door installation. Sills shall have a slight slope outward of the hangar 
door to prevent water flow under the door installation   

Q. The hangar door shall be insulated. 

 
9.5 ALUMINUM FRAMED WINDOWS 
 

A. Aluminum Windows:  The west and east sides of the hangar shall have 3 
windows on each side.  The fixed windows will be evenly spaced on the sides. 
 The windows shall be 4 feet tall and 5 feet wide.  The bottom of the windows 
shall be approximately 20 feet above the finished floor.  Contractor to adjust 
locations as needed to avoid structural steel. Metal building system 
manufacturer's standard, with self-flashing mounting fins, and as follows: 

1. Type, Performance Class, and Performance Grade:  Comply with 
AAMA/NWWDA 101/I.S.2 and as follows: 
a. Fixed Units: F-C30. 

2. Aluminum Extrusions:  ASTM B 221 (ASTM B 221M), alloy and temper 
recommended by manufacturer for strength, corrosion resistance, and 
application of required finish, but not less than 0.062-inch (1.6-mm) 
thickness at any location for main frame and sash members. 

 
3. Mullions:  Between adjacent windows, fabricated of extruded aluminum 

matching finish of window units. 
 

4. Fasteners, Anchors, and Clips:  Aluminum, nonmagnetic stainless steel, 
or other noncorrosive material, compatible with aluminum window 
members, trim, hardware, anchors, and other components of window 
units.  Fasteners shall not be exposed, except for attaching hardware. 

a. Reinforcement:  Where fasteners screw-anchor into aluminum less 
than 0.125 inch (3.2 mm) thick, reinforce interior with aluminum or 
nonmagnetic stainless steel to receive screw threads, or provide 
standard, noncorrosive, pressed-in, splined grommet nuts. 
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5. Hardware:  Manufacturer's standard; of aluminum, stainless steel, die-
cast steel, malleable iron, or bronze; including the following: 

a. Windows are fixed. 

 
6. Baked-Enamel Finish:  AA-C12C42R1x (Chemical Finish:  cleaned with 

inhibited chemicals; Chemical Finish:  acid-chromate-fluoride-phosphate 
conversion coating as specified below).  Apply baked enamel complying 
with paint manufacturer's written instructions for cleaning, conversion 
coating, and painting. 

1) Color:  As selected by owner from manufacturer's full range. 

B. Glazing: 
1. Insulating Glass:  Units complying with ASTM E 774 for Class CBA units 

and consisting of the interior lites of 2.5-mm-thick clear float glass and 
the exterior lite Tinted Float Glass:  ASTM C 1036, Type I, Class 2, 
Quality-Q3, 3 mm thick, As selected by owner from manufacturer's full 
range, separated by a dehydrated air space, with a total overall unit 
thickness of 7/16 inch (11 mm).  Seal with manufacturer's standard 
sealant. 

2. Glazing Stops:  Screw-applied or snap-on glazing stops coordinated with 
Division 8 Section "Glazing" and glazing system indicated.  Match 
material and finish of window frames. 

 
3. Factory-Glazed Fabrication:  Glaze window units in the factory to 

greatest extent possible and practical for applications indicated.   
 

 
 

SECTION 10  – Not Applicable 
 
 
 
SECTION 11 - PLUMBING 
 
11.1 PERFORMANCE STANDARDS 
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Design and install all plumbing items per the International Plumbing Code and all 
other applicable Federal, State and Local codes.  The contractor is to complete the 
plumbing design based on the selected equipment or approved equals.  Like 
substitutions are allowable.  Shop drawings, colors and materials are to be submitted 
to the owner for selection.  At a minimum the contractor shall supply and install the 
following:  

1. Floor drains to be capped for future use. 

2. 1 – standard hose bib mount on the interior of the hangar protected by flange 
mounted to floor two bollards.     

3. All necessary piping, grounding, venting, and incidentals for a functional 
system.   

 
11.2 EXTERIOR 
 
See section for 2.3.3 UTILITIES for utility connections 
 
 
SECTION 12 – HEATING AND VENTILATION 
 
12.1 PERFORMANCE STANDARDS 
 
The design and assembly of the building heating and ventilating systems shall be in full 
accordance with the "International Energy Conservation Code (IECC)" as approved by 
the Ohio Board of Building Standards. 
 
12.2 QUALITY STANDARDS 
 
The installation of all equipment shall be in accordance with the ASHRAE Guide and 
Handbook of Fundamentals, as published by the American Society of Heating, 
Refrigeration and Air Conditioning Engineers. 
 
12.3 HANGAR HEATING 
 
The contractor is to design and provide a propane radiant floor heating system to meet 
or exceed all applicable energy codes that can maintain the hangar ambient air 
temperature at up to 75 degrees Fahrenheit from October to April.  The radiant system 
include an propane boiler, manifold for at least two zones, circulating pump, glycol 
solution, and all necessary incidentals for a functioning system.      
 
As an alternate item for each hangar size, the contractor shall provide pricing to 
eliminate the entire radiant floor heating system and install tube style propane radiant 
heaters suspended from the roof structure.  This system shall be designed to meet the 
same temperature. 
 
 
12.4 HANGAR AIR CIRCULATION 
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The hangar overhead fan shall be a 14’ diameter model Basic6 by Big Ass Fans or an 
owner approved equal capable of the same performance with wall mounted speed 
control. 
 
 
SECTION 13 – ELECTRICAL 
 
13.1 PERFORMANCE STANDARDS 

Design and install all electrical items per the National Electric Code and all other 
applicable Federal, State and Local codes.  The contractor is to complete the electrical 
design based on the selected equipment or approved equals.  Like substitutions are 
allowable.  Shop drawings, colors and materials are to be submitted to the owner for 
selection.  At a minimum the contractor shall supply and install the following:  

1. 1 - 200 Amp. Sub-panel or larger pending final load designed by contractor. 

2. 20 - overhead LED lights Stingray 6XL Clear 48” lights. 

3. 9 - GFI duplex outlets 

4. 5 – Exterior wall pack LED lights with photocell controls for low and motion 
control for the fixture to step up to 100% illumination. 

5. 1 – Circulating pump radiant floor heat, and all equipment required for a fully 
functioning system.    

6. All necessary wiring, grounding, conduit, and incidentals for a functional 
system.   

 
13.2 SIGNAL 
 
No telephone line shall be provided to the Hangar. 
 
13.3 POWER 
 
Shall be in accordance with the plans. 
 
SECTION 14   – Not Applicable 
 
 
 
 

END OF TECHNICAL PROVISIONS 



 
 

SPECIAL PROVISIONS 
 
 



 

CONSTRUCTION CONTRACT. 
 

Under Article VI Payment Procedures paragraph 6.1 Partial Payments, the day for the Engineer to receive 
the Contractor’s application for payment is the first Monday of each month. 

 
 
GENERAL PROVISIONS. 
 
10-53   SUBSTANTIAL COMPLETION. 
 

Add the following new definition: 
 

10-66 SUBSTANTIAL COMPLETION.  "Substantial Completion" refers to the date when the 
construction of a structure is sufficiently completed, in accordance with the plans and specifications, 
as modified by any complete change orders agreed to by the parties, so that it can be used for which 
it was intended. 

 
 
 
20-02 PREQUALIFICATION OF BIDDERS. 
 
Add the following: 
 

Any successful Bidder on Municipal, Township, County or State work in the State of Ohio, whose 
official address and/or place of business is outside the State of Ohio, must register with the Ohio State 
Department of Revenue and make arrangements for payment of State Gross or Adjusted Gross 
Income Tax.  Satisfactory evidence of the registration must be submitted to the Owner prior to receipt 
of any progress payment. 

 
 
20-05 INTERPRETATION OF ESTIMATED PROPOSAL QUANTITIES. 
 

Add the following:  
 

Work necessary for the completion of the project, which is not included as a contract item in the 
itemized proposal, shall be considered incidental and will not be paid for directly but shall be spread 
over other contract items. 

 
 
20-07 PREPARATION OF PROPOSAL. 
 

Replace with the following: 
   

20-07 PREPARATION OF PROPOSAL. The bidder shall submit his/her proposal on the forms 
furnished by the owner.  All blank spaces in the proposal forms must be correctly filled in where 
indicated for each and every item for which a quantity is given.  The bidder shall state the price 
(written in ink or typed) for which he proposes to do each pay item furnished in the proposal. 
 
The bidder shall sign his/her proposal correctly and in ink.  If the proposal is made by an individual, 
his/her name and post office address must be shown.  If made by a partnership, the name and post 
office address of each member of the partnership must be shown.  If made by a corporation, the 
person signing the proposal shall give the name of the state under the laws of which the corporation 
was chartered and the name, titles, and business address of the president, secretary, and the 
treasurer.  Anyone signing a proposal as an agent shall file evidence of his/her authority to do so 
and that the signature is binding upon the firm or corporation. 
 



 

Attention of the Bidders is called to the fact that governmental units are exempt from the Indiana Gross 
Tax (i.e., sales and use tax).  All materials incorporated as a material or integral part of construction 
work for the State, County, Township, Municipality, its agencies and instrumentalities are exempt from 
this tax.  The authorized person will furnish upon request to the successful Bidder any needed 
information for purposes of filling out the Exemption Certificate form. 
 
Owner is also exempt from Federal Excise Tax.  The federal register number will be furnished to the 
successful Bidder upon request. 

 
 
40-02 ALTERATION OF WORK AND QUANTITIES. 
 

Replace with the following: 
 

40-02 ALTERATION OF WORK AND QUANTITIES.  The owner reserves and shall have the right 
to make such alterations in the work as may be necessary or desirable to complete the work originally 
intended in an acceptable manner. No change order shall be issued, which, in the aggregate, would 
exceed 20 percent of the original amount set forth in the Contract.  Alterations which do not exceed 
the 20 percent limitation shall not invalidate the contract nor release the surety, and the Contractor 
agrees to accept payment for such alterations as if the altered work had been a part of the original 
contract.  These alterations which are for work within the general scope of the contract shall be covered 
by "Change Orders" issued by the engineer.  Change orders for altered work shall include extensions 
of contract time where, in the Engineer's opinion, such extensions are commensurate with the amount 
and difficulty of added work. 

 
 
 
50-03 COORDINATION OF CONTRACT, PLANS, AND SPECIFICATIONS. 
 

Add the following: 
 

Shop drawings shall govern all details of the work taking precedence over all other drawings. 
 
 

50-04 COOPERATION OF CONTRACTOR. 
 

Add the following: 
 

The Contractor shall be responsible for keeping a legible and accurate field set of "Record" drawings.  
These drawings shall be submitted to the Engineer upon completion of the project. 
 

 
50-12 MAINTENANCE DURING CONSTRUCTION. 
 

Add the following: 
 

The Contractor shall supply all temporary heat and light at his own expense for such periods of time 
and to maintain such temperature or light as is required for the proper protection and execution of the 
work. 

 
 
60-01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. 
 

Add the following: 
 



 

The Contractor shall furnish airport lighting equipment that conforms to the requirements of cited 
materials specifications.  In addition, where an FAA specification for airport lighting equipment is 
cited in the plans or specifications, the Contractor shall furnish such equipment that is: 
 
 a.  Listed in FAA Advisory Circular (AC) 150/5345-53, Airport Lighting Equipment 
Certification Program, that is in effect on the date of advertisement; and, 
 
 b.  Produced by the manufacturer qualified (by FAA) to produce such specified and listed 
equipment.  The airport lighting equipment required for this contract is to be furnished by the contractor 
in accordance with the requirements of this subsection, and as listed on the plans, specifications and/or 
in the special provisions.  All lighting equipment shall be stamped or tagged with the appropriate FAA 
identification number. 

 
The Contractor shall, at his own expense, prior to the manufacture or fabrication of any materials which 
he is to furnish and which are not built from detailed designs shown in the contract documents, submit 
for the approval of the Engineer, three (3) complete sets of detailed drawings of such material.  These 
drawings shall be accurate and distinct and shall give all working dimensions, kinds of material to be 
used, kinds of machine work, finish to be applied and all like information.  One (1) set of drawings 
furnished by the Contractor will be returned after approval by the Engineer.  If required by the Engineer, 
the drawings shall be revised and three (3) sets of revised drawings shall be furnished until the 
approval of the Engineer has been obtained.  The approval of the submitted drawings shall not be 
interpreted in any way to classify any particular work for payment. 
 
If shop drawings show variations from the work required by the contract, because of standard shop 
practice or other similar reasons, the Contractor shall make specific mention of such variation in his 
letter of transmittal in order that, if acceptable, suitable action may be taken by the engineer for proper 
price adjustment; otherwise,  the Contractor will not be relieved of his responsibility for executing the 
work in accordance with the contract even though such shop drawings are approved by the Engineer. 
 
The approval of such drawings by the Engineer relate only to the requirements for strength and detail 
and such approval will not relieve the contractor from responsibility for errors, or responsibility for the 
adequacy or safety or falsework, cofferdams, or other temporary work.  Authorized alterations will be 
endorsed on approval plans or shown on supplementary sheets.  Any work done or material ordered 
prior to the approval of such plans and drawings shall be at the Contractor's risk. 
 
When detailed plans are required, they shall be submitted to the Engineer for approval.  They shall be 
signed by and bear the seal of a Registered Professional Engineer. 
 
Only shop drawings officially stamped as approved by the Engineer will be permitted for use during 
construction. 

 
 
60-06 STORAGE OF MATERIALS. 
 

Add the following: 
 

No shanties, garages, buildings for storage of materials, or any other purpose shall be erected on land 
owned or leased by the Owner, unless a permit in writing is secured from the owner, allowing their 
construction.  Should permission be asked and granted, the Contractor must comply with all local 
regulations regarding the construction and maintenance of such buildings. 

 
Shipments of materials to be used by the Contractor or any subcontractor shall be delivered to the job 
site only during regular working hours.  All shipments and shipping papers shall be addressed and 
consigned to the Contractor. Under no circumstances shall shipments be delivered to or in care of the 
owner or his representatives. 
 



 

The Owner shall not be responsible for the loss of, or the security of, the materials, tools or equipment 
of the Contractor or subcontractors. 

 
 
70-02 PERMITS, LICENSES, AND TAXES. 
 

Add the following: 
 

The Contractor will be required to furnish a certificate from the Indiana State Industrial Board as 
evidence that he has complied with the provisions of the "Indiana Workmen's Compensation Act", and 
also the "Indiana Workmen's Occupational Diseases Act", Chapter 69 of the Acts of the Indiana 
General Assembly, 1937. 
 
If the Contractor is a foreign (out of State) corporation, he shall be required to furnish a certificate from 
the Secretary of the State of Indiana showing that the corporation is registered and authorized to 
transact business in the State of Indiana, as required by the Indiana General Corporation Act as stated 
therein and expressed in the Attorney General's Opinion #2, dated January 13, 1958. 

 
 
 
70-06 SANITARY, HEALTH, AND SAFETY PROVISIONS. 
 

Add the following: 
 

The Contractor shall be responsible for all obligations prescribed as employer obligations 
under Chapter XVII of Title 29, Code of Federal Regulations, Part 1926, otherwise known 
as "Safety and Health Regulations for Construction." 
 
The Contractor shall also be responsible for all obligations under 29 CFR Part 1926 
Occupational Safety and Health Standards, as part of the Contract Documents. 
 
The Contractor shall provide sanitary facilities for employees at the construction areas.  No airport 
facilities will be used. 

 
All employees of the Contractor shall be of a legal age as set out in the Federal, State or local Statutes 
(whichever is binding).  Only those persons associated with the construction of said project will be 
permitted on the construction site.  No under age persons will be allowed on site under any 
circumstances.  The Engineer shall have the authority to ask these persons to leave the site. 

 
 
70-10 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. 
 

Add the following: 
 

All debris deposited on any active aircraft operation pavement due to construction activities shall be 
removed immediately.  Methods for removal of large debris such as gravel, dirt clods, concrete pieces, 
material containers, etc., shall be subject to the approval of the Engineer.  Dust control for debris shall 
be performed with hand tools and self-propelled truck-type vacuum cleaners as approved by the 
Engineer. 

 
 
70-19 ENVIRONMENTAL PROTECTION. 
 

Add the following: 
 



 

To minimize the adverse environmental effects of construction operations, the following restrictions will 
be placed upon the Contractor's carrying out the work: 
 

a.  All drilling apparatus which may be necessary to carry out the work will be equipped with 
dust controlling systems. 
 
b.  Minimum areas of land will be exposed for minimum lengths of time reasonably necessary 
to carry out the construction processes. 
 
c.  Temporary mulch, with our without seeding, will be used on disturbed earth areas. 
 
d.  The use of water sprinkler trucks may be required during certain periods if reasonably 
necessary to control the amount of dust raised during the earthwork items. 
 
e.  Application rates of herbicides will be restricted to recommended dosages. 
 
f.  Construction materials will be covered when not in use to protect the materials from the 
natural elements, and to protect the surrounding areas from pollution by escape of the 
materials. 
 
g.  Application equipment and empty containers will not be rinsed or discharged in a place or 
manner so as to pollute natural or underground water channels or flows. 
 
h.  Bituminous mixing plants will be equipped with a dust collector, which will waste or 
uniformly return to the hot elevator, all or any part of the material so collected. 
 
i.  Construction operations may be delayed until climate and wind conditions will reasonably 
dissipate or inhibit the potential pollutants in a manner satisfactory to the Engineer. 
 
j.  Appropriate gradients will be selected for backslopes and channels and proper provision of 
berms, drainage features, soil stabilization, pavement, and turf will be made to control or 
prevent erosion due to wind or water. 
 
k.  Construction of berms, dikes, dams, drains and sediment basins, or use of fiber mats, 
woven plastic filter cloths, gravel, mulches, quick growing grasses, sod, bituminous spray, and 
other erosion control devices will be required where necessary to reasonably insure that soil 
erosion that might cause water pollution is kept to a minimum. 
 
l.  The Contractor will be required to submit to the Engineer for acceptance, schedules for 
accomplishment of temporary erosion and pollution control work.  The Contractor will also be 
required to submit for acceptance by the Engineer, his proposed method of operation for 
control of erosion on construction or haul roads and borrow pits, and his plan for disposal of 
waste materials or erosion control details for other potential sources of pollution. 
 
m.  The Contractor will be required to complete all permanent erosion control features at the 
earliest practicable time. 
 
n.  Temporary pollution control features and measures will be used to correct unforeseen 
conditions that occur during construction or those that are needed prior to completion of the 
permanent measures. 
 
o.  The surface area of erodible earth material to be exposed by clearing and grubbing, 
excavation, or borrow and fill shall be limited to reasonable areas. 
 



 

p.  Temporary bridges over surface watercourses will be required wherever crossings would 
otherwise adversely affect sediment levels and an appreciable number of watercourse 
crossings are necessary. 
 
q.  All waterways will be promptly cleared by the Contractor of falsework, piling, debris, or 
other obstructions placed during construction work and not a part of the finished work. 
 
r.  Water from aggregate washing or other operations containing sediment will be treated by 
filtration, a settling basin or other means sufficient to reduce the sediment content to not more 
than that of the waterway into which the water will be discharged. 
 
s.  Pollutants, such as fuels, lubricants, bitumens, raw sewage, and other harmful materials 
will not be discharged into or near surface waterways or into natural or manmade channels 
leading thereto.  Wash water or waste from concrete mixing or curing operations will not be 
allowed to enter the waterways. 
 
t.  Controls to minimize dust, erosion and sedimentation will be instituted as required by the 
guidelines set forth in the Federal Aviation Administration Circulars 150/5370-10, "Item P-156 
Temporary Air and Water Pollution, Soil Erosion, and Siltation Control", and 150/5370-7 
"Airport Construction Controls to Prevent Air and Water Pollution". 
 
u.  Runway closure conditions will be kept to a minimum in an effort to minimize inconvenience 
to users of the Airport. 

 
The erosion control features installed by the Contractor will be acceptably maintained by the Contractor 
during the time that construction work is being done.  The Owner reserves the right to employ outside 
assistance to provide necessary corrective pollution control measures in case of repeated failures on 
the part of the Contractor to do so. 
 
Guidelines as cited in Federal Aviation Administration Circular 150/5370-2, current edition, 
"Operational Safety on Airports During Construction", will be enforced where applicable.  In the event 
of conflict between these requirements and pollution control laws, State or local agencies, the more 
restrictive laws, rules or regulations will apply. 

 
 

80-03 PROSECUTION AND PROGRESS. 
 

Add the following: 
 

Any employee of a Contractor or Subcontractor considered by the Owner to be a risk to public safety 
and security will be prohibited from entering the security area. 
 
The Contractor shall be responsible for maintaining existing security fencing in the construction area 
for the duration of the project.  All unmanned gates shall be closed and locked. 
 
The Contractor assures that no action by his operation will cause a safety and/or security violation.  
The Contractor shall be responsible for any penalty fees levied the airport by the FAA due to the 
construction area not being secured.  Any safety and security work as described herein and on the 
Construction Plans shall be measured and paid for by the contract unit price per month or fraction 
thereof based on a 30 day month. If safety and security does not have a separate pay item, it shall be 
considered a necessary incidental to the work and not paid for directly, but included in the cost of other 
work. 

 
 

 
 



 

80-05 CHARACTER OF WORKERS, METHODS, AND EQUIPMENT. 
 

Add the following: 
 

Any person employed by the Contractor or by a subcontract or who, in the opinion of the Engineer, 
does not perform his work in a proper and skillful manner or is intemperate or disorderly shall, at the 
written request of the Engineer, be removed forthwith by the Contractor or subcontractor employing 
such person, and shall not be employed again in any portion of the work without the approval of the 
Engineer.  Should the Contractor fail to remove such person or persons or fail to furnish suitable and 
sufficient personnel for the proper prosecution of the work, the Engineer may suspend the work by 
written notice until compliance with such orders. 

 
 

 
80-08 FAILURE TO COMPLETE ON TIME. 
 

Add the following: 
 
 

SCHEDULE LIQUIDATED DAMAGES 
COST 

*ALLOWED CONTRACT TIME 

Phase 1 Five Hundred Dollars 
($500.00) per calendar day 

Continuous 140 calendar days 
from date of Notice to Proceed to 
Substantial Completion 

Final Acceptance Five Hundred Dollars 
($500.00) per calendar day 

Continuous 21 calendar days from 
date of issuance of Punch List 

   
 
See Construction Safety Phasing Plan sheets for more detailed information.  
 

 
 
90-05 PAYMENT FOR EXTRA WORK. 
 

Add the following: 
 
When the change order or authorizing the extra work requires that it be done by force account, 
such force account shall be measured and paid for based on expended labor, equipment, and 
materials plus a negotiated and agreed upon allowance for overhead and profit. 

 
 
 
ITEM CE-95  PRODUCTION STAKING BY CONTRACTOR.  Add the following new payment item: 
 
 

ITEM CE-95  PRODUCTION STAKING BY CONTRACTOR 
 

DESCRIPTION 

95-1.1 The Contractor shall perform the construction engineering, including layout. Construction 
engineering shall include re- establishing the survey points and survey centerlines; re-referencing the 
necessary control points; running a level circuit to check or re-establish plan bench marks; setting stakes 
for right-of-way, culverts, slopes, subbase, surface drains, paving, subgrade, and any other stakes required 
for control lines and grades; and setting vertical control elevations, such as screed elevations.  Construction 
engineering also encompasses record drawings and their associated requirements. 



 

CONSTRUCTION 

95-2.1 The Contractor shall furnish all stakes, templates, straightedges, and other devices necessary for 
checking, marking and maintaining points, lines, and grades. The level circuit to check the plan bench marks 
shall be run the length of the contract.  Field notes shall be kept in standard field note books in a clear, 
orderly, and neat manner consistent with standard engineering practices including titles, number, and 
indexes. The field books shall become the property of the Authority upon completion of the work. The field 
books may be inspected by the project personnel at any time. 

 

95-2.2 All grade stakes and finish "blue top" hubs shall be placed at a maximum spacing of twenty-five (25) 
feet unless an alternate spacing is approved by the Engineer. If automatic slope controlled equipment is 
NOT used to fine grade the subgrade then "blue tops" or grade stakes shall be placed on the center line of 
crowned pavement sections. 

Staking for grade of non-paved areas shall be sufficient to meet the requirements of Section 152-2.9 
Tolerances, however, in no case shall the spacing between adjacent stakes exceed 100 feet. 

 

95-2.3 When staking culverts, the Contractor shall perform the necessary checking to establish the proper 
location and grade to fit best the conditions on the site. The Contractor will not be responsible to verify that 
the culvert is of adequate opening. 

 

95-2.4 The Engineer will make all measurements and surveys that involve the determination of final pay 
quantities. Measurements of original and final cross sections for earthwork will only be made if additions or 
deletions are made to the construction plans and authorized by the Engineer. The Engineer may check the 
accuracy of the construction engineering layout or the final result of construction accuracy. All inspection 
and testing will be the responsibility of the Authority. 

 

95-2.5 The supervision of the Contractor's construction Engineering personnel shall be the responsibility of 
the Contractor, and any errors resulting from the operations of such personnel shall be corrected at the 
expense of the Contractor and at no additional cost to the Authority. 

 
95-2.6 RECORD DRAWINGS. The Contractor shall furnish, upon completion of the work, a red-lined set 
of record drawings to the Engineer. The record drawing set shall include all field adjustments, found 
utilities, structures, obstructions, etc. which occurred throughout the course of the work. The Engineer 
will maintain a concurrent set of red-lined record drawings. In no instance shall the Engineer’s drawings 
be accepted in lieu of the Contractor-produced set. 

 
In addition to the red-lined record drawings, the Contractor shall furnish and submit a record drawing 
survey in accordance with Federal Aviation Administration (FAA) Advisory Circular (AC) 150/5300-18, 
current edition. Similar to the red-lined record drawings, data shall be obtained by the Contractor for all 
new pavement, terrain grading, equipment, pipe, conduit, cable, signs, lights, utilities, etc. installed as a 
part of this work. In addition, any found existing utilities (active or abandoned) not shown or otherwise 
noted on the plan set shall be obtained and submitted by the Contractor during construction. Data for 
airfield Navigational Aids (Navaids), guidance signs, lights, etc. shall also include a detailed description 
which includes unique identification designation (i.e. airport specific sign or light number). Record 
drawing survey coordinates and elevations shall be consistent with the survey control information 
provided in the construction plan set. 

 

METHOD OF MEASUREMENT 



95-3.1 Construction Staking, as specified herein, shall be measured as a lump sum item.

BASIS OF PAYMENT 

95-4.1 Construction Staking shall be paid for based upon the approximate amount of this work actually
completed, but in no case shall a higher percentage of this item be paid than the overall work contract
completed. This work shall include furnishing all necessary personnel, equipment, and supplies to
accomplish the work.

Payment will be made under: 

Item No. CE-95 Production Staking By Contractor -- per lump sum 

ITEM C-105 MOBILIZATION 

The Contractor’s attention is directed to paragraph 105-2: 

105-2 Mobilization Limit. Mobilization shall be limited to 10 percent of the total project cost. 

END OF SPECIAL PROVISIONS


	ADVERTISEMENT FOR BIDS
	CONSTRUCT/EXPAND HANGAR
	DARKE COUNTY AIRPORT
	VERSAILLES, OHIO
	Item C-105 Mobilization.pdf
	Item C-105 Mobilization

	Technical specification for hangar.pdf
	Provide an electrical horizontal one piece hydraulic aircraft door that conforms to the following criteria:
	A. The manufacture shall be Higher Power Hydraulic Doors, Inc., 1400 Territorial Rd Benton Harbor, MI 49022 269-927-8990 Fax 269-927-1400 or approved equal.
	B. Clear Width; Per Plans
	C. Clear height: Per Plans
	D. Drive system: Hydraulic Drive
	E. Lift Type: 2 hydraulic rams, one on each side
	F. Truss: external
	G. Power Requirements: per manufacturers recommendation
	H. Latches: Auto Locking/self latching
	I. Limit switches: Automatic stop and start sensors.
	J. Hangar door shall be designed to the same loading requirements for live, dead and wind loads as the hangar building.
	K. Door shall be engineered to resist all anticipated loads without sagging, bowing or conflicting with its smooth and efficient operation.
	L. Design shall be furnished, approved and sealed by a professional engineer registered in the state where the project is located
	M. Building header shall be designed to accommodate horizontal and vertical building deflections to support the door in all positions (with the proper lateral bracing).
	N. Building's door columns shall be framed of the proper design and size to reinforce the opening (with lateral bracing) and to carry all loads and vibrations imposed thereon.
	O. Hangar door should have solid footing with sill directly underneath the door frame and extending outward from the door to provide a base for the door's weather seal. This also prevents flow of water into, or under, the door installation.
	P. The finished floor of the building should be designed to prevent flow of water under the door installation. Sills shall have a slight slope outward of the hangar door to prevent water flow under the door installation
	Q. The hangar door shall be insulated.
	A. Aluminum Windows:  The west and east sides of the hangar shall have 3 windows on each side.  The fixed windows will be evenly spaced on the sides.  The windows shall be 4 feet tall and 5 feet wide.  The bottom of the windows shall be approximately ...
	1. Type, Performance Class, and Performance Grade:  Comply with AAMA/NWWDA 101/I.S.2 and as follows:
	a. Fixed Units: F-C30.

	2. Aluminum Extrusions:  ASTM B 221 (ASTM B 221M), alloy and temper recommended by manufacturer for strength, corrosion resistance, and application of required finish, but not less than 0.062-inch (1.6-mm) thickness at any location for main frame and ...
	3. Mullions:  Between adjacent windows, fabricated of extruded aluminum matching finish of window units.
	4. Fasteners, Anchors, and Clips:  Aluminum, nonmagnetic stainless steel, or other noncorrosive material, compatible with aluminum window members, trim, hardware, anchors, and other components of window units.  Fasteners shall not be exposed, except f...
	a. Reinforcement:  Where fasteners screw-anchor into aluminum less than 0.125 inch (3.2 mm) thick, reinforce interior with aluminum or nonmagnetic stainless steel to receive screw threads, or provide standard, noncorrosive, pressed-in, splined grommet...

	5. Hardware:  Manufacturer's standard; of aluminum, stainless steel, die-cast steel, malleable iron, or bronze; including the following:
	a. Windows are fixed.

	6. Baked-Enamel Finish:  AA-C12C42R1x (Chemical Finish:  cleaned with inhibited chemicals; Chemical Finish:  acid-chromate-fluoride-phosphate conversion coating as specified below).  Apply baked enamel complying with paint manufacturer's written instr...
	1) Color:  As selected by owner from manufacturer's full range.


	B. Glazing:
	1. Insulating Glass:  Units complying with ASTM E 774 for Class CBA units and consisting of the interior lites of 2.5-mm-thick clear float glass and the exterior lite Tinted Float Glass:  ASTM C 1036, Type I, Class 2, Quality-Q3, 3 mm thick, As select...
	2. Glazing Stops:  Screw-applied or snap-on glazing stops coordinated with Division 8 Section "Glazing" and glazing system indicated.  Match material and finish of window frames.
	3. Factory-Glazed Fabrication:  Glaze window units in the factory to greatest extent possible and practical for applications indicated.

	Design and install all plumbing items per the International Plumbing Code and all other applicable Federal, State and Local codes.  The contractor is to complete the plumbing design based on the selected equipment or approved equals.  Like substitutio...
	1. Floor drains to be capped for future use.
	2. 1 – standard hose bib mount on the interior of the hangar protected by flange mounted to floor two bollards.
	3. All necessary piping, grounding, venting, and incidentals for a functional system.
	13.1 PERFORMANCE STANDARDS
	Design and install all electrical items per the National Electric Code and all other applicable Federal, State and Local codes.  The contractor is to complete the electrical design based on the selected equipment or approved equals.  Like substitution...
	1. 1 - 200 Amp. Sub-panel or larger pending final load designed by contractor.
	2. 20 - overhead LED lights Stingray 6XL Clear 48” lights.
	3. 9 - GFI duplex outlets
	4. 5 – Exterior wall pack LED lights with photocell controls for low and motion control for the fixture to step up to 100% illumination.
	5. 1 – Circulating pump radiant floor heat, and all equipment required for a fully functioning system.
	6. All necessary wiring, grounding, conduit, and incidentals for a functional system.
	END OF TECHNICAL PROVISIONS


	Special Provisions.pdf
	LIQUIDATED DAMAGES COST
	SCHEDULE

	ADVERTISEMENT FOR BIDS.pdf
	ADVERTISEMENT FOR BIDS
	CONSTRUCT/EXPAND HANGAR
	DARKE COUNTY AIRPORT
	VERSAILLES, OHIO


	DateAppn: 
	AppnName: 
	AppnType: Off
	POCName: 
	AppntBizAddy: 
	AppntEmail: 
	AppntPhone: 
	AppntPhoneExt: 
	ProjElig: 
	AptSponsor: 
	LOCID: 
	AwdNum: 
	CostTotal: 
	USCost: 
	USpercent: 
	NonUSCost: 
	NonUSpercent: 
	NonUSmaterials: Off
	SteelCost: 
	SteelPercent: 
	IronCost: 
	IronPercent: 
	NonFeCost: 
	NonFePercent: 
	PlasticCost: 
	PLasticPercent: 
	GlassCost: 
	GlassPercent: 
	LumberCost: 
	LumberPercent: 
	DrywallCost: 
	DrywallPercent: 
	Justify: 
	PartNumFinal: 
	ItemDescFinal: 
	PricePerUnitFinal: 
	USPricePerFinal: 
	USCostEaFinal: 
	NonUSpricePerFinal: 
	NonUSCostEaFinal: 
	CountryFinal: 
	Level1: 
	PartNum1: 
	ItemDesc1: 
	Amt1: 
	Unit1: 
	PricePerUnit1: 
	USPricePer1: 
	USCostEa1: 
	NonUSpricePer1: 
	NonUSCostEa1: 
	Country1: 
	Level2: 
	PartNum2: 
	ItemDesc2: 
	Amt2: 
	Unit2: 
	PricePerUnit2: 
	USPricePer2: 
	USCostEa2: 
	NonUSpricePer2: 
	NonUSCostEa2: 
	Country2: 
	Level3: 
	PartNum3: 
	ItemDesc3: 
	Amt3: 
	Unit3: 
	PricePerUnit3: 
	USPricePer3: 
	USCostEa3: 
	NonUSpricePer3: 
	NonUSCostEa3: 
	Country3: 
	Level4: 
	PartNum4: 
	ItemDesc4: 
	Amt4: 
	Unit4: 
	PricePerUnit4: 
	USPricePer4: 
	USCostEa4: 
	NonUSpricePer4: 
	NonUSCostEa4: 
	Country4: 
	Level5: 
	PartNum5: 
	ItemDesc5: 
	Amt5: 
	Unit5: 
	PricePerUnit5: 
	USPricePer5: 
	USCostEa5: 
	NonUSpricePer5: 
	NonUSCostEa5: 
	Country5: 
	Level6: 
	PartNum6: 
	ItemDesc6: 
	Amt6: 
	Unit6: 
	PricePerUnit6: 
	USPricePer6: 
	USCostEa6: 
	NonUSpricePer6: 
	NonUSCostEa6: 
	Country6: 
	Level7: 
	PartNum7: 
	ItemDesc7: 
	Amt7: 
	Unit7: 
	PricePerUnit7: 
	USPricePer7: 
	USCostEa7: 
	NonUSpricePer7: 
	NonUSCostEa7: 
	Country7: 
	Level8: 
	PartNum8: 
	ItemDesc8: 
	Amt8: 
	Unit8: 
	PricePerUnit8: 
	USPricePer8: 
	USCostEa8: 
	NonUSpricePer8: 
	NonUSCostEa8: 
	Country8: 
	Level9: 
	PartNum9: 
	ItemDesc9: 
	Amt9: 
	Unit9: 
	PricePerUnit9: 
	USPricePer9: 
	USCostEa9: 
	NonUSpricePer9: 
	NonUSCostEa9: 
	Country9: 
	CertDate: 
	CertName: 
	CertTitle: 
	WaiverType: Off
	WaiverScope: Off
	MEPcoord: Off
	Company: 
	Date: 
	EligItem: 
	ItemNum: 
	FinalAddress: 
	AsmblyProcess: 
	AsmblyLength: 
	AsmblyEmployees: 
	AsmblyEquipmnt: 
	AsmblyCost: 
	SigName: 
	SubmitEmail: 


