

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES

- A. Alternate No. 1: Canopy
 - 1. Provide add alternate price to provide Entrance canopies at storefront.
 - 2. See Architectural Elevations and Roof plan.
- B. Alternate No. 2: Masonry Wainscot
 - 1. Provide add alternate price to provide 4'H Exterior masonry Base Wall
 - 2. See Architectural elevations
- C. Alternate No. 3: Building Color
 - 1. Provide add alternate price to provide additional exterior paint region
 - 2. See Architectural elevations
- D. Alternate No. 4: Clerestory Windows
 - 1. Provide add alternate price to provide additional exterior windows
 - 2. See Architectural elevations
- E. Alternate No. 5: Office Casework & Plumbing
 - 1. Provide add alternate price to provide casework and associated sink plumbing within Office 106
 - 2. See Architectural Floor and plumbing plans.
- F. Alternate No. 6: Technology site conduit routing**
 - 1. Provide add alternate price to provide a new pathway from the proposed new building to the existing campus MDF in the Central Control building in lieu of reducing new pathways and attempting to re-use existing pathways where possible.**
 - 2. See Technology drawings T-001, T-401, and TSP-101.**

END OF SECTION