

Miami Well Field Expansion Phase 2						
ITEM CODE	ITEM DESCRIPTION	UoFM	QUANTITY	UNIT PRICE	EXTENSION	
G-1	Mobilization and Demobilization	L.S.	1			
This work item shall include mobilization, demobilization, permitting, bonds, and insurance costs associated with the Project. This shall include furnishing all labor, materials, tools, equipment, and incidentals required to mobilize, demobilize, bond, and insure the Work for the Project in accordance with the Contract Documents, complete in place.						
C-1	Construction of Pond P8	L.S.	1			
This work item includes the construction of Pond P8, including but not limited to, the bulk excavation of the trench and pond; the relocation of excavated soil to designated spoil areas; the installation of a new monitoring manhole; the installation of level control mechanisms including communications, wiring, cabling, terminations, equipment and instruments; the installation of new piping; the filling of trench with stone as specified in the Details; the installation of a tapping sleeve and valve; the installation of new recharge valve vault and accessories; the installation of the access ramps; the installation of headwalls; the installation of instrumentation conduit, wiring, control panel and associated connections to equipment; the						
Alternate No.1						
A-1	Pond P5	L.S.	1			
This work item includes the construction of Pond P5, including but not limited to, the bulk excavation of the trench and pond; the relocation of excavated soil to designated spoil areas; the installation of a new monitoring manhole; the installation of level control mechanisms including communications, wiring, cabling, terminations, equipment and instruments; the installation of new piping; the filling of trench with stone as specified in the Details; the installation of a tapping sleeve and valve; the installation of new recharge valve vault and accessories; the installation of the access ramps; the installation of headwalls; the installation of instrumentation conduit, wiring, control panel and associated connections to equipment; the calibration of installed instruments; and any associated electrical work.						
Alternate No.2						
A-2	Pond P7	L.S.	1			
This work item includes the construction of Pond P7, including but not limited to, the bulk excavation of the trench and pond; the relocation of excavated soil to designated spoil areas; the installation of a new monitoring manhole; the installation of level control mechanisms including communications, wiring, cabling, terminations, equipment and instruments; the installation of new piping; the filling of trench with stone as specified in the Details; the installation of a tapping sleeve and valve; the installation of new recharge valve vault and accessories; the installation of the access ramps; the installation of headwalls; the installation of instrumentation conduit, wiring, control panel and associated connections to equipment; the						
Alternate No.3						
A-3	Pond P12	L.S.	1			
This work item includes the construction of Pond P12, including but not limited to, the bulk excavation of the trench and pond; the relocation of excavated soil to designated spoil areas; the installation of a new monitoring manhole; the installation of level control mechanisms including communications, wiring, cabling, terminations, equipment and instruments; the installation of new piping; the filling of trench with stone as specified in the Details; the installation of a tapping sleeve and valve; the installation of new recharge valve vault and accessories; the installation of the access ramps; the installation of headwalls; the installation of instrumentation conduit, wiring, control panel and associated connections to equipment; the						
Alternate No. 4						
A-4	Contingency Allowance (10% of Base Bid and Fixed Price Items)					
This item shall be reserved as a contingency for use during construction of the Project. Use of the contingency allowance shall only be authorized by the Owner for the changes in the Work following the procedures for change orders in accordance with the City of Dayton Construction and Materials Specifications, most recent edition. The contingency shall be applied to all base bid items as well as Alternate No.1, Alternate No.2, Alternate No. 3, and Alternate No. 4. For contract award the amount of this "Contingency Allowance" shall be ten percent (10%) of the Contractor's total base bid including those alternates (Alternate No.1, Alternate No.2, Alternate No. 3 and/or Alternate No. 4) the City elects to include.						